



William F. Martin
Mayor

City of
GREENFIELD, MASSACHUSETTS

Purchasing and Procurement

Town Hall • 14 Court Square • Greenfield, MA 01301
Phone: 413-772-1569
purchasing@greenfield-ma.gov

Audrey LaBonte' MCPPO
Chief Procurement Officer

Phil Wartel
Procurement Officer

19-27 RFQ Greenfield DPW Yard Facility Electrical Panel Upgrade Project Addendum #3

THE ORIGINAL PROPOSAL POSTED JANUARY 16, 2019 FOR THE ABOVE NOTED PROJECT IS AMENDED AS NOTED IN ADDENDUM #3.

RECEIPT OF THIS ADDENDUM SHALL BE ACKNOWLEDGED BY INSERTING ITS NUMBER ON THE BID FORM IN THE SPACE PROVIDED.

This addendum is issued for the purpose of providing additional information and is hereby made part of the contract drawings and specifications to the same extent as though it were fully incorporated therein.

Failure to acknowledge any addendum may be cause for rejection.

Item #1 RFQ Due Date Change: Due to a necessary adjustment to the Scope of Work, the due date for this RFQ has been moved to Friday, April 5, 2019 @2:00 p.m. This will allow enough time to revise the scope, send it to all known interested parties, and provide additional time to review the changes for preparation of quote submissions. Once the revised Scope of Work has been completed, another addendum will be issued, distributed, and posted that contains the details of the revision.

Please include this Addendum in the bid submission documents.