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ADVERTISEMENT FOR BIDDERS 

DEPARTMENT OF PUBLIC WORKS 
189 Wells Street 

Greenfield, MA  01301 
 

Sealed Proposals addressed to the Department of Public Works, 189 Wells Street, Greenfield, 
Massachusetts and endorsed “Proposal for Contract DPW 19-32, Laurel St. Sidewalk Extension” 
will be accepted by the Department of Public Works in the new DPW Administration Building 
adjacent to the DPW Yard.  Bids will be accepted until 2:00 p.m. on June 27, 2019, at which 
time said bids will be publicly opened and read aloud in the Administration Building Meeting 
Room. 
 
Work consists of the demolition and disposal of existing concrete and asphalt sidewalk; the 
construction of approximately 1,655 L.F. of new concrete sidewalk; installation of ADA ramps; 
and related work. 
 
The Engineer’s opinion of probable cost is $135,500. 
 
Plans, specifications, and proposal forms will be emailed upon request by contacting 
alan.twarog@greenfield-ma.gov or by downloading them from the City’s Purchasing 
Department’s webpage at http://greenfield-ma.gov/p/290/Active-BidsRFQRFP.  To get on the 
Bidder’s List, proposers should contact the DPW at alan.twarog@greenfield-ma.gov or by 
calling 413-772-1528 x6104.  Plans and Specifications will be available starting June 12, 2019. 
 
The Bid Security from the Contractor in the form of cash, certified check, treasurer’s check, or 
cashier’s check, drawn upon a responsible bank in the Commonwealth of Massachusetts or a bid 
bond in the amount of five percent (5%) of the bid shall be made payable to the City of 
Greenfield, Massachusetts and shall be enclosed with the bid. 
 
A 100% Performance Bond and 100% Payment Bond will be required of the successful bidder. 
 
Attention is called to the following: 

A. Bids for this project are subject to the provisions of the Massachusetts General Laws 
Chapter 30, Section 39M, as amended. 

 
B. Wages are subject to Massachusetts minimum wage rates as per M.G.L. Chapter 149, 

Section 26 to 27H inclusive. 
 

C. All pertinent regulations ordinances and statutes of the City of Greenfield and the State of 
Massachusetts will be rigidly enforced. 

 
D. The successful bidder must comply with Chapter 151B as amended, of the Massachusetts 

General Laws and with the provisions of Executive Order No. 74, as amended by 
Executive Order No. 116 dated May 1, 1975 pertaining to Equal Opportunity Anti-
Discrimination and Affirmative Action. 

 
A non-mandatory pre-bid site visit is scheduled for Tuesday, June 18, 2019 at 10:00am at Laurel 
St./River St. 
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The responsible and eligible bidder offering the lowest price shall be awarded the project, subject 
to the availability of funding.  The City of Greenfield reserves the right to reject any or all bids or 
to waive any informalities in the bidding. 
 
The Contract/Bid/Proposal awarding authority is: 
 

City of Greenfield  
Department of Public Works 
Greenfield, Massachusetts 
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INFORMATION FOR BIDDERS 
 
1.1       Location and work to be done: 

The work herein specified to be done (herein sometimes referred to as the “Work”) consists 
of the demolition of existing concrete and asphalt sidewalk; the construction of 
approximately 1,655 L.F. of new concrete sidewalk; installation of ADA ramps; and related 
work. 
 
The Contractor shall furnish all labor, services, materials, equipment, plant, machinery, 
apparatus, appliances, tools, supplies, and all other items necessary to do all the work 
required for the completion of the Work, as specified. 
 
The Work to be done and paid for shall not be limited to the extent mentioned or described, 
but shall include all incidental work necessary or customarily done for the completion of the 
work. 

 
1.2      Questions Regarding Drawings and Documents.  In general, no answers will be     

given to prospective bidders in reply to an oral question if the question involves an 
interpretation of the intent or meaning of the Drawings or other Contract Documents, or the 
equality or use of products or methods other than those designated or described on the 
drawings or in the specifications.  Any information given to bidders other than by means of 
the Drawings and other Contract Documents, including Addenda, as described below, is 
given informally, for information and the convenience of the bidder only and is not 
guaranteed.  The bidder agrees that such information shall not be used as the basis of nor 
shall the giving of any such information entitle the bidder to assert any claim or demand 
against the owner or the engineer on account thereof. 

 
To receive consideration, such questions shall be submitted in writing to the City at least 7 
days before the established date for receipt of bids.  If the question involves the equality or 
use of products or methods it must be accompanied by drawings, specifications or other data 
in sufficient detail to enable the City to determine the equality or suitability of the product or 
method.  In general, the City will neither approve nor disapprove particular products prior to 
the opening of Bids; such products will be considered when offered by the Contractor for 
incorporation into the Work. 

 
The City will set forth as Addenda, which shall become a part of the Contract Documents, 
such questions received as above provided as in his sole judgment are appropriate or 
necessary and his decision regarding each.  At least three days prior to the receipt of Bids, the 
Awarding Authority will send a copy of these Addenda to those prospective bidders known 
to have taken out sets of the Drawings and other Contract Documents. 

 
The Contractor agrees to use the products and methods designated or described in the 
Specifications as amended by the Addenda. 
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1.3      Bidders to Investigate.  Bidders are required to submit their Bids upon the following                                
 express conditions which shall apply to and be deemed a part of every Bid received, viz: 
 

Bidders must satisfy themselves by personal examinations of the site of the work and by such 
other means as they may wish, as to the actual conditions there existing, the character and 
requirements of the Work, the difficulties attendant upon its execution, and the accuracy of 
all estimated quantities stated in the Bid. 

 
1.4       Information not Guaranteed.  All information given on the Drawings or in the  
            Contract Documents relating to sub-surface and other conditions, natural                              

phenomena, existing pipes and other structures is from the best sources at present              
available to the City.  All such information is furnished only for the information and 
convenience of bidders and is not guaranteed. 

 
It is agreed and understood that the City does not warrant or guarantee that the subsurface or 
other conditions, natural phenomena, existing pipes or other structures encountered during 
construction, will be the same as those indicated on the Drawings or in the other Contract 
Documents. 

 
It is agreed further and understood that no bidder or contractor shall use or be entitled to use 
any of the information made available to him or obtained in any examination made by him in 
any manner as a basis of or ground for any claim or demand against the City, arising from or 
by reason of any variance which may exist between the information made available and the 
actual subsurface or other conditions, natural phenomena, existing pipes or other structures 
actually encountered during the construction work, except as may otherwise by expressly  
provided for in the Contract Documents. 

 
1.5      Submitting Bids.  All Bids must be upon the blank form for Bid annexed hereto, state the 

proposed price of each item of the Work, both in words and in figures, and be signed by the 
Bidder with his business address and place of residence.  The Bid Security shall be enclosed 
with the Bid.  In the event of a conflict in the bid amount, words shall govern. 

 
Each bid shall be submitted to the City in a sealed envelope.  On the outside of the envelope 
shall be written the bidder’s name and address and the name of and description of the project 
for which the Bid is submitted. 

 
If forwarded by mail, the sealed envelope containing the Bid and marked as directed above, 
must be enclosed in another envelope addressed to the City. 

 
1.6      Time for Completion.  The successful bidder will be required to substantially complete the 

Work no later than 60 days from the date of the Notice to Proceed.   
  
1.7       Withdrawal of Bids.  Except as hereinafter in this subsection otherwise expressly     

provided, once his Bid is submitted and received by the City for consideration and 
comparison with other bid similarly submitted, the bidder agrees that he may not and will not 
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withdraw it within 40 (forty) consecutive calendar days after the actual date of the opening of 
Bids. 

 
Upon proper written request and identifications, Bids may be withdrawn as follows: 

 
1.  At any time prior to the designated time for the opening of Bids. 

 
2.  Provided the Bid has not therefore been accepted by the City at any time subsequent to 

the expiration of the period during which the bidder has agreed not to withdraw his Bid. 
Unless a Bid is withdrawn as provided above, the Bidder agrees that it shall be deemed 
open for acceptance until the City notifies a Bidder in writing that his Bid is rejected or 
that the City does not intend to accept it. Notice of acceptance of a Bid shall not 
constitute rejection of any Bid. 

 
1.8       Ability and Experience of Bidder.  No award will be made to any Bidder who             

cannot satisfy the City that he has sufficient ability and experience in this class of work and 
sufficient capital and plant to enable said firm to prosecute and complete the Work 
successfully within the time established for the project.  The City decision or judgment on 
these matters shall be final, conclusive, and binding. 

  
 The Bidder is to submit a list of comparable projects completed within the past five (5) years 
 with contact information, minimum of three (3) required.   
 

The City may make such investigations as it deems necessary, and the Bidder shall furnish to 
the City, under oath if so required, all such information, and data for this purpose as the City 
may request. 

 
1.9  Bids.  The City may reject Bids which in its sole judgment are either incomplete,  

conditional, obscure or not responsive or which contain additions not called for, erasures not 
properly initialed, alterations, or similar irregularities, or the City may waive such omissions, 
conditions or irregularities. 
 

1.10     Right to Reject Bids.  The City reserves the right to reject any or all Bids, or    
alternative Bid Items should the City deem it to be in the public interest to do so. 
 

1.11     Execution of Agreement.  The Bidder whose bid is accepted will be required and  
agrees to duly execute the AGREEMENT, after notification that the AGREEMENT is ready 
for signature within 7 calendar days.  All required documentation shall accompany the signed 
contract including but not limited to certificates of insurance, payment and performance 
bonds, debarment statement, contractor and subcontractor certifications and OSHA training 
certifications, waste reduction/energy efficiency plan and superintendent qualifications.   
 

1.12    Insurance Certificates.  The Contractor will not be permitted to start any construction  
 work until he has submitted certificates covering all insurance called for, and has obtained 
 approval in writing of such certificates from the City. 
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Before starting, and until completion of the guarantee period, the Contractor shall procure, 
deposit, and maintain with the City, insurance satisfactory to the City as follows: 

 
A. Workmen’s Compensation and Employer’s Liability Insurance as required by the                  

Workmen’s Compensation Laws of the Commonwealth of Massachusetts. 
 

B. Comprehensive Commercial Liability Insurance covering Bodily Injury and Property                          
Damage (Broad Form) as follows: 

 
Limits of Liability*   $1,000,000 each occurrence 

       $2,000,000 aggregate 
         

*  or $1,000,000 single limit combined Bodily Injury and Property Damage. 
 

The Comprehensive Commercial Liability Policy shall provide insurance for the Contractor 
for Bodily Injury and Property Damage to third persons arising out of: 

 
1.  Work performed by the Contractor himself with his own employees, called “premises  

operations.” 
 

2.  Work performed by his subcontractors, called “sublet work” or Independent Contractors 
(this is referred to as Contractor’s Protective Liability). 

 
3.  The Contractor’s liability assumed under this contract, called “Hold Harmless” clauses or 

indemnity agreement.  (This is referred to as Contractual Liability Insurance). 
 

4.  Products liability coverage covering the completed building or installation or products 
furnished.  (This is called Products Liability Insurance for the manufacturer and 
Complete Operations Liability Insurance for the Contractor). 

 
5.  If any work is to be performed below the surface of the ground, the coverage shall be 

extended to include protection against property damage caused by explosion (including 
blasting), collapse of structures and damage to underground pipes and utilities.  (This is 
known as “XCU” coverage). 

 
C.  Comprehensive Automobile Liability Insurance covering Bodily Injury and Property 

Damage, as follows: 
 

Limits of Liability 
 
       Bodily Injury       $500,000 each person 
          $1,000,000 each accident 
 
       Property Damage      $1,000,000 each accident 
 

*  or $500,000 single limit combined Bodily Injury and Property Damage. 
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This insurance is to apply with respect to all owned or hired vehicles of the Contractor and 
non-ownership protection for all employees of the Contractor engaged in the performance of 
this contract. 

 
D.  All policies shall be so written that the City will be notified of cancellation or restrictive 

amendment at least 30 days prior to the effective date of such cancellation or amendment.  
Certificates from the insurance carrier stating the limits of liability and expiration date 
shall be filed in triplicate with the City before operations are begun.  Such certificates not 
only shall name the types of policy provided, but also shall refer specifically to this 
Contract* and article and the above paragraphs in accordance with which insurance is 
being furnished and shall state that such insurance is as required by such paragraphs of 
this Contract and shall be sufficiently comprehensive as to permit the owner to determine 
that the required insurance coverage has been provided without the necessity of 
examining the individual insurance policies. 

 
If the initial insurance expires prior to completion of the Work, renewal certificates shall 
be furnished by the date of expiration. 

 
       *  If blanket coverage is furnished, this particular Contract need not be referred to. 
 

E.  The Contractor shall require each of his sub-contractors to procure and maintain until the 
completion of that sub-contractor’s work, insurance of the types and to the limits 
specified in paragraphs A to C, inclusive, above.  It shall be the responsibility of the 
Contractor to insure that all his sub-contractors comply with all of the insurance 
requirements contained herein relating to such sub-contractors. 

 
No insurances required or furnished hereunder shall, in any way, relieve the Contractor of, or 
diminish any of his responsibilities, obligations and liabilities under the Contract. 

 
1.13     Comparison of Bids.  Bids will be compared on the basis of lump-sum or unit prices stated 

 in the BID. 
 

In the event that there is a discrepancy in the Bid between the lump-sum or unit prices 
written in words and figures, the prices written in words shall govern. 

 
The City agrees to examine and consider each Bid submitted in consideration of the Bidder’s 
agreements, as hereinabove set forth and as set forth in the BID. 

 
1.14     Bid Security.  The Bid Security from the contractor in the form of cash, certified        

check or treasurer’s or cashier’s check drawn upon a responsible bank in the Commonwealth 
of Massachusetts or a bid bond in the amount of five percent (5%) of the bid shall be made 
payable to the City of Greenfield, Massachusetts and shall be enclosed with the bid. 

 
Each such check may be held by the City as security for the fulfillment the bidder’s 
agreements as hereinabove set forth and as set forth in the BID.  Should the bidder fail to 
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fulfill such agreements, his bid check shall become the property of the City as liquidated 
damages; otherwise, the bid check shall be returned to the bidder as hereinafter provided. 

 
Bid checks will be returned to all except the three lowest bidders within three days, Sundays 
and legal holidays excluded, after the owner and the accepted bidder have executed the 
AGREEMENT.  In the event that the AGREEMENT has not been executed by both the 
accepted bidder and the owner within 40 consecutive calendar days after the opening of bids, 
the bid check will be returned promptly upon demand of any bidder who has not been 
notified of the acceptance of his bid. 

 
None of the three lowest bids shall be deemed rejected, notwithstanding acceptance of any 
bid, until the AGREEMENT has been executed by both the City and the accepted bidder. 

 
The bid deposit must be enclosed in the sealed envelope containing the bid. 

 
1.15 Disputes.  In the event of any dispute as to any of the terms and conditions of this contract, it 
 shall be determined in accord with the laws of the Commonwealth of Massachusetts and the 
 Courts of the Commonwealth of Massachusetts shall have exclusive jurisdiction of the same. 
 
1.16 Minimum Wage Rates.  In the employment of mechanics, teamsters, chauffeurs, and  

laborers in the construction of the public work projects, the Minimum Wage rates shall be 
paid as issued by the Commissioner of Labor and Industries of Massachusetts, in accordance 
with Sections 26 and 27 of Chapter 149, of the General Laws, as amended, and as included in 
Appendix B or Federal Wage rates as included in Appendix C, whichever pays more. 
 

1.17 Equal Employment Opportunity Anti-Discrimination and Affirmative Action.  The  
 successful bidder must comply with Chapter 151B as amended, of the Massachusetts  
 General Laws and with the provisions of Executive Order No. 74, as amended by Executive 
 Order No. 116 dated May 1, 1975 pertaining to Equal Opportunity Anti-Discrimination and 
 Affirmative Action. 
 
1.18 Notice to Proceed and Pre-Construction Conference.  A written Notice to Proceed shall be 
 issued to the Contractor after receipt of proof of required insurance.  No work shall be  
 performed by the Contractor until he has received the Notice to Proceed. 
 

Prior to the start of construction, the Contractor, all subcontractors, the project manager, and 
the owner shall attend a pre-construction conference.  The conference will serve to acquaint 
the participants with the general plan of contract administration and requirements under 
which the construction operation is to proceed.   

 
The date, time, and place of the conference will be furnished to the Contractor by the project 
manager. 

 
1.19  Bonds.  Performance, as well as Labor and Material Bonds are required in the full amount of 

the contract.  Payment and Performance Bonds shall be for 100% of the contract price.  The 
Bonding Company shall be acceptable to the Awarding Authority. 
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FORMS FOR BID 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 
  

12 
 

 
Bid Submission Checklist for all Bidders 

 
 

 
1. _______   Proposal Form 
 

 
2. _______   Non-collusion/Tax Compliance Certification 

 
 

3. _______   Debarment Statement 
 
 

4. _______   Contractor’s Certification 
 

 
5. _______   Sub-Contractor’s Certification 
 
 
6. _______   OSHA Training Certification 
 
 
7. _______  List of projects of similar scope with contact information done within the past 5 years  
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       Bidder’s Name 
 

PROPOSAL FORM 
 

To the City of Greenfield, Massachusetts, (hereinafter called the “Owner”) acting through its 
Department of Public Works, duly authorized therefore, who act solely for said City and without 
personal liability to themselves: 
 
Gentlemen: 
 
 The undersigned       , as bidder, declares that the only 
persons or parties interested in this bid as principals are those named herein; that the bidder has 
carefully examined the proposed form of Proposal and the Specifications (and amendments thereto); 
and he bids and agrees, if this bid is accepted, that the bidder will furnish all materials and labor 
necessary for the completion of the Work as specified in the Proposal, in the manner and time 
therein prescribed and according to the requirements of Owner as herein set forth. 
 
 The Bidder agrees that the Owner will have forty (40) consecutive days from date of opening 
to accept the bid, except as described in the specifications, the unit(s) at the price, therein.  The 
Bidder also understands that the Owner reserves the right to accept or reject any or all bids and to 
waive any informalities in the Proposals if it is in the Owner’s interest to do so.  The Advertisement 
for Bidders, Information for Bidders, Specifications and Proposal Form attached thereto, shall 
become a contract upon the receipt by the Bidder of written acceptance of this bid by the Owner. 
 
The Bidder will take in full payment, therefore, the following price(s): 
 
Item  Estimated  Brief Description; unit or lump-sum  Total in 
Number Quantity  price bid in both words and figures  Figures 
1  1 Lump Sum  Site Preparation and Cleanup 

(Mobilization/Demobilization – Maximum of 5%) 
      

_______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
2  ALL.   Uniformed Traffic Police           
 
     ______Five Thousand  _________dollars 
 
     and __Zero____cents ($_________)_$5,000_______ 
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3  150 C.Y.*  Earth Excavation (Unsuitable Materials)           
 
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
4  110 C.Y.*   Processed Gravel Base  
 
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
5  15 C.Y.*   Rock Excavation  
 
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
6  430 S.Y.  Removal and Disposal of Existing Sidewalks and Bituminous
     Asphalt 
 
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
7 697 S.Y.  4” Thick Concrete Sidewalk 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
8 131 S.Y.  6” Thick Concrete Sidewalk 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
9 35 S.Y.  ADA Compliant Concrete Sidewalk Ramps 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
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10 4 EA.   Detectable Warning Panels 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
11 15 TONS*  Bituminous Concrete Driveway and Apron Patches 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
12 30 L.F.   Bituminous Concrete Curb 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
13  13 EA.   Remove and Reset Mailboxes 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
14  8 EA.   Silt Sack (Catch Basin Protection) 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
15  25 S.Y.*  Versa–Lok or Approved Equal Retaining Wall 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 
16  125 C.Y.*   Loaming 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
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17  725 S.Y.*   Seeding 
  
     _______________________________________dollars 
 
     and __________cents ($_________)_____________ 
 

* Indeterminate quantity assumed for comparison of Bids. 
 
The undersigned agrees that for extra work, if any, performed in accordance with the terms and 
provisions of the annexed form of AGREEMENT, he will accept compensation as stipulated therein 
in full payment for such extra work. 
 
The total price for the base bid, derived as described in the INFORMATION FOR BIDDERS under 
the heading “Comparison of Bids,” is $**                   . 
                  .(in words)             
 
As provided in the INFORMATION FOR BIDDERS, the bidder hereby agrees that he will not 
withdraw this BID within 40 consecutive calendar days after the actual date of the opening of BIDS 
and that, if the City shall accept this BID, the bidder will duly execute and acknowledge the 
AGREEMENT and furnish, duly executed and acknowledged, the required CONTRACT BONDS 
within ten (10) days after notification that the AGREEMENT and other Contract Documents are 
ready for signature. 
 
Should the bidder fail to fulfill any of his agreements as hereinabove set forth, the City shall have the 
right to retain as liquidated damages the amount of the bid check which shall become the City’s 
property. 
 
This BID includes Addenda number ***         ,            ,   ,       ,           . 
 
**  Bidder must fill in this blank 
***  To be filled in by Bidder if Addenda are issued. 
 
The Bidder, by submittal of this BID, agrees with the Owner that the amount of the bid security 
deposited with this BID fairly and reasonably represents the amount of damages the Owner will 
suffer due to the failure of the Bidder to fulfill his agreements as above provided. 
 
The Bidder hereby certifies he shall comply with the minority manpower ration and specific action 
steps contained in the STATE REQUIREMENTS under Massachusetts Equal Employment Program, 
including the minority contractor compliance.  Prior to the award of the Contract, the Contractor 
must submit a Contractor’s Certification of Compliance.  The Contractor receiving the award of the 
Contract shall be required to obtain from each of its Sub-Contractors and submit to the contracting or 
administering agency prior to the performance of any work under said Contract a certification by 
said Sub-Contractor, regardless of tier, that it will comply with the minority manpower ratio and 
specific affirmative action steps contained in the Massachusetts Equal Employment Program. 
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(SEAL)         By         
      (Signature and title of authorized representative) 
 
              
      (Business Address) 
 
              
      (City & State) 
 
        Date         
 
 
The Bidder is a corporation incorporated in the State (or Commonwealth) of    
     (Bidder must add and delete, as necessary, to make this 
sentence read correctly). 
 
(Note:  If the Bidder is a corporation, affix corporate seal and give below the names of its president, 
treasurer, and general manager, if any; if a partnership, give full names and residential addresses of 
all partners, and if an individual, give residential address if different from business address.) 
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CERTIFICATE OF NON-COLLUSION 
 
The undersigned certifies under penalties of perjury that this bid or proposal has been made and 
submitted in good faith and without collusion or fraud with any other person.  As used in this 
certification, the word “person’ shall mean any natural person, business, partnership, corporation, 
union, committee, club, or other organization, entity, or group of individuals. 
 
      ________________________________________ 
      Signature of individual submitting bid or proposal 
 
      ________________________________________ 
      Name of Business 
 

 
 

TAX COMPLIANCE CERTIFICATION 
 

Pursuant to M.G.L. Ch. 62C, Sec. 49A, I certify under the penalties of perjury that I, to the best 
of my knowledge and belief, am in compliance with all laws of the Commonwealth of 
Massachusetts relating to taxes, reporting of employees and contractors, and withholding and 
remitting child support.  
 
      ________________________________________ 

   Signature of individual submitting bid or proposal 
 
 
      ________________________________________ 
      Name of business 
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DEBARMENT STATEMENT 

(to be used for any public construction project) 
 
Any person or corporation that fails to date, sign with original signature, and submit the following 
statement shall not be awarded this contract. 
 
DEBARMENT  (Chapter 550, Acts of 1991) 
 
The undersigned certifies under penalties of perjury that the said undersigned is not presently 
debarred from doing public construction work in the Commonwealth of Massachusetts under the 
provisions of Section 29F of Chapter 29 of the General Laws, or any other applicable debarment 
provisions of any other Chapter of the General Laws, or any Rule or Regulation promulgated 
thereunder. 
 
 
DATE:_____________________________ 
 
 
 
   _______________________________________________ 
   Typed or Printed Name of Person Signing 
 
 
   _______________________________________________ 
   Authorized Official's Signature 
 
 
   _______________________________________________ 
   Company or Corporation 
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A.  Contractor’s Certification  Name of Project       
 
 A contractor will not be eligible for award of a contract unless such contractor has submitted 
the following certification, which is deemed a part of the resulting contract: 
 

CONTRACTOR’S CERTIFICATION 
 

            certified that: 
 
1.  it tends to use the following listed construction trades in the work under the contract    
 
              
 
              
 
and 
 
2.  will comply with the minority manpower ration and specific affirmative action steps required by 

law, and 
3.  will obtain from each of its Sub-Contractors and submit to the contracting or administering 

agency prior to the award of any Sub-Contract under this contract the Sub-Contractor 
certification required by these bid conditions. 

 
 
 
              
       Signature of authorized representative 
       of Contractor. 
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B.  Sub-Contractor’s Certification   Name of Project      
 
 Prior to the award of any sub-contract, regardless of tier, the prospective sub-contractor must 
execute and submit to the prime contractor the following certification, which will be deemed a part 
of the resulting sub-contract: 
 

SUB-CONTRACTOR’S CERTIFICATION 
 

            certifies that: 
 
1.  it tends to use the following listed construction trades in the work under the sub-contract   
 
              
 
              
 
and; 
 
2.  will comply with the minority manpower ration and specific affirmative action steps required by 

law; and 
3.  will obtain from each of the sub-contractors prior to the award of any sub-contract under this 

sub-contractor certification required by these bid conditions. 
 
 

             
                  Signature of Authorized Representative 

 
In order to ensure that the said sub-contractor’s certification becomes a part of all sub-contractors 
under the prime contract, no sub-contract shall be executed until an authorized representative of the 
City agency (or agencies) administering this project has determined, in writing, that the said 
certification has been incorporated in such sub-contract, regardless of tier.  Any sub-contract 
executed without such written approval shall be void. 
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OSHA TRAINING CERTIFICATION 

 
 

Pursuant to M.G.L. Ch. 30, Sec. 39S(A), I certify under the penalties of perjury to the following:  
 

(1) that I am able to furnish labor that can work in harmony with all other elements of labor 
employed or to be employed at the work; 

 
(2) that all employees to be employed at the worksite will have successfully completed a course 

in construction safety and health approved by the United States Occupational Safety and 
Health Administration that is at least 10 hours in duration at the time the employee begins 
work and who shall furnish documentation of successful completion of said course with the 
first certified payroll report for each employee; and  

 
(3) that all employees to be employed in the work subject to this contract have successfully 

completed a course in construction safety and health approved by the United States 
Occupational Safety and Health Administration that is at least 10 hours in duration.  

 
             
             
     ________________________________________ 
     (Signature of authorized representative of Bidder) 
 
 
     ________________________________________ 
     (Name of authorized representative of Bidder)  
 
             
     ________________________________________ 
     (Name of business) 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 



  

 23

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

AGREEMENT



  

 24

 
AGREEMENT FOR CONTRACT DPW 19-32 

 
Laurel Street Sidewalk Extension 

 
THIS AGREEMENT, executed this ____________ day of _________________________ 
in the year Two Thousand and Nineteen. 
 

(herein referred to as the “AGREEMENT”), by and between the City of Greenfield, 
Massachusetts, acting by and through its Department of Public Works, duly authorized 
therefore, which acts solely for said City and without personal liability to itself, party of the 
first part, and ______________________________________ party of the second part. 

 
WITNESSETH, that the parties to these presents, each in consideration of the undertakings, 
promises, and agreements on the part of the other herein contained, have undertaken, promised and 
agreed and do hereby undertake, promise, and agree, the party of the first part for itself, its 
successors and assigns, and the party of the second part for himself and his heirs, executors, 
administrators, successors and assigns, as follows: 
 
The Contractor agrees to furnish all equipment, machinery, tools and labor, to furnish and deliver all 
materials required to be furnished and delivered in and about the improvement and to do and 
perform all work in accordance with the specifications and conditions attached hereto and made a 
part hereof, in strict conformity with the provisions herein contained and the Advertisement for 
Bidders, Information for Bidders, Proposal, and General, Supplemental and Special Conditions 
hereto annexed.  All said Advertisement for Bidders, Information for Bidders, Proposal, General, 
Supplemental, and Special Conditions, and Contract Drawings are hereby specifically made a part of 
this contract as fully and to the same effect as if the same had been set forth at length herein. 
 
In consideration of the foregoing premises, the Owner agrees to pay and the Contractor agrees to 
receive as full compensation for everything furnished and done by the Contractor under this contract; 
including all work required, for all loss or damage arising out of the nature of the work aforesaid, or 
from the action of the elements, or from any delay or from any unforeseen obstruction or difficulty 
encountered in the prosecution of the work, and for all risks of every description connected with the 
work, and for all expenses incurred by or in consequence of the suspension or discontinuance of the 
work as herein specified, and for well and faithfully completing the work, and the whole thereof, as 
herein provided, such price or prices as are set out in the accompanying proposal, and for all work 
required, for which there is no item in the proposal, such compensation as is provided for in the 
aforesaid specifications. 
 
The Contractor’s bid price for this project is _________________________________.  
 
IN WITNESS WHEREOF, the Owner has caused this instrument to be signed and its corporate seal 
to be hereto affixed in its behalf, and the Contractor has caused this instrument to be signed in its 
behalf. 
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AGREEMENT FOR CONTRACT DPW 19-32 

 
Laurel Street Sidewalk Extension 

 
 
 

FOR THE OWNER, 
        
              
 
       By the        
 
              
 
        
 

FOR THE CONTRACTOR, 
 
Witness:              
 
       By the        
 
              

 
 
(If a corporation, attach to each signed Agreement a notarized copy of the corporate vote authorizing 
the signatory to sign this Agreement.) 
 
 
Approved as to Appropriation:    
 
       
City Accountant       
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Certificate of Acknowledgment of Contractor if a Corporation 

 
For AGREEMENT 

 
 

State of ___________________________________) 
           SS: 
County of _________________________________) 
 
 On this _________________day of_________________, 20___, 
 
before me personally came _____________________________________ 
 
to me known, who being by me duly sworn, did depose and say as follows: 
 
 That he resides at _______________________________________ 
 
and is the ___________________________________________________ 
 
of _________________________________________________________ 
 
the corporation described in and which executed the foregoing instrument; that he knows the 
corporate seal of said corporation; that the seal affixed to the foregoing instrument is such corporate 
seal and it was so affixed by order of the Board of Directors of said corporation; and that by the like 
order he signed thereto his name and official designation. 
 
 
 
 
     ______________________________ 
      Notary Public (Seal) 
 
My commission expires: ________________________________________ 
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NOTICE TO PROCEED 

 
Date:  _________________ 

 
Project:  Laurel Street Sidewalk Extension 

Owner:  City of Greenfield, MA Owner's Contract No.:  DPW 19-32 

Contract:  Laurel Street Sidewalk Extension 

Contractor: 

Contractor's Address: [send Certified Mail, Return Receipt Requested] 

 

 

 

 You are notified that the Contract Times under the above Contract will commence to run 
on               .  On or before that date, you are to start performing your obligations under the 
Contract Documents.  The date of Substantial Completion is    . 
 
 Before you may start any Work at the Site, Paragraph 1.12 of the Information for Bidders 
provides that you must deliver to the Owner (with copies to Engineer and other identified additional 
insured and loss payees) certificates of insurance which Contractor is required to purchase and 
maintain in accordance with the Contract Documents. 
 
    

  Owner 

  Given by: 

  Authorized Signature  

   

  Title 

   

  Date 

Copy to Engineer 
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PERFORMANCE BOND 

 
(NOTE:  This Bond is issued simultaneously with the attached Labor and Materials Bond in favor of 
the Owner.) 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we,              

              
   (an individual, a partnership, a corporation) 
 
duly organized under the Laws of the State (or Commonwealth) of _______________________, 
 
and having a usual place of business at _____________________________________________, as 

Principal, and _________________________________________________, a corporation duly 

organized under the Laws of the State (or Commonwealth) of _______________________, and 

having a usual place of business at _____________________________________________, 

as Surety, are holden and stand firmly bound and obligated unto the City of Greenfield, 

Massachusetts, as obligee, in the sum of ____________________________________________,   

lawful money of the United States of America to and for the true payment whereof we bind 

ourselves and, each of us, our heirs, executors, administrators, successors, and assigns, jointly and 

severally, firmly by these presents. 

 
WHEREAS, the Principal, by means of a written AGREEMENT (which together with the Contract 
Documents in said AGREEMENT referred to are collectively sometimes referred to as the 
“Contract”) dated __________________________. 
 
Has entered into a contract with the said obligee for __________________________________ 

____________________________________________________________________________ 
 
a copy of which AGREEMENT is attached hereto and by reference made a part hereof. 

 
NOW THEREFORE, THE CONDITION of this obligation is such that if the Principal shall 
well and truly keep and fully and faithfully perform all of the terms and conditions of said 
AGREEMENT and of the “Contract Documents” referred to in said AGREEMENT (which 
collectively are hereinafter and in said AGREEMENT sometimes referred to as the 
“Contract”) and all modifications thereof on the Principal’s part to be performed, this 
obligation shall be void; otherwise it shall remain in full force and effect. 
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Whenever the said Principal shall be, and declared by the City to be in default under the said 
Contract, the City having performed the City’s obligations thereunder, the Surety, for value 
received, shall promptly remedy the default, or, at the option of the City, shall promptly 

 
(a)  Complete the said AGREEMENT and/or Contract in accordance with its terms and 

conditions, or 
 

(b)  Obtain a bid or bids for submission to and the approval of the City for completing the 
said AGREEMENT and/or Contract and any modifications thereof in accordance with 
the terms and condition thereof, and upon  determination by the City and the Surety of 
the lowest responsible and acceptable bidder, arrange for a contract between such bidder 
and the City, and make available to the City as the Work progresses (even though there 
should be a default or a succession of defaults under the contract or contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost of completion 
less a sum that shall be equal to the difference  between the Contract price as fixed and 
provided in said AGREEMENT and/or Contract price as fixed and provided thereof to be 
paid thereunder to the Principal and the amount previously paid by the City to and/or for 
the account of and/or chargeable against the Principal, but not exceeding (including other 
costs and damages for which the Surety may be liable hereunder) the amount set forth in 
the first paragraph hereof. 

 
The Surety, for value received, agrees further that no changes in, omissions from, or 
alteration, modifications or additions to the terms and provisions of said AGREEMENT, 
and/or Contract or the Work to be performed thereunder, and that no extensions of time given 
or changes made in the manner or time of making payments thereunder, shall in any way 
affect the Surety’s obligations on this Bond, and the Surety hereby waives notice of any such 
changes, omissions, alteration, modification, additions or extensions. 

 
IN WITNESS WHEREOF, we have hereunto set our hands and seals to ________ 

counterparts of this Bond, this ________________day of ____________________ 

in the year Two Thousand and Nineteen. 

  
____________________________ (Seal) 

      Principal 
 
     ____________________________ (Seal) 
      Principal 
 
     ____________________________ (Seal) 
      Principal 
 
     ____________________________ (Seal) 
      Surety 
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     ____________________________ (Seal) 
      Surety 
 
     ____________________________ (Seal) 
      Surety 
 
 
 
(NOTE:  If the Principal (Contractor) is a partnership, the Bond should be signed by each of the 
partners. 
 
If the Principal (Contractor) is a corporation, the Bond should be signed in its correct corporate name 
by its duly authorized officers. 
 
If this Bond is signed on behalf of the Surety by an attorney-in-fact, there should be attached to it a 
duly certified copy of his power of attorney showing his authority to sign such Bonds. 
 
There should be executed an appropriate number of counterparts of the Bond corresponding to the 
number of counterparts of the AGREEMENT.) 
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LABOR AND MATERIALS (PAYMENT) BOND 

 
(NOTE:  This Bond is issued simultaneously with the attached Performance Bond in favor of the 
Owner.) 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That we,              

              
   (an individual, a partnership, a corporation) 
 
duly organized under the Laws of the State (or Commonwealth) of _______________________, 
 
and having a usual place of business at _____________________________________________, as 

Principal, and _________________________________________________, a corporation duly 

organized under the Laws of the State (or Commonwealth) of _______________________, and 

having a usual place of business at _____________________________________________, 

as Surety, are holden and stand firmly bound and obligated unto the City of Greenfield, 

Massachusetts, as obligee, in the sum of ____________________________________________,   

lawful money of the United States of America to and for the true payment whereof we bind 

ourselves and, each of us, our heirs, executors, administrators, successors, and assigns, jointly and 

severally, firmly by these presents. 

 
WHEREAS, the Principal, by means of a written AGREEMENT (which together with the Contract 
Documents in said AGREEMENT referred to are collectively sometimes referred to as the 
“Contract”) dated __________________________. 
 
Has entered into a contract with the said obligee for __________________________________ 

____________________________________________________________________________ 
 
a copy of which AGREEMENT is attached hereto and by reference made a part hereof. 
 
NOW, THEREFORE, THE CONDITION of this obligation is such that if the Principal shall 
promptly make payments to all claimants as hereinafter defined, for all labor performed or furnished 
and for all materials and equipment furnished for or used or in connection with the Work called for 
by said AGREEMENT and/or Contract and any modifications thereof, including lumber used, but 
not incorporated in said Work, and for the rental or hire of vehicles, tools and other appliances and 
equipment furnished for or used in connection with said Work, this obligation shall be void; 
otherwise it shall remain in full force and effect, subject, however, to the following conditions: 
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1.  A claimant is defined as one having a direct contract with the Principal or with a 
subcontractor of the Principal for labor, materials, and/or equipment used or reasonably 
required for use in the performance of the said Work, labor and materials, being 
construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone 
service or rental of equipment directly applicable to the said AGREEMENT and/or 
Contract and any modifications thereof. 

 
2.  The above named Principal and Surety hereby jointly and severally agree with the City 

that every claimant as herein defined, who has not been paid in full before the expiration 
of a period of ninety (90) days after the date on which the last of such claimant’s work or 
labor was done or performed, or materials or equipment were furnished by such claimant, 
may sue on this bond for the use of such claimant, prosecute the suit to final judgment for 
such sum or sums as may be justly due claimant, and have execution thereon.  The City 
shall not be liable for the payment of any costs or expenses of any such suit. 

 
3.  No suit or action shall be commenced hereunder by a claimant, 
   

(a)  Unless claimant, other than one having a direct contract with the Principal, shall 
have given written notice to any two of the following:  The Principal, the City or 
the Surety above named, within ninety (90) days after such claimant did or 
performed the last of the work or labor, or furnished the last of the materials or 
equipment for which said claim is made, stating with substantial accuracy the 
amount claimed and the name of the party to whom the materials or equipment 
were furnished, or for whom the work or labor was done or performed.  Such 
notice shall be served by mailing the same by registered mail or certified mail, 
postage prepaid, in an envelope addressed to the Principal, City, or Surety at any 
place where an office is regularly maintained for the transaction of business, or 
served in the state in which the said Work is located, save that such service need 
not be made by a public officer; 

 
(b)  After the expiration of one (1) year following the date on which the Principal 

ceased work on said AGREEMENT and/or Contract and any modifications 
thereof, it being understood, however, that if any limitation shall be deemed to be 
amended so as to be equal to the minimum period of limitation permitted by such 
law. 

 
(c)  Other than in a state court of competent jurisdiction in and for the county or other 

political subdivision of the state in which the said Work, or any part thereof, is 
situated, or in the United States District Court for the district in which the said 
Work, or any part thereof, is situated, and not elsewhere. 

 
4.  The amount of this bond shall be reduced by and to the extent of any payment or 

payments made in good faith hereunder, inclusive of the payment by Surety of mechanics 
liens which may be filed of record against said AGREEMENT and/or Contract or said 
Work, whether or not claim for the amount of such lien be presented under and against 
this bond. 
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The Surety, for value received, agrees further that no changes in, omissions from, or 
alterations, modifications or additions to the terms and provisions of said AGREEMENT 
and/or Contract or the Work to be performed thereunder, and that no extensions of time given 
or changes made in the manner or time of making payments thereunder, shall in any way 
affect the Surety’s obligations on this Bond, and the Surety hereby waives notice of any such 
changes, omissions, alterations, modifications, additions or extensions. 

 
IN WITNESS WHEREOF, we have hereunto set our hands and seals to ________ 

counterparts of this Bond, this _______________day of_____________________ 

in the year Two Thousand and Nineteen. 

 
                                                              
      ______________________(Seal)    
(NOTE:      Principal 

If the Principal (Contractor) 
is a partnership, the Bond 
should be signed by each of the                      ______________________(Seal) 
partners.                    Principal 
 

If the Principal (Contractor)     
is a corporation, the Bond                               ______________________(Seal) 
should be signed in its correct               Principal 
corporate name by its duly  
authorized officer or officers. 
                                                                        ______________________(Seal) 
If this Bond is signed on                                      Surety 
behalf of the Surety by an 
attorney-in-fact, there should                           
be attached to it a duly certi-   ______________________(Seal)                     
fied copy of his power of    Surety 
attorney showing his authority 
to sign such Bonds.     
      ______________________(Seal) 

There should be executed an    Surety 
appropriate number of counter- 
parts of the Bond corresponding 
to the number of counterparts of 
the AGREEMENT.) 
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Certificate of Acknowledgment of Contractor if a Corporation 

 
For CONTRACT BONDS 

 
 

State of ___________________________________) 
           SS: 
County of _________________________________) 
 
 On this _________________day of_________________, 20___, 
 
before me personally came _____________________________________ 
 
to me known, who being by me duly sworn, did depose and say as follows: 
 
 That he resides at _______________________________________ 
 
and is the ___________________________________________________ 
 
of _________________________________________________________ 
 
the corporation described in and which executed the foregoing instrument; that he knows the 
corporate seal of said corporation; that the seal affixed to the foregoing instrument is such 
corporate seal and it was so affixed by order of the Board of Directors of said corporation; and 
that by the like order he signed thereto his name and official designation. 
 
 
 
 
     ______________________________ 
      Notary Public (Seal) 
 
My commission expires: ________________________________________ 
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SPECIAL CONDITIONS 
 

TITLE 
 
1.1 Construction Warning Signs         
1.2 Traffic Control       
1.3 Access to Property 
1.4 Conflict or Inconsistency 
1.5 Percentage of Progress Payments to be Retained 
1.6 Waste Reduction/Energy Efficiency 

 
1.1 Construction Warning Signs.  All construction warning signs shall be erected in 
 accordance with the Manual on Uniform Traffic Control Devices for Streets and   
 Highways.  All construction warning signs shall be erected and maintained by the  
 Contractor at their own expense. 

 
1.2 Traffic Control.  For control of moderate traffic, the Contractor shall provide an 
 adequate number of flagmen employed at his own expense. 

 
Whenever and wherever, in the opinion of the Engineer, traffic is sufficiently congested or 
public safety is endangered, the Contractor shall be responsible for furnishing uniformed 
special officers to direct traffic and to keep traffic off the highway area affected by 
construction operations.  Such officers shall be in addition to the watchmen, required 
under other provisions of the contract.  The Owner shall be responsible for payment of all 
uniformed special officers.  The Contractor shall be responsible for scheduling all 
uniformed special officers a minimum of 24 hours in advance and for submitting all detail 
slips to the DPW. 
 
The employment or presence of traffic flagmen, special officers, or police shall, in no 
way, relieve the Contractor of any responsibility or liability, which is his under the terms 
of the Contract.  
 

1.3 Access to Property.  The Contractor shall maintain access to all properties whether over 
 sidewalks or driveways through the use of ramps, bridges, or steel plating.  Bridging is 
 required for all properties where handicap accessibility must be maintained. 
 
 Temporary handicap ramps shall be constructed according to the Commonwealth of 
 Massachusetts Architectural Barrier Board Regulations 521 CMR.  

 
1.4 Conflict or Inconsistency.  If there be any conflict or inconsistency between  

the provisions of the SPECIAL CONDITIONS and the provisions of the other Contract 
Documents, the provision of the SPECIAL CONDITIONS shall prevail.  If there be any 
conflict or inconsistency between the provisions of the AGREEMENT and the provisions 
of any of the Contract Documents other than the SPECIAL CONDITIONS, the 
provisions of the AGREEMENT shall prevail. 

 
1.5 Percentage of Progress Payments to be Retained.  The percentage of value to be 
 retained under that Subsection of the GENERAL CONDITIONS, entitled “Progress 
 Estimates,” shall be 5 percent. 
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1.6 Waste Reduction/Energy Efficiency.  The City of Greenfield has a commitment to 
 resource and energy conservation and the pursuit of renewable energy options.   
 Greenfield was one of the first communities in the Commonwealth to be designated a 
 “Green Community”.  As part of this contract, the Contractor will provide a plan to 
 reduce waste and conserve energy.  This written plan will be provided as part of the 
 contract. 
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GENERAL CONDITIONS 
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GENERAL CONDITIONS 
 

TITLE 
            
1.1 Definitions…………………………………………………………………………   
1.2 Obligations and Liability of Contractor………………………………………….. 
1.3 Planning and Progress Schedules………………………………………………… 
1.4 Supervision of Work……………………………………………………………… 
1.5 Patents…………………………………………………………………………….. 
1.6 Electrical Energy…………………………………………………………………. 
1.7 Compliance with Laws…………………………………………………………… 
1.8 Provisions Required by Law Deemed Inserted…………………………………… 
1.9 Permits……………………………………………………………………………. 
1.10 Not to Sublet or Assign…………………………………………………………… 
1.11 Delay by City……………………………………………………………………… 
1.12 Time for Completion……………………………………………………………… 
1.13 Liquidated Damages………………………………………………………………. 
1.14 Employ Sufficient Labor and Equipment…………………………………………. 
1.15 Handling and Distribution………………………………………………………… 
1.16 Occupying Private Land………………………………………………………….. 
1.17 Interference With and Protection of Streets……………………………………… 
1.18 Safety……………………………………………………………………………… 
1.19 Sanitary Regulations……………………………………………………………… 
1.20 Intoxicating Liquors………………………………………………………………. 
1.21 Access to Work…………………………………………………………………… 
1.22 Examination of Work…………………………………………………………….. 
1.23 Defective Work, Etc……………………………………………………………… 
1.24 Precautions During Adverse Weather…………………………………………….. 
1.25 Right to Materials………………………………………………………………… 
1.26 Changes…………………………………………………………………………… 
1.27 Extra Work……………………………………………………………………….. 
1.28 Extension of Time on Account of Extra Work…………………………………… 
1.29 Changes Not to Affect Bonds…………………………………………………….. 
1.30 Claims for Damages……………………………………………………………… 
1.31 Abandonment of Work or Other Default…………………………………………. 
1.32 Prices for Work…………………………………………………………………… 
1.33 Formal Acceptance……………………………………………………………….. 
1.34 Progress Estimates………………………………………………………………… 
1.35 Partial Acceptance………………………………………………………………… 
1.36 Final Estimate and Payment………………………………………………………. 
1.37 Liens………………………………………………………………………………. 
1.38 Claims……………………………………………………………………………… 
1.39 No Waiver…………………………………………………………………………. 
1.40 Liability of City……………………………………………………………………. 
1.41 Guarantee………………………………………………………………………….. 
1.42 Cleaning Up………………………………………………………………………... 
1.43 Legal Address of Contractor……………………………………………………….. 
1.44 Modification of Termination………………………………………………………. 
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1.1 Definitions.  Wherever the words hereinafter defined or pronouns used in their stead 
occur in the Contract Documents, they shall have the following meanings: 

  
 The word “Owner” shall mean the City of Greenfield. 
 
 The word “Contractor” shall mean the party of the second part above designated. 
 
 The word “Specifications” when used herein shall be deemed to refer to both the General 

and Technical Specifications. 
 
 The words “herein”, “hereinafter”, hereunder” and words of like import shall be deemed 

to refer to the Contract Documents. 
 
1.2 Obligations and Liability of Contractor.  The Contractor shall do all the work and 

perform and furnish all the labor, services, materials, equipment, plant, machinery, 
apparatus, appliances, tools, supplies and all other things (except as otherwise expressly 
provided herein) necessary and as herein specified for the proper performance and 
completion of the Work in the manner and within the time hereinafter specified, in strict 
accordance with the Specifications and other Contract Documents, in conformity with the 
directions and to the satisfaction of the City, and at the prices herein agreed upon. 

 
 All parts of the Work and all fixtures, equipment, apparatus and other items indicated in 

the Specifications and all work and material usual and necessary to make the Work 
complete in all its parts, including all incidental work necessary to make it complete and 
satisfactory and ready for use and operation, whether or not they are mentioned in the 
Specifications, shall be furnished and executed the same as if they were called for by the 
Specifications. 

 
 The Contractor shall conduct his work so as to interfere as little as possible with private 

business and public travel.  Wherever and whenever necessary or required, he shall 
maintain fences, provide barriers, furnish watchmen, maintain lights, and take such other 
precautions as may be necessary to protect life and property. 

 
 The Contractor shall indemnify and save harmless the City and its officers, agents, 

servants, and employees from and against any and all claims, demands, suits, proceedings 
liabilities, judgments, awards, losses, damages, costs and expenses, including attorney’s 
fees, on account of bodily injury, sickness, disease or death sustained by any person or 
persons or injury or damage to or destruction of any property, directly or indirectly 
arising out of, relating to or in connection with the Work, whether or not due or claimed 
to be due in whole or in part to the active, passive or concurrent negligence or fault of the 
Contractor, his officers, agents, servants or employees, any of his subcontractors, the City 
or any of its respective officers, agents, servants or employees and/or any other person or 
persons, and whether or not such claims, demands, suits or proceedings are just, unjust, 
groundless, false or fraudulent; and the Contractor shall and does hereby assume and 
agrees to pay for the defense of all such claims, demands, suits and proceedings. 

 
 The Contractor shall have complete responsibility for the Work and the protection 

thereof, and for preventing injuries to persons and damage to the Work and property and 
utilities on or about the Work, until final completion and final acceptance thereof.  He 
shall, in no way, be relieved of his responsibility by any right of the City to give 



  

 42

permission or directions relating to any part of the Work, by any such permission or 
directions given, or by failure of the City to give such permission or directions.  The 
Contractor shall bear all costs, expenses, losses and damages on account of the quantity 
or character of the Work or the nature of the land (including but not limited to subsurface 
conditions) in or under or on which the Work is done being different from those indicated 
or shown in the Contract Documents or from what was estimated or expected, or on 
account of the weather, elements, or other causes. 

 
 The Contractor shall conduct his operations so as not to damage existing structures or 

work installed either by him or by other contractors.  In case of any such damage 
resulting from his operations, he shall repair and make good as new the damaged portions 
at his own expense with the consent of the damaged party.  In the event that consent is 
not given, the Contractor shall continue to be liable for the damage caused. 

 
 The Contractor shall be as fully responsible to the City for the acts and omissions of his 

subcontractors, their officers, agents, servants and employees as he is for his own acts 
and omissions and those of his officers, agents, servants and employees. 

 
    Should the Contractor sustain any loss, damage or delay through any act or omission of 

any other contractor or any subcontractor of any such other contractor, the Contractor 
shall have no claim against the City therefore, other than for any extension of time, but 
shall have recourse solely to such other contractor or subcontractor. 

 
 If any other contractor or any subcontractor of any such other contractor shall suffer or 

claim to have suffered loss, damage or delay by reason of the acts or omissions of the 
Contractor or of any of his subcontractors, the Contractor agrees to assume the defense 
against any such claim and to reimburse such other contractor or subcontractor for such 
loss or damage.  The Contractor agrees to and does hereby indemnify and save harmless 
the City from and against any and all claims by such other contractors or subcontractors 
alleging such loss, damage or delay and from and against any and all claims, demands, 
suits, proceedings, liabilities, judgments, awards, losses, damages, costs and expenses, 
including attorneys’ fees, arising out of, relating to or resulting from such claims. 

 
 The Contractor shall promptly pay all federal, state and local taxes which may be 

assessed against him in connection with the Work or his operations under the 
AGREEMENT and/or the other Contract Documents, including but not limited to, taxes 
attributable to the purchase of material and equipment, to the performance of services, 
and the employment of persons in the prosecution of the Work.  

 
1.3 Planning and Progress Schedules.  The Contractor shall submit to and for the approval 

of the Engineer, a detailed schedule of operations.  The schedule shall show the proposed 
methods of construction and sequence of work and the time the Contractor proposes to 
complete the various items of work within the time specified in the Contract.  The 
schedules are to be submitted within 10 days of contract award.  No work shall begin 
until the Progress Schedule is approved by the Engineer. 

 
 If the Contractor’s operations are materially affected by changes in the plans or in the 

quantity of the Work or if he has failed to comply with the submitted and approved 
schedule, the Contractor shall submit a revised schedule if requested by the Engineer 
within seven days after the date of the Engineer’s request.  This revised schedule shall 
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show how the Contractor proposes to prosecute the balance of the Work, so as to 
complete the Work within the time specified in the Contract. 

 
1.4 Supervision of Work.  The Contractor shall be solely responsible for supervision of the 

Work, shall give the Work the constant attention necessary to ensure the expeditious and 
orderly progress thereof, and shall cooperate with the City in every possible way. 

 
 At all times, the Contractor shall have as his agent on the Work a competent 

superintendent capable of reading and thoroughly understanding the Specifications, with 
full authority to execute the directions of the City, without delay, and to supply promptly 
such labor, services, materials, equipment, plant, apparatus, appliances, tools, supplies 
and other items as may be required.  The qualifications of the superintendent shall be 
submitted with the contract.  Such superintendent shall not be removed from the Work 
without the prior written consent of the City.  If, in the opinion of the City, the 
superintendent or any successor proves incompetent, the Contractor shall replace him 
with another person approved by the City; such approval, however, shall, in no way, 
relieve or diminish the Contractor’s responsibility for the supervision of the Work. 

 
 Whenever the Contractor or his agent or superintendent is not present on any part of the 

Work where it may be necessary to give directions or instructions with respect to such 
Work, such directions or instructions may be given by the City to, and shall be received 
and obeyed by the foreman or any other person in charge of the particular work involved. 

 
1.5 Patents.  The Contractor shall indemnify and save harmless the City and all persons 

acting for or on behalf of the City from all claims and liability of any nature or kind, and 
all damages, costs and expenses, including attorneys’ fees, arising from or occasioned by 
any infringement or alleged infringement of any patents or patent rights on any invention, 
process, material, equipment, article or apparatus, or any part thereof, furnished and 
installed by the Contractor, or arising from or occasioned by the use or manufacture 
thereof, including their use by the City. 

 
1.6 Electrical Energy.  The Contractor shall make all necessary applications and 

arrangements and pay all fees and charges for electrical energy for power and light 
necessary for the proper completion of the Work and during its entire progress.  The 
Contractor shall provide and pay for all temporary wiring, switches, connections and 
meters. 

 
 The Contractor shall provide sufficient lighting so that all work may be done in a 

workman like manner when there is not sufficient daylight.  
 
1.7 Compliance with Laws.  The Contractor shall keep himself fully informed of all existing 

and future federal, state and local laws, ordinances, rules, and regulations affecting those 
engaged or employed on the Work, the material and equipment used in the Work or the 
conduct of the Work, and of all orders, decrees and other requirements of bodies or 
tribunals having any jurisdiction or authority over the same.  If any discrepancy or 
inconsistency is discovered in the Specifications or other Contract Documents in relation 
to any such law, ordinance, rule, regulation, order, decree, or other requirement, the 
Contractor shall forthwith report the same to the City in writing.  The Contractor shall, at 
all times, observe and comply with, and cause all his agents, servants, employees and 
subcontractors to observe and comply with all such existing and future laws, ordinances, 
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rules, regulations, orders, decrees and other requirements, and he shall protect, indemnify 
and save harmless the City, its officers, agents, servants and employees, from and against 
any and all claims, demands, suits, proceedings, liabilities, judgments, penalties, losses, 
damages, costs and expenses, including attorneys’ fees, arising from or based upon any 
violation or claimed violation of any such law, ordinance, rule, regulation, order, decree 
or other requirement, whether committed by the Contractor or any of his agents, servants, 
employees or subcontractors.  

 
1.8 Provisions Required by Law Deemed Inserted.  Each and every provision of law and 

clause required by law to be inserted in the Contract shall be deemed to be inserted 
herein, and the Contract shall be read and enforced as though they were included herein.  
If through mistake or otherwise any such provision is not inserted, or is not correctly 
inserted, then upon the application of either party the Contract shall forthwith be 
physically amended to make such insertion. 

 
1.9 Permits.  The Contractor shall, at his own expense, take out and maintain all necessary 

permits from the county, municipal, or other public authorities; shall give all notices 
required by law; and shall post all bonds and pay all fees and charges incident to the due 
and lawful prosecution of the Work. 

 
1.10 Not to Sublet or Assign.  The Contractor shall constantly give his personal attention to 

the faithful prosecution of the Work, shall keep the same under his personal control, shall 
not assign the Contract or sublet the Work or any part thereof without the previous 
written consent of the City, and shall not assign any of the monies payable under the 
Contract, or his claim thereto, unless by and with the like written consent of the City and 
the surety on the contract bonds.  Any assignment or subletting in violation hereof shall 
be void and unenforceable. 

 
1.11 Delay by City.  The City may delay the beginning of the Work or any part thereof if the 

necessary lands or rights of way for such work shall not have been obtained.  The 
Contractor shall have no claim for additional compensation or damages on account of 
such delay, but shall be entitled only to an extension of time as hereinafter provided. 

 
1.12 Time for Completion.  The rate of progress shall be such that the Work shall be 

performed and completed in accordance with the Contract before the expiration of the 
time limit stipulated under INFORMATION FOR BIDDERS, except as otherwise 
expressly provided herein. 

 
 It is agreed that the rate of progress herein required has been purposely made low enough 

to allow for the ordinary and foreseeable delays incident to work of this character.  No 
extension of time will be given for ordinary or foreseeable delays, inclement weather, or 
accidents, and the occurrence of such will not relieve the Contractor from the necessity of 
maintaining this rate of progress and completing the Work within the stipulated time 
limit. 

 
 If delays are caused by acts of God, acts of Government, unavoidable strikes, extra work, 

or other causes or contingencies clearly beyond the control or responsibility of the 
Contractor, the Contractor may be entitled to additional time to perform and complete the 
Work, provided that the Contractor shall, within ten (10) days from the beginning of such 
delay notify the City, in writing, of the cause and particulars of the delay.  Upon receipt 
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of such notification, the City shall review and evaluate the cause and extent of the delay.  
If, under the terms of the AGREEMENT, the delay is properly excusable, the City will, 
in writing, appropriately extend the time for completion of the Work.  The Contractor 
agrees that he shall not have or assert any claim for nor shall he be entitled to any 
additional compensation or damages on account of such delays. 

 
1.13 Liquidated Damages.  In case the Contractor fails to complete the Work satisfactorily on 

or before the date of completion fixed herein or as duly extended as hereinbefore 
provided, the Contractor agrees that the City shall deduct from the payments due the 
Contractor each month, the sum of five hundred ($500) dollars for each calendar day of 
delay.  If the payments due the Contractor are less than the amount of such liquidated 
damages, said damages shall be deducted from any such monies due or to become due the 
Contractor, and, in case such damages shall exceed the amount of all monies due or to 
become due the Contractor, the Contractor or his surety shall pay the balance to the 
Owner.   

 
1.14 Employ Sufficient Labor and Equipment.  If, in the sole judgment of the City, the 

Contractor is not employing sufficient labor, plant, equipment or other means to complete 
the Work within the time specified, the City may, after giving written notice, require the 
Contractor to employ such additional labor, plant, equipment and other means as the City 
deems necessary to enable the Work to progress properly.  

 
1.15 Handling and Distribution.  The Contractor shall handle, haul, and distribute all 

materials on the different portions of the Work, as necessary or required; shall provide 
suitable and adequate storage room for materials and equipment during the progress of 
the Work, and be responsible for the protection, loss of, or damage to materials and 
equipment furnished by him, until the final completion and acceptance of the Work. 

 
1.16 Occupying Private Land.  The Contractor shall not (except after written consent from 

the proper parties) enter or occupy with men, tools, materials, or equipment, any land 
outside the rights-of-way or property of the Owner.  A copy of the written consent shall 
be given to the Engineer. 

 
1.17 Interference With and Protection of Streets.  The Contractor shall not close or obstruct 

any portion of a street, road, or private way without obtaining permits from the proper 
authorities.  If any street, road or private way shall be rendered unsafe by the Contractor’s 
operations, he shall make such repairs or provide such temporary ways or guards as shall 
be acceptable to the City. 

 
Streets, roads, private ways, and walks not closed shall be maintained passable and safe 
by the Contractor, who shall assume and have full responsibility for the adequacy and 
safety of provisions made therefore. 

 
The Contractor shall, at least 24 hours in advance, notify the Police and Fire 
Departments, in writing, with a copy to the Department of Public Works, if the closure of 
a street or road is necessary.  He shall cooperate with the Police Department in the 
establishment of alternate routes and shall provide adequate detour signs, plainly marked 
and well lighted, in order to minimize confusion. 
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1.18 Safety.  The Contractor shall take all necessary precautions and provide all necessary 
safeguards to prevent personal injury and property damage.  The Contractor shall provide 
protection for all persons including but not limited to his employees and employees of 
other contractors or subcontractors; members of the public; and employees, agents, and 
representatives of the City, and regulatory agencies that may be on or about the Work.  
The Contractor shall provide protection for all public and private property including but 
not limited to structures, pipes and utilities, above and below ground. 

 
The Contractor shall provide and maintain all necessary safety equipment such as fences, 
barriers, signs, lights, walkways, guards and fire prevention and fire fighting equipment 
and shall take such other action as is required to fulfill his obligations under this 
subsection. 

 
The Contractor shall comply with all applicable federal, state and local laws, ordinances, 
rules and regulations and lawful orders of all authorities having jurisdiction for the safety 
of persons and protection of property. 

 
The Contractor shall designate a responsible member of his organization at the site whose 
duty shall be the prevention of accidents.  This responsible person shall have the 
authority to take immediate action to correct unsafe or hazardous conditions and to 
enforce safety precautions and programs. 

 
1.19 Sanitary Regulations.  The Contractor shall provide adequate sanitary facilities for the 

use of those employed on the Work.  Such facilities shall be made available when the 
first employees arrive on the site of the Work, shall be properly secluded from public 
observation, and shall be constructed and maintained during the progress of the Work in 
suitable numbers and at such points and in such manner as may be required or approved. 

 
The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary 
condition at all times and shall enforce their use.  He shall rigorously prohibit the 
committing of nuisances on the site of the Work, on the lands of the Owner, or on 
adjacent property.   

 
The City shall have the right to inspect such facilities at all times to determine whether or 
not they are being properly and adequately maintained. 

 
1.20 Intoxicating Liquors.  The Contractor shall not sell and shall neither permit nor suffer 

the introduction or use of intoxicating liquors upon or about the Work. 
 
1.21 Access to Work.  The City and its officers, agents, servants and employees may at all 

times and for any and all purposes, enter upon the Work and the site thereof and the 
premises used by the Contractor, and the Contractor shall at all times provide safe and 
proper facilities therefore. 

 
1.22 Examination of the Work.  The City shall be furnished by the Contractor with every 

reasonable facility for examining and inspecting the Work and for ascertaining that the 
Work is being performed in accordance with the requirements and intent of the Contract, 
even to the extent of requiring the uncovering or taking down portions of finished work 
by the Contractor. 
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Should the work thus uncovered or taken down prove satisfactory, the cost of uncovering 
or taking down and the replacement thereof shall be considered as extra work unless the 
original work was done in violation of the Contract in point in time or in the absence of 
the Engineer or his inspector and without his written authorization, in which case said 
cost shall be borne by the Contractor.  Should the work uncovered or taken down prove 
unsatisfactory, said cost shall likewise be borne by the Contractor. 
 
Examination or inspection of the Work shall not relieve the Contractor of any of his 
obligations to perform and complete the Work as required by the Contract.  

 
1.23 Defective Work, Etc.  Until acceptance and during the applicable guarantee period 

thereafter, the Contractor shall promptly, without charge, repair, correct or replace work, 
equipment, materials, apparatus or parts thereof which are defective, damaged or 
unsuitable or which in any way fail to comply with or be in strict accordance with the 
provisions and requirements of the Contract or applicable guarantee and shall pay to the 
City all resulting costs, expenses, losses or damages suffered by the City. 

 
If any material, equipment, apparatus or other items brought upon the site for use or 
incorporation in the Work, or selected for the same, is rejected by the City as unsuitable 
or not in conformity with the Specifications or any of the other Contract Documents, the 
Contractor shall forthwith remove such materials, equipment, apparatus and other items 
from the site of the Work and shall at his own cost and expense make good and replace 
the same. 

 
1.24 Precautions During Adverse Weather.  During adverse weather and against the 

possibility thereof, the Contractor shall take all necessary precautions so that the Work 
may be properly done, and satisfactory in all respects. 

 
1.25 Right to Materials.  Nothing in the Contract shall be construed as vesting in the 

Contractor any right of property in the materials, equipment, apparatus and other items 
furnished after they have been installed or incorporated in or attached or affixed to the 
Work or the site, but all such materials, equipment, apparatus and other items shall, upon 
being so installed, incorporated, attached or affixed, become the property of the City.  
Nothing in this subsection shall relieve the Contractor of his duty to protect and maintain 
all such materials, equipment, apparatus and other items.  

 
1.26 Changes.  The City may make changes in the Work and in the Specifications therefore 

by making alterations therein, additions thereto or omissions therefrom.  All work 
resulting from such changes shall be performed and furnished under and pursuant to the 
terms and conditions of the Contract.  If such changes result in an increase or decrease in 
the work to be done hereunder, or increase or decrease the quantities thereof, adjustment 
in compensation shall be made therefore at the unit prices stipulated in the Contract for 
such work.     

 
 Except in an emergency endangering life or property, no change shall be made unless in 

pursuance of a written order from the City authorizing the change, and no claim for 
additional compensation shall be valid unless the change is so ordered. 
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 The Contractor agrees that he shall neither have or assert any claim for or be entitled to 
any additional compensation for damages or for loss of anticipated profits on work that is 
eliminated. 

 
1.27 Extra Work.  The Contractor shall perform any extra work (work in connection with the 

Contract but not provided for herein) when and as ordered in writing by the City, at the 
unit prices stipulated in the Contract for such work or, if none are so stipulated, either (a) 
at the price agreed upon before such work is commenced and named in the written order 
for such work, or (b) if the City so elects, for the actual cost of such work, as determined 
by the Contractor and approved by the City, plus a percentage of such cost, as set forth 
below.  No extra work shall be paid for unless specifically ordered as such in writing by 
the City.  

 
 The cost of extra work done under (b) above shall include the actual cost to the 

Contractor of materials used and equipment installed, common and skilled labor, and 
foremen, and the fair rental of all machinery and equipment used on the extra work for 
the period of such use.  

 
 At the request of the City, the Contractor shall furnish itemized statement of the cost of 

the extra work ordered as above and give the City access to all records, accounts, bills 
and vouchers and correspondence relating thereto. 

 
 The Contractor may include in the cost of extra work the amounts of additional 

premiums, if any, (other than premiums on bonds) paid on the required insurance on 
account of such extra work, of Social Security or other direct assessments upon the 
Contractor’s payroll by federal or other properly authorized public agencies, and of other 
approved assessments when such assessments are not normally included in payments 
made by the Contractor directly to his employees, but in fact, are, and are customarily 
recognized as, part of the cost of doing work. 

 
 The fair rental of all machinery and equipment shall be based upon the most recent 

edition of “Compilation of Rental Rates for Construction Equipment”, published by the 
Associated Equipment Distributors, or a similar publication approved by the City.  Rental 
for machinery or equipment shall be based upon an appropriate fraction of the approved 
monthly rate schedule.  If said extra work requires the use of machinery or equipment not 
already on the site of the Work, the cost of transportation, not exceeding a distance of 100 
miles, of such machinery or equipment to and from the Work shall be added to the fair 
monthly rate; provided however, that this shall not apply to machinery or equipment 
already required to be furnished under the terms of the Contract. 

 
 The Contractor shall not include in the cost of extra work any cost or rental of small 

tools, building, or any portion of the time of the Contractor, his superintendent, or his 
office and engineering staff. 

 
 To the cost of extra work done by the Contractor’s own forces under (b) above 

(determined as stated above), the Contractor shall add 15 percent to cover his overhead, 
use of capital, the premium on the bonds as assessed upon the amount of this extra work, 
and profit. 
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 In the case of extra work done under (b) above by a subcontractor, the subcontractor shall 
compute, as above, his cost for the extra work, to which he shall add 15 percent as in the 
case of the Contractor, and the Contractor shall be allowed an additional 15 percent of the 
subcontractor’s cost for the extra work to cover the costs of the Contractor’s overhead, 
use of capital, the premium on the bonds as assessed upon the amount of this extra work, 
and profit.  Said subcontractor’s cost must be reasonable and approved by the City. 

 
 If extra work is done under (b) above, the Contractor and/or subcontractor shall keep 

daily records of such extra work.  The daily record shall include the names of men 
employed, the nature of the work performed, and hours worked, materials and equipment 
incorporated, and machinery or equipment used, if any, in the prosecution of such extra 
work.  This daily record, to constitute verification that the work was done, must be signed 
both by the Contractor’s authorized representative and by the City.  A separate daily 
record shall be submitted for each extra work order no later than the proceeding day. 

 
1.28 Extension of Time on Account of Extra Work.  When extra work is ordered near the 

completion of the Contract or at any time during the progress of the Work which 
unavoidably increases the time for the completion of the Work, an extension of time shall 
be granted as hereinbefore provided. 

 
1.29 Changes Not to Affect Bonds.  It is distinctly agreed and understood that any changes 

made in the Work or the drawings or specifications therefore (whether such changes 
increase or decrease the amount thereof or the time required for its performance) or any 
changes in the manner or time of payments made by the City to the Contractor, or any 
other modifications of the Contract, shall in no way annul, release, diminish or affect the 
liability of the surety on the contract bonds given by the Contractor, it being the intent 
hereof that notwithstanding such changes the liability of the surety on said bonds 
continue and remain in full force and effect. 

   
1.30 Claims for Damages.  If the Contractor makes claim to any damages alleged to have 

been sustained by breach of contract or otherwise, he shall, within ten (10) days after 
occurrence of the alleged breach or within ten (10) days after such damages are alleged to 
have been sustained, whichever date is earlier, file with the City a written, itemized 
statement in triplicate of the details of the alleged breach and the details and amount of 
the alleged damages.  The Contractor agrees that unless such statement is made and filed 
as so required, his claim for damages shall be deemed waived, invalid and unenforceable, 
and that he shall not be entitled to any compensation for any such alleged damages.  

      
1.31 Abandonment of Work or Other Default.  If the Work shall be abandoned, or any part 

thereof shall be sublet without previous written consent of the City, or the Contract or any 
monies payable hereunder shall be assigned otherwise than as herein specified, that the 
conditions herein specified as to rate of progress are not being complied with, or that the 
Work or any part thereof is being unnecessarily or unreasonably delayed, or that the 
Contractor has violated or is in default under any of the provisions of the Contract, or if 
the Contractor becomes bankrupt or insolvent or goes or is put into liquidation or 
dissolution, either voluntarily or involuntarily, or petitions for an arrangement or 
reorganization under the Bankruptcy Act, or makes a general assignment for the benefit 
of creditors or otherwise acknowledges insolvency, the happening of any of which shall 
be and constitute a default under the Contract, the City may notify the Contractor in 
writing, with a copy of such notice mailed to the surety, to discontinue all work or any 
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part thereof; thereupon the Contractor shall discontinue such work or such part thereof as 
the City may designate; and the City may, upon giving such notice by contract or 
otherwise as it may determine, complete the Work or such part thereof and charge the 
entire cost and expense of so completing the Work or such part thereof to the Contractor.  
In addition to the said entire cost and expense of completing the work, the City shall be 
entitled to reimbursement from the Contractor and the Contractor agrees to pay to the 
City any losses, damages, costs and expenses, including attorney’s fees, sustained or 
incurred by the City by reason of any of the foregoing causes.  For the purposes of such 
completion, the City may, for itself, of for any contractors employed by the City, take 
possession of and use or cause to be used any and all materials, equipment, plant, 
machinery, appliances, tools, supplies and such other items of every description that may 
be found or located at the site of the Work. 

 
 All costs, expenses, losses, damages, attorney’s fees and any and all other charges 

incurred by the City under this subsection shall be charged against the Contractor and 
deducted and/or paid by the City out of the monies due or payable or to become due or 
payable under the Contract to the Contractor; in computing the amounts chargeable to the 
Contractor, the City shall not be held to a basis of the lowest prices for which the 
completion of the Work or any part thereof might have been accomplished, but all sums 
actually paid or obligated therefore to effect its prompt completion shall be charged to 
and against the account of the Contractor.  In case the costs, expenses, losses, damages, 
attorney’s fees and other charges together with all payments therefore made to or for the 
account of the Contractor if the Work had been properly performed and completed by the 
Contractor, the Contractor shall be entitled to receive the difference, and, in case such 
costs, expenses, losses, damages, attorney’s fees and other charges, together with all 
payments therefore made to or for the account of the Contractor, shall exceed the said 
sum, the Contractor shall pay the amount of the excess to the City. 

 
1.32 Prices for Work.  The City shall pay and the Contractor shall receive the prices 

stipulated in the BID made a part hereof as full compensation for everything performed 
and furnished and for all risks and obligations undertaken by the Contractor under and as 
required by the Contract. 

 
1.33 Formal Acceptance.  Fixing of the date of completion and acceptance of the Work or a 

specified part thereof shall only be effective when accomplished by a writing specifically 
so stating and signed by the City (EJCDC Form C-625 attached at end of section). 
 

1.34 Progress Estimates.  Once a month, except as hereinafter provided, the City shall make 
an estimate in writing of the total amount and value of the work done to the first of the 
month by the Contractor.  The City shall retain 5 percent of such estimated value, as part 
security for fulfillment of the Contract by the Contractor and shall deduct from the 
balance of all previous payments made to the Contractor, all sums chargeable against the 
Contractor and all sums to be retained under the provisions of the Contract.  The City 
shall pay monthly to the Contractor the balance not deducted and/or retained as aforesaid, 
except that payment may be withheld at any time, if in the judgment of the City, the work 
is not proceeding in accordance with the Contract.  If the City deems it expedient to do 
so, it may cause estimates and payments to be made more frequently than once in each 
month.  No progress estimate or payment need be made when in the judgment of the City, 
the total value of the Work done since the last estimate amounts to less than $5,000. 
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Estimates of lump-sum items shall be based on a schedule dividing each such item into 
its appropriate component part, together with a quantity and a unit price for each part so 
that the sum of the products of prices and quantities will equal the contract price for the 
item.  This schedule of values shall be submitted by the Contractor at minimum 10 days 
prior to a request for payment for and must have the approval of the City before the first 
estimated payment becomes due. 

 
If the City determines that the progress of the Work will be benefited by the delivery to 
the site of certain materials and equipment, when available, in advance of actual 
requirement therefore and if such materials and equipment are delivered and properly 
stored and protected, the cost to the Contractor or subcontractor as established by 
invoices or other suitable vouchers satisfactory to the City, less the retained percentages 
as above provided, may be included in the progress estimates; provided always that there 
be duly executed and delivered by the Contractor to the City at the same time a Bill of 
Sale/Transfer of Title in form satisfactory to the City, transferring and assigning to the 
City full ownership and title to such materials or equipment. 

 
1.35 Partial Acceptance.  The City may at any time, in a written order to the Contractor (1) 

declare that he intends to use a specified part of the Work which, in his opinion, is 
sufficiently complete, in accordance with the Contract Documents, to permit its use; (2) 
enclose a tentative list of items remaining to be completed or corrected, and (3) fix the 
date of acceptance of that specified part of the Work. 

 
Within 45 days after acceptance under this subsection, the City shall make an estimate, in 
writing, of the amount and value of the part of the Work, so accepted and shall pay said 
amount to the Contractor after deducting therefrom all previous payments, all charges 
against the Contractor as provided for hereunder, and all amounts to be retained under the 
provisions of the Contract, said payment to be made at the time of the next monthly 
progress estimate. 

 
Acceptance by the City under this sub-section shall not relieve the Contractor of any 
obligations under the Contract Documents except to the extent agreed upon in writing 
between the City and the Contractor. 

 
The City shall have the right to exclude the Contractor from any part of the Work which 
has been accepted, but the City will allow the Contractor reasonable access thereto to 
complete or correct items on the tentative/incomplete work list. 

 
1.36 Final Estimate and Payment.   As soon as practicable (but not more than sixty-five (65) 

days) after final completion of the Work, the City shall make a final estimate, in writing, 
of the quantity of work done under the Contract and the amount earned by the Contractor. 
 
The City shall pay to the Contractor the entire amount found to be earned and due 
hereunder after deducting therefrom all previous payments, all charges against the 
Contractor as provided for hereunder, and all amounts to be retained under the provisions 
of the Contract.  Except as in this sub-section otherwise provided such payment shall be 
made not later than fifteen (15) days after, but in no event before, the expiration of the 
time within which claims for labor performed or materials or equipment furnished must 
be filed under the applicable Lien Law, or, if such time is not specified by law, the 
expiration of thirty (30) days after the completion of the Engineer’s final estimate.  All 
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quantities shown on progress estimates and all prior payments shall be subject to 
correction in the final estimate and payment. 

 
1.37 Liens.  If, at any time, any notices of lien are filed for labor performed or materials or 

equipment manufactured, furnished, or delivered to or for the Work, the Contractor shall, 
at its own cost and expense, promptly discharge, remove or otherwise dispose of the 
same, and until such discharge, removal or disposition, the City shall have the right to 
retain from any monies payable hereunder an amount which, in its sole judgment, it 
deems necessary to satisfy such liens and pay the costs and expenses, including attorneys’ 
fees, of defending any actions brought to enforce the same, or incurred in connection 
therewith or by reason thereof. 

 
1.38 Claims.  If, at any time, there be any evidence of any claims for which the Contractor is 

or may be liable or responsible hereunder, the Contractor shall promptly settle or 
otherwise dispose of the same, and until such claims are settled or disposed of, the City 
may retain from any monies which would otherwise be payable hereunder so much 
thereof as, in its sole judgment, it may deem necessary to settle or otherwise dispose of 
such claims and to pay the costs and expenses, including attorneys’ fees, of defending 
any actions brought to enforce such claims, or incurred in connection therewith or by 
reason thereof. 

 
1.39 No Waiver.  Neither the inspection by the City, nor any order, measurement, approval, 

determination, decision of certificate by the City for the payment of money; nor any 
payment for or use, occupancy, possession or acceptance of the whole or any part of the 
work by the City, nor any extension of time, nor any other act or omission of the City 
shall constitute or be deemed to be an acceptance of any defective or improper work, 
materials, or equipment nor operate as a waiver of any requirement or provision of the 
Contract, nor of any remedy, power or right of or herein reserved to the City, nor of any 
right to damages for breach of contract.  Any and all rights and/or remedies provided for 
in the Contract are intended and shall be construed to be cumulative; and, in addition to 
each and every other right and remedy provided for herein or by law, the City shall be 
entitled as of right to a writ of injunction against any breach or threatened breach of the 
Contract by the Contractor, by his sub-contractors or by any other person or persons. 

 
1.40 Liability of City.  No person, firm or corporation, other than the Contractor, who signed 

the Contract as such, shall have any interest herein or right hereunder.  No claim shall be 
made or be valid either against the City or any agent of the City and neither the City nor 
any agent of the City shall be liable for or be held to pay any money, except as herein 
provided.  The acceptance by the Contractor of the payment as fixed in the final estimate 
shall operate as and shall be a full and complete release of the City and of every agent of 
the City of and from any and all claims, demands, damages and liabilities of, by or to the 
Contractor for anything done or furnished for or arising out of or relating to or by reason 
of the Work or for or on account of any act or neglect of the City or of any agent of the 
City or of any other person, arising out of, relating to or by reason of the Work, except 
the claim against the City for the unpaid balance, if any there be, of the amounts retained 
as herein provided. 

 
1.41 Guarantee.  The Contractor guarantees that the Work and services to be performed under 

the Contract, and all workmanship, materials and equipment performed, furnished, used 
or installed in the construction of the same, shall be free from defects and flaws, and shall 



  

 53

be performed and furnished in strict accordance with the drawings, specifications, and 
other contract documents, that the strength of all parts of all manufactured equipment 
shall be adequate and as specified and that the performance test requirements of the 
Contract shall be fulfilled. 
 
The Contractor shall warranty all work to be free of defects for a minimum of one year 
from the date of substantial completion.  Any work found to be deficient shall be repaired 
by the Contractor at no additional cost to the Owner. 

 
1.42 Cleaning Up.  The Contractor, at all times, shall keep the site of the Work free from 

rubbish and debris caused by his operations under the Contract.  When the Work has been 
completed, the Contractor shall remove from the site of the Work all of his plant, 
machinery, tools, construction equipment, temporary work and surplus materials so as to 
leave the Work and the site clean and ready for use. 

 
1.43 Legal Address of Contractor.  The Contractor’s business address and his office at or 

near the site of the Work are both hereby designated as places to which communications 
in a postpaid wrapper directed to the Contractor’s business address in a post office box 
regularly maintained by the Post Office Department or the delivery at either designated 
address of any letter, notice, or other communication by mail or otherwise shall be 
deemed sufficient service thereof upon the Contractor, and the date of such service shall 
be the date of receipt.  The first named address may be changed at any time by an 
instrument, in writing, executed and acknowledged by the Contractor and delivered to the 
City.  Service of any notice, letter or other communication upon the Contractor 
personally shall likewise be deemed sufficient service. 

 
1.44 Modification of Termination.  Except as otherwise expressly provided herein, the 

Contract may not be modified except in writing signed by the parties hereto. 
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MEASUREMENT AND PAYMENT 
 
General:  The following subsections describe the measurement of and payment for the work to 
be done under items listed in the Bid. 
 
Each unit or lump sum price stated in the Bid shall constitute full compensation as herein 
specified for each item of work completed in accordance with the drawings and specifications, 
including cleaning up. 
 
The price for those items that involve excavation shall include compensation for disposal of 
surplus excavated materials, handling water, and installation of all necessary sheeting and 
bracing. 
 
In all items involving excavation, the price shall be based on doing the entire excavation in earth.  
Where rock is excavated, the price, therefore, shall be in addition to the cost of excavating earth 
and no deduction will be made in the amount for earth excavation.  Trenching work shall include 
up to one (1) cubic yard boulders.  Pay quantities for boulders greater than 1 cubic yard shall be 
quantified and cataloged for review and verification by the Engineer. 
 
Item 1  Site Preparation and Cleanup (Mobilization/Demobilization).  The total price bid for 
Site Preparation shall not exceed five (5) percent of the total amount of the remaining bid items.  
The lump sum price for Item 1 shall constitute full compensation for preparing the site including 
(but not limited to): sawcutting of sidewalks, roadways, and driveways; removal and stockpiling 
of loam; removal and disposal of trees, brush, and stumps as required; disposal of surplus loam 
material as directed; protecting property pins, bounds and other documentation, fences, walls, 
and walks; and removing and resetting signs as required.  The price shall also include; erosion 
controls, dewatering, protection of excavations left open, all safety and construction signage, 
obtaining all permits, cleanup and all other related work necessary, indicated by the plans, or as 
specified or directed. 
 
Item 2  Uniformed Traffic Police.   Payment shall be made from the cash allowance noted under 
Item 2 in the bid form. The measurement and payment for uniformed traffic police will be on an 
hourly basis using the police invoices.  The police department invoice shall include the officer’s 
name, date, location, hours worked, and wage rate. 
 
The Contractor is responsible for contacting the Police Department with regard to scheduling 
requirements. 
 
Item 3  Earth Excavation (Unsuitable Materials).  Under Item 3, the quantity of earth 
excavation to be paid for shall be the number of cubic yard of excavation not otherwise classified 
or paid for under other items.  Slope re-grading is included under this item. 
 
The unit price per cubic yard for Item 3 shall constitute full compensation for general excavation 
and disposal of surplus materials. 
 
Item 4  Processed Gravel Base.  The unit price for Item 4 shall constitute full compensation for 
the furnishing, placing, fine grading and compacting of processed gravel as directed and as 
specified, including all labor and equipment. 
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Under Item 4, the quantity of processed gravel shall be measured in cubic yards, placed and 
compacted.  The amount of processed gravel paid for will be equal to the actual amount of 
processed gravel placed and compacted. 
 
Item 5  Rock Excavation.  The unit price for Item 5 shall constitute full compensation for all 
excavation, replacement backfill, compaction, removal and proper off-site disposal of rock, 
including all labor, equipment and materials required for or incidental to the Work. 
 
Under Item 5, the quantity of rock excavation shall be measured in cubic yards, as verified in the 
field by the Engineer.  Rock with earth overburden shall be stripped of earth and exposed so that 
the rock can be profiled prior to removal.  Payment for rock excavation will be at the Bid price 
regardless of the depth at which it is encountered. 
 
Item 6  Removal and Disposal of Existing Sidewalks and Bituminous Asphalt.  The unit price 
for Item 6 shall constitute full compensation for the excavation and disposal of all existing 
sidewalks, aprons, and driveway materials as directed and as specified, including all labor and 
equipment. 
 
Under Item 5, the quantity of existing sidewalks, aprons, and driveway materials shall be 
measured in square yards.   
 
Item 7  Constructing Cement Concrete Sidewalk (4-inch).  The unit price for Item 7 shall 
constitute full compensation for constructing a 4-inch reinforced cement concrete sidewalk with 
premolded joint filler and sealer, wire, dowels complete and in place according to the plans and 
specifications given, or as directed by the Engineer. 
 
Under Item 7, the amount of 4-inch reinforced cement concrete sidewalk constructed shall be 
measured in square yards, and the quantity of 4-inch reinforced cement concrete sidewalk to be 
paid for is the actual square yards constructed. 
 
Item 8  Constructing Cement Concrete Sidewalk (6-inch).  The unit price for Item 8 shall 
constitute full compensation for constructing a 6-inch reinforced cement concrete sidewalk with 
premolded joint filler and sealer, wire, dowels complete and in place according to the plans and 
specifications given, or as directed by the Engineer. 
 
Under Item 8, the amount of 6-inch reinforced cement concrete sidewalk constructed shall be 
measured in square yards, and the quantity of 6-inch reinforced cement concrete sidewalk to be 
paid for is the actual square yards constructed. 
 
Item 9  Constructing ADA Compliant Concrete Sidewalk Ramps.  The unit price for Item 9 
shall constitute full compensation for constructing 4-inch reinforced cement concrete ADA 
compliant sidewalk ramps with premolded joint filler and sealer, wire, dowels complete and in 
place according to the plans and specifications given, or as directed by the Engineer. 
 
Under Item 9, the amount of ADA compliant concrete sidewalk ramps constructed shall be 
measured in square yards, and the quantity of ADA compliant concrete sidewalk ramps to be 
paid for is the actual square yards constructed, including all labor, materials, and equipment 
required. 
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Item 10  Detectable Warning Panels.  The unit price for Item 10 shall constitute full 
compensation for installing detectable warning panels as shown on the plans or as directed by the 
Engineer. 
 
Under Item 10, measurement for detectable warning panels will be a count of the actual number 
of detectable warning panels installed, including all labor, materials, and equipment required for 
or incidental to the Work. 
 
Item 11  Bituminous Concrete Driveway and Apron Patches.   The unit price for Item 11 shall 
constitute full compensation for constructing bituminous concrete driveway and apron patches 
(2” base – 1” top) and miscellaneous patches as shown on the plans and where directed by the 
Engineer. 
 
Under Item 11, the quantity of bituminous concrete driveway and apron patches constructed shall 
be measured in tons. 
 
Item 12  Bituminous Concrete Curb.  The quantity of Class I bituminous concrete curb to be 
paid for under Item 12 shall be measured by the linear foot, along the face of the curb, and shall 
be equal to the length of the curb actually constructed, as indicated and specified, or directed. 
 
The unit price for Item 12 shall constitute full compensation for constructing Class I Bituminous 
Concrete Curb, complete, in place, as indicated on the drawings, as specified or as directed. 
 
Item 13  Remove and Reset Mailboxes.  The unit price for Item 13 shall constitute full 
compensation for removing, setting aside, and latter resetting existing mailboxes as shown on the 
plans or as directed by the Engineer. 
 
Under Item 13, measurement for removing and resetting mailboxes will be a count of the actual 
number of mailboxes removed and reset, including all labor, materials, and equipment required 
for or incidental to the Work. 
 
Item 14  Silt Sack/ Catch Basin Protection  The unit price for Item 14 shall constitute full 
compensation for installation and later removal and disposal of silt sacks/catch basin protection 
as shown on the plans and areas designated by the Engineer in accordance with the 
specifications. 
 
Under Item 14, the quantity of silt sacks/catch basin protection installed shall be the total number 
of silt sacks installed. The price shall include materials, equipment, and labor required for a 
completed installation and later removal. 
 
Item 15  Constructing Versa-Lok or Approved Equal Retaining Wall.  The unit price for Item 
15 shall constitute full compensation for constructing Versa-Lok or approved equal retaining 
wall, including underdrain and placement and compaction of backfill as shown on the plans and 
as directed by the Engineer. 
 
Under Item 15, measurement for constructing Versa-Lok or approved equal retaining wall shall 
be measured in square yards.  The amount paid for will be the actual square yards of retaining 
wall constructed, including all labor, materials, and equipment required for or incidental to the 
Work. 
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Item 16  Loaming.  The unit price for Item 16 shall constitute full compensation for placing 
loam in the areas shown on the plans and to the specifications given, or as directed by the 
Engineer. 
 
Under Item 16, the quantity shall be measured in cubic yards.  The amount paid for will be the 
actual cubic yards of loam placed, including all labor and equipment required. 
 
Item 17  Seeding.  The unit price for Item 17 shall constitute full compensation for placing seed 
in the areas shown on the plans and to the specifications given, or as directed by the Engineer. 
 
Under Item 17, the quantity shall be measured in square yards.  The amount paid for will be the 
actual square yards of seed placed, including all labor and equipment required. 
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TECHNICAL SPECIFICATIONS 
 
  

CONSTRUCTION FACILITIES 
 

Summary.  Section includes: 

a.  Temporary utilities required by the Contractor 

b.  Temporary sanitary facilities 

c.  First aid station 

 

Quality Assurance.  Maintain temporary construction facilities in proper and safe condition 
throughout the progress of the Work. 

 

Temporary Utilities.  Temporary utilities services (Water, Electricity, Telephone, etc) shall be 
arranged by the Contractor if any of these are required by the Contractor. 

 

Temporary Sanitary and First Aid Facilities.  Provide suitably enclosed chemical or self-
contained toilets for the use of the labor force employed on the Work.  Toilets shall be located 
near the Work sites and secluded from observation insofar as possible.  Toilets shall be serviced 
weekly, kept clean and supplied throughout the course of the Work. 

Contractor shall enforce proper use of sanitary facilities. 

Use of the Owner’s sanitary facilities by the Contractor is prohibited. 

Provide a first aid station at the site. 

 
ITEM 1 

SITE PREPARATION AND CLEANUP 
(Mobilization/Demobilization) 

 
1.1 General 
1.2 Clearing 
1.3 Grubbing 
1.4 Disposal 
1.5 Care of Loam 
1.6 Work in Improved Property 
1.7 Relocation of Trees, Shrubs, Hedges, and Fences 
1.8 Work in Easements 
1.9 Stone Walls and Fences 
1.10 Fill 
1.11 Clean-up 
1.12 Construction Signs 
1.13 Sawcutting 
 
1.1  General.  The Contractor shall furnish all labor, materials, tools and equipment necessary 
and shall do all work to prepare the site as indicated on the drawings and as herein specified. 
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Extreme care shall be taken by the Contractor and his employees not to damage trees, and the 
Contractor shall be responsible for all damage done. 
 
1.2  Clearing.  From areas to be cleared, the Contractor shall cut or otherwise remove all 
designated trees, saplings, brush, vines, and other vegetable matter such as snags, sawdust, bark, 
etc., and refuse. 
 
1.3  Grubbing.  The area to be grubbed shall be the same as that which is to be cleared.  
Grubbing shall consist of the complete removal of all tree stumps and all roots larger than 3 in. in 
diameter to a depth of 6 in. below the ground surface.  Such depths shall be measured from the 
existing ground surface or the proposed finished grade, whichever is the lower. 
 
1.4  Disposal.  All material collected by the Contractor in the course of clearing and grubbing 
shall be hauled away for disposal off the site.  Such disposal shall be carried on as promptly as 
possible after removal of material in the grubbing operations and shall not be left until the final 
period of cleaning up. 
 
1.5  Care of Loam.  Wherever work in easements is to be done, the Contractor shall first scrape 
all loam to one side so that it will not become mixed with the roadway or other excavation 
materials.  After the construction work is completed, the loam shall be re-spread upon the land.  
No loam shall be taken away from the easements, and if the existing loam is of an insufficient 
amount, the Contractor at his own expense, shall furnish and spread loam to a minimum 
compacted thickness of 6 in. 
 
1.6  Work in Improved Property.  Trees, cultivated hedges, lawns, shrubs, and plants which 
might be damaged by the Contractor’s operations shall be protected by suitable means or shall be 
dug up and temporarily replanted and cared for.  After the construction operations have been 
substantially completed, they shall be replanted in their original positions and cared for until 
growth is re-established.  If necessary, replanted trees are to be staked and wrapped.  If trees, 
cultivated hedges, lawns, shrubs and plants are injured to such a degree as to affect their growth 
or diminish their beauty or usefulness, they shall be replaced at the Contractor’s expense by 
items of kind and quality at least equal to the kind and quality existing at the start of the Work. 
 
In all work in improved property, the Contractor shall do such hand work as may be required to 
prevent damage to buildings or trees. 
 
1.7  Relocation of Trees, Shrubs, Hedges, and Fences.  Where trees, shrubs, hedges, and fences 
interfere with the Work, the trees, shrubs, and hedges will be replanted by the Contractor, as 
indicated on the plans, or directed by the Engineer.  Said trees, shrubs, and hedges will be 
replanted on improved property.  The Contractor shall be responsible for care of said plantings, 
and responsible for re-establishing growth.  If the trees, shrubs, or hedges are injured to such a 
degree as to affect their growth or diminish their beauty or usefulness, they shall be replaced at 
the Contractor’s expense (see Item 1.6). 
 
In the instance of fences conflicting with the construction work these fences shall be relocated to 
private property by the Contractor as indicated on the plans, or directed by the Engineer. 
 
Any trees, shrubs, or hedges requiring trimming over City land shall be done by the Contractor 
as indicated on the plans, or as directed by the Engineer. 
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1.8  Work in Easements.  After the construction work is completed, all easements shall be 
loamed and seeded as specified under LOAMING AND SEEDING. 
 
1.9  Stone Walls and Fences.  Wherever stone walls or fences need to be removed to provide 
access to the Work or if stone walls or fences are damaged during the progress of the Work, they 
shall be restored or repaired to as good condition as existed prior to entry, or disposed of if 
directed by the Engineer. 
 
1.10  Fill.  The Contractor shall fill where needed, within the easement, to provide cover as 
indicated on the drawings. 
 
1.11  Clean-up.  During its progress the work and the adjacent areas affected thereby shall be 
kept cleaned up and all rubbish, surplus materials, and unneeded construction equipment shall be 
removed and all damage repaired so that the public and property owners will be inconvenienced 
as little as possible. 
 
Where material or debris have washed or flowed into or been placed in existing water courses, 
ditches, gutters, drains, pipes, structures, work done under this contract or elsewhere during the 
course of the Contractor’s operations, such material or debris shall be entirely removed and 
satisfactorily disposed of during the progress of the work, and the ditches, channels, drains, 
pipes, structures, and work, etc., shall upon completion of the work, be left in a clean and neat 
condition. 
 
On or before the completion of the work, the Contractor shall, unless otherwise especially 
directed or permitted, in writing, tear down and remove all temporary buildings and structures 
built by him; shall remove all temporary works, tools, and machinery or other construction 
equipment furnished by him; shall remove, acceptably disinfect, and cover all organic matter and 
material containing organic matter in, under, and around privies, houses and other buildings used 
by him; shall remove all rubbish from any grounds which he has occupied; and shall leave the 
roads and all parts of the premises and adjacent property affected by his operations in a neat and 
satisfactory condition. 
 
The Contractor shall restore or replace, when and as directed, any public or private property 
damage by his work, equipment, or employees, to a condition at lease equal to that existing 
immediately prior to the beginning of operations.  To this end, the Contractor shall do as required 
all necessary highway or driveway walk and landscaping work.  Suitable materials, equipment, 
and methods shall be used for such restoration.  The Contractor shall be responsible for replacing 
or resetting lost or damaged property pins and bounds, whether private or public, by a registered 
land surveyor. 
 
1.12  Construction Signs.  The Contractor shall supply, erect, and properly maintain all 
temporary advance warning construction signs in all areas to be affected by his operations.  Signs 
shall be placed in locations shown on the plans or as specified and no work will begin until all 
such signs are in place and their locations approved by the Engineer. 
 
All signs shall conform to the specifications set forth in the Manual on Uniform Traffic Control 
Devices, latest edition, or to specifications shown in the detail section of the plans. 
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1.13  Sawcutting.  Any sawcutting required for the sidewalk, roadways and driveways shall be 
performed by the Contractor utilizing a water cooled saw, as indicated on the plans, or as 
directed by the Engineer. 
 

ITEM 2 
UNIFORMED TRAFFIC POLICE 

General 
Description 
Traffic Requirements 
 
General.  The Contractor is responsible for furnishing and installing all traffic control devices 
along with the scheduling of traffic officers, and for providing all documentation. 
 
Traffic Requirements.  The Contractor is to reference the Manual of Uniform Traffic Control 
Devices, U.S Department of Transportation along with adhering to all applicable Greenfield City 
ordinances that relate to traffic control. 
 
The Contractor is to arrange construction activities so that all streets shall remain open to at least 
one-way traffic during periods of work and two-way traffic during all other time periods. Provide 
a traffic control plan to the Engineer for approval showing traffic signs, barrels, cones, traffic 
officers, including detour signs, meeting the approval of the Engineer, Owner, and local Police 
Departments in accordance with the Manual of Uniform Traffic Control Devices. 
 
The Contractor shall have no claim of delay if they do not notify the Police Department of their 
scheduled location in time or arrange for traffic officers.  The Contractor is to hand deliver 
written notices to individual houses affected by driveway and side road closings or detours a 
minimum of 24 hours in advance.   
 
Uniformed traffic officers shall be required at locations deemed necessary by the Owner, 
working in conjunction with local Police and Fire Departments, for the protection of the public.  

 
EARTH EXCAVATION, BACKFILL, FILL, AND GRADING 

 
General 
Description 
Extent of Open Excavation 
Separation of Surface Materials 
Sheeting and Bracing 
Drainage 
Trench Excavation 
Depth of Trench 
Width of Trench 
Trench Excavation in Fill 
Excavation Near Existing Structures 
Protection of Existing Structures 
Relocation and Replacement of Existing Structures 
Care and Restoration of Property 
Unauthorized Excavation 
Elimination of Unsuitable Material 
Disposal of Surplus Excavated Materials 
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Dust Control 
Bridging Trenches 
Backfilling - General 
Fill and Backfill Under Structures 
Backfilling Around Structures 
Backfilling Pipe Trenches 
Material for Filling and Embankments 
Preparation of Subgrade 
Placing and Compacting Embankment Material 
 
General.  The Contractor shall make excavation of normal depth in earth for trenches and 
structures; shall backfill such excavations to the extent necessary; shall furnish the necessary 
materials and construct embankments and fills and shall make miscellaneous earth excavations 
and do miscellaneous grading.  All such work shall be done as indicated on the drawings and as 
herein specified. 
 
The program of excavation, dewatering, sheeting, and bracing shall be carried out in such 
manner as to eliminate all possibility of undermining or disturbing the foundations of existing 
structures or of work previously completed under this contract. 
 
Description.  The Contractor shall make excavations in such manner and to such widths as will 
give suitable room for building the structures or laying and jointing the piping; shall furnish and 
place all  sheeting, bracing, and supports; shall do all cofferdamming, pumping, and draining; 
and shall render the bottom of the excavations firm and dry and acceptable in all respects. 

 
In no case, except as provided for in the sections TRENCH EXCAVATION and 
PREPARATION OF SUBGRADE, shall the earth be plowed, scraped, or dug by machinery so 
near to the finished subgrade as to result in the disturbance of material below said subgrade, but 
the last of the material to be excavated shall be removed with pick and shovel just before the 
placing of the pipe, masonry, or other structure. 
 
All excavation, except as otherwise specified or permitted, shall be made in the open. 
 
Extent of Open Excavation.  The length of trench open at any one time will be controlled by the 
conditions, subject to any limits that may be prescribed by the Engineer. 
 
Separation of Surface Materials.  The Contractor shall remove only as much of any existing 
pavement as is necessary for the prosecution of the work.  The pavement cut shall be made with 
an approved saw, without extra compensation to the Contractor.  Where pavement is removed in 
large pieces, it shall be disposed of before proceeding with the excavation. 
 
Sheeting and Bracing.  The Contractor shall furnish, put in place, and maintain such sheeting, 
bracing, etc., as may be necessary to support the sided of the excavation and to prevent any 
movement of earth which could in any way diminish the width of the excavation to less than that 
necessary for proper construction, or could otherwise injure or delay the work, or endanger 
adjacent structures. 
 
Whenever possible, sheeting shall be driven ahead of the excavation to avoid loss of material 
from behind the sheeting.  If it is necessary to excavate below the sheeting, care shall be taken to 
avoid trimming behind the face along with the sheeting will be driven.  Care shall be taken to 
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prevent voids outside of the sheeting, but, if voids occur, they shall be filled immediately with 
sand and compacted. 
 
The Contractor shall leave in place to be embedded in the backfill, or concrete, all sheeting, 
bracing, etc., which is indicated on the drawings to be so left in place.  He also shall leave in 
place any and all other sheeting, bracing, etc., which the Engineer may direct him in writing to 
leave in place, at any time during the progress of the work, for the purpose of preventing injury 
to structures or property. 
 
The Engineer may direct that sheeting and bracing be cut off at any specified elevation. 
 
All sheeting and bracing not to be left in place shall be carefully removed in such manner as not 
to endanger the construction or other structures.  All voids left or caused by the withdrawal of 
sheeting shall be backfilled immediately using approved materials and compaction methods. 
 
Drainage. 
a.  General.  To ensure proper conditions at all time during construction, the Contractor shall 

provide and maintain ample means and device (including spare units kept ready for 
immediate use in case of breakdowns) with which to intercept and/or remove promptly and 
dispose properly of all water entering trenches and other excavation.  Such excavations shall 
be kept dry until the structures, pipes, and appurtenances to be built therein have been 
completed to such extent that they will not be floated or otherwise damaged. 

 
All water pumped or drained from the work shall be disposed of in a suitable manner without 
undue interference with other work, damage to pavements, other surfaces, or property.  
Suitable temporary pipes, flumes, or channels shall be provided for water that may flow 
along or across the site of the work. 

 
b.  Temporary Underdrains.  Temporary underdrains, if used, shall be laid in trenches beneath 

the grade of the structure.  Trenches shall be of suitable dimensions to provide room for the 
chosen size of underdrain and its surrounding gravel. 

 
Underdrain pipe shall be acceptable vitrified clay or concrete pipe of standard thickness.  
Sewer pipe of the quality know as “seconds” will be acceptable. 

 
Underdrains, if used, shall be laid at an approved distance below the bottom of the normal 
excavation and with open joints wrapped in cheesecloth, and entirely surrounded by graded 
gravel, or crushed stone to prevent the admission of sand or other soil into the underdrains.  
The distance between the bottom of the pipe or structure and the top of the bell of the 
underdrain pipe shall be at least 3 inches unless otherwise permitted.  The space between the 
underdrain and the pipe or structure shall be filled with screened gravel or crushed stone 
which shall be rammed if necessary and left with a surface suitable for laying the pipe or 
building the structure. 

 
c.  Drainage Wellpoint System.  If necessary, the Contractor shall dewater the excavations by 

means of an efficient drainage wellpoint system which will drain the soil and prevent 
saturated soil from flowing into the excavation.  The wellpoints shall be designed especially 
for this type of service.  The pumping until shall be designed for use with the wellpoints, and 
shall be capable of maintaining a high vacuum and, of handling large volumes of air and 
water at the same time. 
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The installation of the wellpoints and pump shall be done under the supervision of a 
competent representative of the manufacturer.  The Contractor shall do all special work such 
as surrounding the wellpoints with sand or gravel or other work which is necessary for the 
wellpoint system to operate for the successful dewatering of the excavations. 

 
Trench Excavation.  Where pipe is to be laid in gravel bedding or concrete cradle, the trench may 
be excavated by machinery to, or to just below, the designated subgrade, provided that the 
material remaining at the bottom of the trench is no more than slightly disturbed. 
 
Where pipe is to be laid directly on the trench bottom, the lowest part of trenches in earth shall 
not be excavated to subgrade by machinery, but just before the pipe is to be placed, the last of the 
material to be excavated shall be removed by means of hand tools to form a flat or shaped 
bottom, true to grade, so that the pipe will have a uniform and continuous bearing and support on 
firm and undisturbed material between joint except for limited areas where the use of pipe slings 
may have disturbed the bottom. 
 
Depth of Trench.  Trenches shall be excavated to such depths as will permit the pipe to be laid at 
the elevations, slopes, or depths of cover indicated on the drawings and as specified. 
 
Width of Trench.  Pipe trenches shall be made as narrow as practicable and shall not be widened 
by scraping or loosening materials from the sides.  Every effort shall be made to keep the sides 
of the trenches firm and undisturbed until backfilling has been completed and consolidated.   
 
Trenches shall be excavated with approximately vertical sides between the elevation of the 
center of the pipe and an elevation one foot above the top of the pipe. 
 
Trench Excavation in Fill.  If pipe is to be laid in embankments or other recently filled material, 
the material shall first be placed to the top of the fill or to a height of at least one foot above the 
top of the pipe, whichever is the lesser.  Particular care shall be taken to ensure maximum 
consolidation of material under the pipe location.  The pipe trench shall be excavated as though 
in undisturbed material. 
 
Excavation Near Existing Structures.  Attention is directed to the fact that there are pipes, drains, 
and other utilities in certain locations.  Some of these have indicated on the drawings, but no 
attempt has been made to show all of the services and the completeness of accuracy of the 
information given is not guaranteed. 
 
As the excavation approaches pipes, conduits, or other underground structures, digging by 
machinery shall be discontinued and the excavation shall be done by means of hand tools.  Such 
manual excavation when incidental to normal excavation shall be included in the work to be 
done under items involving normal excavation. 
 
Where determination of the exact location of pipe or other underground structure is necessary for 
doing the work properly, the Contractor may be required to excavate test pits to determine such 
locations.  When such test pits may be properly considered as incidental to other excavation, the 
Contractor shall receive no additional compensation, the work being understood to be included 
as part of the excavation.  When the Engineer orders test pits beyond the limits of excavation he 
considers a part of the work, such test pits shall be paid for as specified under MEASUREMENT 
AND PAYMENT. 
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Protection of Existing Structures.  All existing pipes, poles, wires, fences, curbing, property line 
markers and other structures which the Engineer decided must be preserved in  place without 
being temporarily or permanently relocated, shall be carefully supported and protected from 
injury by the Contractor.  Should such items be injured, they shall be restored by the Contractor, 
without compensation, to at least as good condition as that in which they were found 
immediately before the work was begun. 
 
Relocation and Replacement of Existing Structures.  Whenever the Contractor encounters certain 
existing structures as described below and is so ordered in writing, he shall do the whole or such 
portions of the work as he may be directed, to change the location of, remove and later restore, 
replace such structures, or to assist the owner thereof in so doing.  For all such work the 
Contractor shall be paid under such items of work as may be applicable, other as Extra Work. 
 
In removing existing pipes or other structures, the Contractor shall use care to avoid damage to 
materials, and the Engineer shall include for payment only those new materials which, in his 
judgment, are necessary to replace those unavoidably damaged. 
 
The structures to which the provisions of the preceding two paragraphs shall apply include pipes, 
wires and other structures which meets all of the following:  (a) are not indicated on the drawings 
otherwise provided for, (b) encroach upon or are encountered near and substantially parallel to 
the edge of the excavation, and (c) in the opinion of the Engineer will impede progress to such an 
extent that satisfactory construction cannot proceed until they have been changed in location, 
removed (to be later restored), or replaced. 
 
When fences interfere with the Contractor’s operations, he shall remove and (unless otherwise 
specified) later restore them to at least as good condition as that in which they were found 
immediately before the work was begun, all without additional compensation.  The restoration of 
fences shall be done as promptly as possible and not left until the end of the construction period. 
 
Care and Restoration of Property.  The Contractor shall enclose the trunks of trees adjacent to his 
work and not to be cut, with substantial wooden boxes of such height as may be necessary to 
protect them from injury from piled material, from equipment, from his operations, or otherwise 
due to his work.  Excavation machinery and cranes shall be of suitable type and be operated with 
care to prevent injury to trees not to be cut and particularly to overhanging branches and limbs. 
 
Branches, limbs, and roots shall be cut except by permission of the Engineer.  All cutting shall be 
smoothly and neatly done without splitting or crushing.  In case of cutting or unavoidable injury 
to branches, limbs, and trunks or trees, the cut or injured portions shall be neatly trimmed and 
covered with an application of grafting wax or tree healing paint as directed. 
 
Cultivated hedges, shrubs, and plants which might be injured by the Contractor’s operations shall 
be protected by suitable means or shall be dug up and temporarily replanted and maintained.  
After the construction operations have been substantially completed, they shall be replanted in 
their original positions and cared for until growth is re-established.  If cultivated hedges, shrubs, 
and plants are injured to such a degree as to affect their growth or diminish their beauty or 
usefulness, they shall be replaced by items of kinds and quality at least equal to the kinds and 
quality existing at the start of the work. 
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On paved surfaces the Contractor shall not use or operate tractors, bulldozers, or other power-
operated equipment the treads or wheels of which are so shaped as to cut otherwise injure such 
surfaces. 
 
In locations where excavation passes thus existing agricultural areas and fields, the cost of 
repairing the trench surface is to be included in the pipe laying price. 
 
In such areas, the existing loam and surface materials are to be stripped and placed one side prior 
to excavation.  After completion of backfilling, this “saved” surface material is to be returned tot 
he top of the trench.  After natural settlement and compaction has taken place, the trench surface 
is to be harrowed, dragged and mechanically raked as necessary to produce a smooth and level 
surface.  The area is then to be sowed with “orchard grass” or “rye grass” or other such materials 
to hold the soil and produce a growth similar to that existing prior to pipe laying operations. 
 
This provision for clean-up in agricultural areas applies only to locations where the trench 
surface is now substantially pasture land or the equivalent thereof.  In cases where the trench 
surface running alongside a road is in scrub growth or natural weed growth, this provision will 
not apply. 
 
All surfaces which have been injured by the Contractor’s operations shall be restored to a 
condition at least equal to that in which they were found immediately before work was begun.  
Suitable materials and methods shall be used for such restoration. 
 
The restoration of existing property or structures shall be done as promptly as practicable and 
shall not be left until the end of the construction period. 
 
Unauthorized Excavation.  If the bottom of any excavation is taken out beyond the limits 
indicated or prescribed, the resulting void shall be backfilled at the Contractor’s expense with 
thoroughly compacted, screened gravel, if the excavation was for a pipeline, or with Class B 
concrete, if the excavation was for a masonry structure. 
 
Elimination of Unsuitable Material.  If material unsuitable for foundation (in the opinion of the 
Engineer) is found at or below the grade to which excavation would normally be carried in 
accordance with the drawings and/or specifications, the Contractor shall remove such material to 
the required width and depth and replace it with thoroughly compacted screened gravel, bank-run 
gravel, fine aggregate or concrete as directed. 
 
Disposal of Surplus Excavated Materials.  No excavated materials shall be removed from the site 
of the work or disposed of by the Contractor except as directed or approved. 
 
Surplus excavated materials suitable for backfill shall be used to backfill normal excavations in 
rock or to replace other materials unacceptable for use as backfill; shall be neatly deposited and 
graded so as to make or widen fills, flatten side slopes, or fill depressions; or shall be neatly 
deposited for other purposes within a haul of one mile from the point of excavation; all as 
directed or approved and without additional compensation. 
 
Surplus excavated materials not needed as specified above shall be hauled away and dumped by 
the Contractor, at his expense, at appropriate locations, and in accordance with arrangements 
made by him. 
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Dust Control.  During the progress of the work, the Contractor shall conduct his operations and 
maintain the area of his activities, including sweeping and sprinkling of streets as necessary, so 
as to minimize the creation and dispersion of dust.  If the Engineer decides that it is necessary to 
use liquid calcium chloride for more effective dust control, the Contractor shall furnish and 
spread the material as directed. 
 
Bridging Trenches.  The Contractor shall, at his own expense, provide suitable and safe bridges 
and other crossings where requires for the accommodation of travel, and to provide access to 
private property during construction, and shall remove said structures thereafter. 
 
Backfilling – General.  In general, and unless other material is indicated on the drawings or 
specified, material used for backfilling trenches and excavations around structures shall be 
suitable material which was removed in the course of making the construction excavations. 
 
Frozen material shall not be placed in the backfill nor shall backfill be placed upon frozen 
material.  Previously frozen material shall be removed or shall be otherwise treated as required, 
before new backfill is placed. 
 
Wherever a percentage of compaction for backfill is indicated or specified, it shall be the percent 
of maximum density at optimum moisture as determined by Method D of ASTM Standard 
Methods of Test for Moisture – Density Relations of Soils Using 10 lbs.  Rammer and 18-inch 
Drop, Designation D1157-70. 
 
Fill and Backfill Under Structures.  Unless otherwise indicated or specified, all fill and backfill 
under structures and pavements adjacent to structures shall be compacted bank-run gravel 
containing not more than ten percent material passing a 200 sieve.  When coarse aggregate and 
fine aggregate are indicated or specified for use under structures, they shall conform to the 
requirements for coarse and fine aggregate specified under CONCRETE WORK. 
 
The fill and backfill materials shall be placed in layers not exceeding 6 inches in thickness.  
Unless otherwise indicated or specified, each layer shall be compacted to 95 percent. 
 
Backfilling Around Structures.  The Contractor shall not place backfill against or on structures 
until they have attained sufficient strength to support the loads (including construction loads) to 
which they will be subjected, without distortion, cracking, or other damage.  As soon ass 
practicable after the structures are structurally adequate and other necessary work has been done, 
special leakage tests, if required, shall be made.  Promptly after the completion of such tests, the 
backfilling shall be started and then shall proceed until its completion. 
 
The best of the excavated materials shall be used in backfilling within two feet of the structures.  
Unequal soil pressures shall be avoided by depositing the material evenly around the structures.  
The material shall be placed and compacted to 90 percent unless otherwise indicated or 
specified. 
 
Backfilling Pipe Trenches.  As soon as practicable after the pipes have been laid and the joints 
have acquired a suitable degree of hardness, if applicable, or the structures have been build and 
are structurally adequate to support the loads, including construction loads to which they will be 
subjected, the backfilling shall be started and thereafter it shall proceed until its completion. 
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With the exception mentioned below in this paragraph, trenches shall not be backfilled at pipe 
joints until after that section of the pipeline has successfully passed any specified test required.  
Should the Contractor wish to minimize the maintenance of lights and barricades and the 
obstruction of traffic, he may, at his own risk backfill the entire trench, omitting or including 
backfill at joints as soon as practicable after the joints have acquired a suitable degree of 
strength.  He shall, however, be responsible for removing and later replacing such backfill, at his 
own expense, should he be ordered to do so in order to locate and repair or replace leaking or 
defective joints or pipe. 
 
a.  Materials.  The nature of materials will govern both their acceptability for backfill and the 

methods best suited for their placement and compaction in the backfill.  No stone or rock 
fragment larger than 3 inches in greatest dimension shall be placed in the backfill nor shall 
large masses of backfill material be dropped into the trench in such a manner as to endanger 
the pipeline.  If necessary, a timber grillage shall be used to break the fall of material dropped 
from a height of more than five feet.  Pieces of bituminous pavement shall be excluded from 
the backfill unless their use is expressly permitted, in which case they shall be broken up as 
directed. 

b.  Zone Around Pipe.  The zone around the pipe shall be backfilled with the materials and to the 
limits indicated on the drawings.  Material shall be compacted to 90 percent by tamping. 

c.  Remainder of Trench.  The remainder of the trench above the zone around the pipe shall be 
compacted by tamping, puddling, or water-jetting, in accordance with the nature of the 
material and the compaction requirements.  In general, the tamping method will be used by 
the Contractor to achieve the desired compaction.  Water-jetting or puddling may be used 
only if, in the opinion of the Engineer, it is necessary to employ one of these methods. 

d.  Water-Jetting.  If the backfill is to be compacted by water-jetting, the material shall be placed 
in the trench and then shall be thoroughly saturated throughout its full depth and at frequent 
intervals across and along the trench until all slumping ceases.  To accomplish this, the 
Contractor shall furnish one or more jet pipes, each of sufficient length to reach to the 
specified depth and of sufficient diameter (not less than 1 ¼ inches) to supply an adequate 
flow of water to compact the material.  The jet pipe shall be equipped with a quick-acting 
valve and be supplied through a fire hose from a hydrant or a pump having adequate pressure 
and capacity. 

e.  Puddling.  If the backfill is to be compacted by puddling, the material shall be deposited in 
water of sufficient depth so that the material will be submerged when in place.  Dams or 
dikes constructed in the trench to hold the water used for puddling shall be compacted by 
tamping as specified below. 

f.  Tamping.  If the material is to be compacted by tamping, or under appropriate circumstances, 
rolling, the material shall be deposited and spread in uniform, parallel layers not exceeding 8 
inches thick before compaction.  Before the next layer is placed, each layer shall be tamped 
as required so as to obtain a thoroughly compacted mass.  Care shall be taken that the 
material close to the bank, as well as in all other portions of the trench, is thoroughly 
compacted.  When the trench width and the depth to which backfill has been placed are 
sufficient to make it feasible, and it can be done effectively and without damage to the pipe, 
backfill may, on approval, be compacted by the use of suitable rollers, tractors, or similar 
powered equipment instead of by tamping.  For compaction by tamping (or rolling), the rate 
at which backfilling material is deposited in the trench shall not exceed that permitted by the 
facilities for its spreading, leveling and compacting as furnished by the Contractor. 

 
If necessary to ensure proper compaction by tamping (or rolling), the material shall first be 
wet by sprinkling.  However, no compaction by tamping (or rolling) shall be done when the 
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material is too wet either from rain or too great an application of water to be compacted 
properly; at such times the work shall be suspended until the previously placed and new 
materials have dried out sufficiently to permit proper compacting, or such other precautions 
shall be taken as may be necessary to obtain proper compaction. 

 
g.  Miscellaneous Requirements.  Whatever method of compacting backfill is used, care shall be 

taken that stones and lumps shall not become nested and that all voids between stones shall 
be completely filled with fine material.  Only approved quantities of stones and rock 
fragments shall be used in the backfill; the Contractor shall, as part of the work done under 
the items involving earth excavation and rock excavation as appropriate, furnish and place all 
other necessary backfill material. 

 
All voids left by removal of sheeting shall be completely backfilled with suitable materials, 
and thoroughly compacted. 

 
Excavated material which is acceptable to the Engineer for surfacing or pavement sub-base 
shall be placed at the top of the backfill to such depths as may be specified elsewhere or as 
directed.  The surface shall be brought to the required grade and stones raked out and 
removed. 

 
Material for Filling and Embankments.  Approved selected materials available from the 
excavations and not required for backfill around pipes or against structures, shall be sued for 
filling and building embankments, except as otherwise specified.  The Contractor shall be 
responsible to handle this material, stockpile, and re-handle it as directed; all without additional 
compensation.  Material needed in addition to that available from construction operations shall 
be obtained from approved gravel banks or other approved deposits. 
 
All material, whether from the excavations or from borrow, shall be made of such nature that 
after it’s been placed and properly compacted, it will make a dense, stable fill.  It shall not 
contain vegetation, masses of roots, individual roots, more that 18 inches long, or more than ½ 
inch in diameter, stones over 6 inches in diameter, or porous matter.  Organic matter shall not 
exceed minor quantities and shall be well distributed.  
 
Preparation of Subgrade.  The Contractor shall remove loam and topsoil, loose vegetable matter, 
stumps, large roots, etc., from areas upon which embankments will be built or material will be 
placed for grading.  The subgrade shall be shaped as indicated on the drawings and shall be so 
prepared by forking, furrowing, or plowing that the first layer of the new material placed thereon 
will be well bonded to it. 
 
Placing and Compacting Embankment Material.  After the subgrade has been prepared as 
hereinbefore specified, the material shall be placed thereon and built up in successive layers until 
it has reached the required elevation. 
 
Layers shall not exceed 12 inches in thickness before compaction.  In embankments at structures, 
the layers shall have a slight downward slope away from the structure; in other embankments the 
layers shall have a slight downward slope away from the center.  In general, the finer and less 
previous materials shall be placed against the structures or in the center, and the coarser and 
more pervious materials, upon the outer parts of embankments. 
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Each layer of material shall be compacted by the use of approved rollers or other approved 
means so as to secure a dense, stable, and thoroughly compacted mass.  At such points as cannot 
be reached by mobile mechanical equipment, the materials shall be thoroughly compacted by the 
use of suitable power-driven tampers. 
 
Previously placed or new materials shall be moistened by sprinkling, if required, to ensure proper 
bond and compaction.  No compacting shall be done when the material is too wet, from either 
rain or too great an application of water, to compact it properly; at such times the work shall be 
suspended until the previously placed and new materials have dried out sufficiently to permit 
proper compaction, or such other precautions shall be taken as may be necessary to obtain proper 
compaction. 
 
The portion of embankment constructed below proposed structures shall be compacted to 95 
percent.  The top two feet of an embankment below a pavement base shall be compacted to 95 
percent.  All other embankments shall be compacted to 90 percent. 

 
ITEM 4 

PROCESSED GRAVEL BASE 
 
4.1 General 
4.2 Processed Gravel 
4.3 Placement and Compaction 
 
4.1  General.  The processed gravel base shall conform to the specifications set forth in the 
following sub-sections. 
 
4.2  Processed Gravel.  Processed gravel shall consist of clean, hard, durable particles or 
fragments, free from an excess of soft thin elongated, laminated or disintegrated pieces, and shall 
conform to the following gradation requirements.  Crushed rock of comparable size and grading 
may be used. 
 
   Sieve    Percent Passing 
   2 inch    100% 
   1 ½ inch   70-100% 
   ¾ inch    50-85% 
   No. 4    30-60% 
   No. 200   0-12% 
 
All processed gravel must be approved prior to placement.  The Contractor shall deliver suitable 
samples of processed gravel to the Engineer for testing purposes.  At the end of a 48 hour period, 
the Engineer shall either accept or reject the material.  Existing on-site base material must be 
approved by the Engineer prior to re-use.  
 
4.3  Placement and Compaction.  The base course shall be placed to the depths indicated on the 
drawings and/or as specified by the Engineer or his representatives.  The gravel shall be placed 
in a maximum of 6-inch lifts and shall be thoroughly compacted to not less than 95% of the 
maximum dry density. 
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ITEM 5 
ROCK EXCAVATION AND DISPOSAL 

 
5.1 General 
5.2 Preparation of Rock Surfaces 
5.3 Removal of Boulders 
5.4 Backfilling Rock Excavations  
5.5 Disposal of Excavated Rock 
 
5.1  General.  The Contractor shall excavate rock (as defined in the GENERAL 
SPECIFICATIONS) if encountered, to the lines and grades indicated on the drawings or as 
directed, shall dispose of the excavated material, and shall furnish acceptable material for back 
fill in place of the excavated rock. 
 
5.2  Preparation of Rock Surfaces.  Whenever so directed during the progress of the work, the 
Contractor shall remove all dirt and loose rock from designated areas and shall clean the surface 
of the rock thoroughly, using steam to melt snow and ice, if necessary.  Water in depressions 
shall then be removed as required so that the whole surface of the designated area can be 
inspected to determine whether seams or other defects exist. 
 
The surfaces of rock foundations shall be left sufficiently rough to bond well with the masonry 
and embankments to be built thereon and, if required, shall be cut to rough benches or steps. 
 
Before any masonry or embankment is built on or against the rock, the rock shall be scrupulously 
freed from all vegetation, dirt, sand, clay, boulders, scale, excessively cracked rock, loose 
fragments, ice, snow, and other objectionable substances.  Picking, barring, wedging, streams of 
water under sufficient pressure, stiff brushes, hammers, steam jets, and other effective means 
shall be used to accomplish this cleaning.  All free water left on the surface of the rock shall be 
removed. 
 
5.3  Removal of Boulders.  Piles of boulders or loose rock encountered within the limits of earth 
embankments shall be removed to a suitable place of disposal. 
 
5.4  Backfilling Rock Excavations.  Where rock has been excavated and the excavation is to be 
backfilled, the backfilling above normal depth shall be done as specified under EARTH 
EXCAVATION, BACKFILL, FILL AND GRADING.  If material suitable for backfilling is not 
available in sufficient quantity from other excavations, the Contractor shall, at his own expense, 
furnish suitable material from outside sources.  Excavated rock may not be used in backfilling 
trenches 
 
5.5  Disposal of Excavated Rock.  Excavated rock shall be disposed of as specified under 
EARTH EXCAVATION, BACKFILL, FILL AND GRADING - “Disposal of Surplus Excavated 
Materials.” 
 

ITEM 6  
REMOVAL AND DISPOSAL OF EXISTING SIDEWALKS AND BITUMINOUS 

ASPHALT 
 
6.1  General.  The Contractor shall excavate and dispose of all existing sidewalks, aprons, 
driveway materials, and bituminous asphalt within the limits of work, as indicated on the 
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drawings and as directed by the Engineer.  The existing sidewalk shall be broken up using 
pneumatic hammers or other approved means, and removed from the site and disposed of in a 
suitable manner.  Care will be taken not to damage or destroy any existing utilities. 
 
6.2  Materials.  The sidewalk, apron, and driveway removed and disposed of are of varying 
materials; concrete, bituminous concrete and combination thereof. 

 
 

Clearing and Grubbing.  Clearing and grubbing shall conform to the specifications set forth in 
Item 1. 
 
Walk Forms.  Side forms and transverse forms for sidewalks shall be clean, smooth, free from 
warp, of sufficient strength to resist springing out of shape and of a depth to conform to the 
thickness of the proposed walk.  The forms shall be well staked and thoroughly braced and set to 
the established lines.  Forms shall be removed upon completion. 
 

ITEMS 7, 8 & 9 
CONCRETE SIDEWALK CONSTRUCTION 

  
General 
Excavation to Subgrade 
Forms 
Adjusting Embedded Items 
Placement, Finishing and Contraction Joints 
Expansion Joints 
Wheelchair Ramps 
Colored Concrete 
Linseed Anti-Spalling Compound 
Joint Sealer 
Curing 
Welded Wire Fabric 
Cure Time at Driveways 
Access to Properties 
 
General.  The Contractor shall furnish all labor, materials, tools and equipment necessary to 
construct a reinforced concrete sidewalk as shown on the plans and herein specified. 
 
Excavation to Subgrade.  If, upon inspection of the existing gravel base course, the Engineer 
decided that it is a suitable base, the Contractor shall grade the existing base course to provide 
for surface drainage.  The pitch of the sidewalk shall meet the existing grade or a grade of ¼ inch 
per foot towards the street.  If the existing base is inadequate, the Contractor shall excavate this 
material to the required depth and place a gravel base at a 6-inch depth under 4-inch sidewalks 
and 12-inch depth under 6-inch sidewalks at driveways and 9” of gravel under 6” sidewalks and 
handicap ramps, and pitch the sidewalk to achieve proper drainage to the street.  Gravel shall be 
placed as specified in Item 3. 
 
Forms.  Side forms and transverse forms for sidewalks shall be clean, smooth, free from warp, of 
sufficient strength to resist springing out of shape, and of a depth to conform to the thickness of 
the proposed walk.  The forms shall be well staked and thoroughly braced and set to the 
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established lines.  All forms shall be oiled before placing concrete.  Forms shall not be removed 
for 12 hours after the concrete has been placed, or long if directed. 
 
Adjusting Embedded Items.  As necessary to meet the final finished grade as indicated on the 
drawings, all embedded items (including but not limited to manhole covers and frames, catch 
basin grates and frames, valve boxes and other construction castings) shall be properly adjusted 
to their new elevation. 
 

If, in the opinion of the Engineer, the existing water service valve boxes are suitable for use, 
the valve boxes shall be adjusted to meet proposed grade.  If the existing top section cannot 
be adjusted to meet proposed grade a new top section shall be provided. 

 
Placement and Finishing.  The concrete sidewalk slabs shall be placed in alternate slabs 30 feet 
in length except as otherwise ordered.  The slabs for sidewalks shall be separated by transverse 
preformed expansion joint fillers and sealer ½ inch thickness, as specified.  Concrete placement 
shall comply with the requirements as specified under CONCRETE WORK for mixing and 
placing concrete and as herein specified.  Concrete shall not be placed until forms have been 
checked for line grade. 
 

Unless otherwise specified, concrete shall be 4000 psi and shall meet MHD Standard 
Specifications as specified in Section M4.02.00 of the “Standard Specifications for Highways 
and Bridges,” Commonwealth of Massachusetts, Department of Public Works, 1988 Ed. as 
amended and corrected.  Subbase shall be moistened as necessary to provide a uniform damp 
condition at the time of concrete placement. 

 
Concrete shall be placed in a continuous operation using methods which prevent segregation 
of mix.  If placement is interrupted for more than ¼ hour, the Contractor shall place a 
construction joint.  Construction joints shall be placed at score lines only, using a standard 
metal key-way section form. 

 
After striking off and consolidating the concrete, the contractor shall smooth the surface by 
screening and floating.  The surface shall then be checked for trueness and troweled to 
remove irregularities. 

 
After troweling, contraction joints shall be scored and edging done.  When excess moisture 
or surface sheen has disappeared, the surface shall be broomed lightly at right angles to the 
curb or as directed. 

 
Tooling of edges and contraction joints shall then be repeated to remove broom finish in 
these areas. 

 
The surface of all concrete sidewalks shall be uniformly scored with contraction joints into 
block unit of areas not more than 36 square feet as directed.  The depth of the scoring shall be 
1 inch. 

 
Expansion Joints.  The premolded expansion joint filler and sealer shall be as indicated on the 
drawings or as herein specified. 
 

The premolded joint filler shall be: 
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 Preformed resilient, bituminous-type filler, conforming to ASTM D994-71. 
 

The filler strips shall be the full depth of the indicated ½-inch thick joint. 
 

The Contractor shall provide smooth #5 bar dowels at all expansion joints and install the 
dowels with expansion caps as detailed at intervals of 18 to 24 inches on center. 

 
The Contractor shall drill holes 18” minimum on center for the sliding end of dowels, in 
existing abutting stone or masonry to prevent surface differential movement as indicated on 
the plans or as directed by the Engineer. 

 
The Contractor shall provide premolded joint filler for joints abutting curbs, manholes, 
hydrants, telephone poles and other fixed objects, unless otherwise indicated or directed. 

 
Expansion joints shall be provided at approximately 30 feet on centers at the nearest even 
multiple of the scoring interval. 

 
The joint filler shall extend full width and full depth of joint and shall have a cap insert or 
other suitable device to maintain a full joint width and an open joint of not less than ½ inch 
or more than 1 inch for the joint sealer.  The joint sealer shall be of the polyurethane type 
(conforming to A.S.T.M. C920 Class 25). 

 
Wheelchair Ramps.  Wheelchair ramps shall be built at all corners and crosswalks.  Wheelchair 
ramps shall be built to the specifications set forth in the preceding sub-sections and the concrete 
shall meet MHD Standard Specifications as specified in Section M4.02.00 of the “Standard 
Specifications for Highways and Bridges,” Commonwealth of Massachusetts, Department of 
Public Works, 1988 Ed. as amended and corrected.  Curb work shall conform to the 
specifications set forth in Item 13. 
 
Colored Concrete.  Colored concrete shall be brick red in color.  The coloring shall be a mineral 
oxide based water reducing admixture; providing permanent fade resistant, uniform, streak free, 
integral color.  It shall reduce color bleeding, laitance, and efflorescence. 
 
Linseed Anti-Spalling Compound.  The Contractor shall coat the freshly poured concrete with 
linseed anti-spalling compound in front of all gasoline stations.  The linseed anti-spalling 
compound shall conform to the specifications set forth in Section M9.15.0 of the Commonwealth 
of Massachusetts, Department of Public Works, Standard Specifications for Highways and 
Bridges, 1988 edition. 
 
Joint Sealer.  Joint sealant shall be a multi-component polyurethane type and shall comply with 
ASTM C920 Class 25.  Joint sealants shall be installed according to the manufacturer’s 
recommendations. 
 
Curing.  All concrete work shall be kept continuously moist for a period of 120 hours 
immediately following initial or completion of surface finishing.  The temperature of the 
concrete shall be maintained between 40 degrees F and 90 degrees F during the curing period. 
 

A membrane curing compound shall be applied after finishing work is complete.  Two coats 
shall be applied totaling one gallon per 150 square feet, at right angles, with an approved 
sprayer. 
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Welded Wire Fabric.  Welded wire fabric shall be six by six inch cold drawn steel welded mesh.  
All wire shall be ten (10) gauge, unless otherwise noted.  Wire fabric shall be embedded in the 
concrete 1” from the bottom of the slab. 
 
Cure Time at Driveways.  A curing time of at least five (5) days must elapse before a sidewalk is 
opened to heavy truck traffic.  All other vehicles may pass over the sidewalk after two (2) days 
have elapsed.  When high early concrete is used cure time may be reduced at the Engineer’s 
discretion. 
 
Access to Properties.  Where access to properties is critical ramps shall be placed as directed by 
the Engineer.  Payment for ramps shall be under Item 1 Site Preparation and Clean-up. 
 

CONCRETE WORK 
           
General        
Cement        
Admixtures        
Water          
Fine Aggregate       
Coarse Aggregate       
Samples of Aggregate       
Classes of Concrete       
Quality and Proportioning of Concrete    
Determining Proportions      
Consistency of Concrete      
Measuring Materials       
Mixing Concrete       
Ready-Mixed Concrete      
Forms         
Embedded Work in Concrete      
Placing Concrete       
Curing and Protection       
Finishing Concrete       
Trimming and Repairs       
Expansion Joints       
Construction Joints       
Weep Holes        
 
General.  The Contractor shall furnish all necessary materials and build all concrete masonry 
required under this contract and not otherwise provided for, as indicated on the drawings and as 
herein specified. 
 
All concrete shall be site-mixed or ready-mixed as produced by a plant acceptable to the 
Engineer. 
 
Cement.  Cement shall be a single brand of approved, American-made Portland Cement 
conforming to the ASTM Standard Specifications for Portland Cement, Designation C150, for 
Type II cement, or, with written permission of the Engineer Type III (high-early strength) 
cement. 
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When used in the work, cement shall be free from lumps and partially or wholly set cement. 
 
No cement shall be used without prior approval of the Engineer. 
 
If required, the Contractor shall furnish sworn certificate of mill tests of cement, in triplicate, at 
least seven days before the cement will be used.  The Owner reserves the right to make such 
independent tests as he may deem necessary at any time. 
 
When high early strength concrete is required, it shall be obtained by using Type III or by adding 
15% additional Type I or Type II. 
 
Admixtures.  The use of admixtures shall meet MHD Standard Specifications as specified in 
Section M4.02.05 of the “Standard Specifications for Highways and Bridges,” Commonwealth 
of Massachusetts, Department of Public Works, 1988 Ed. as amended and corrected. 
 
Water.  For mixing concrete, the Contractor shall use clean water from an approved source. 
 
Fine Aggregate.  Fine aggregate shall be clean, sound, sharp, screened, and well-graded sand 
conforming to the ASTM Standard Specifications for Concrete Aggregates, Designation C33, 
and the additional requirement that the aggregate shall have not less than 15 percent more than 
30 percent, by weight, passing No. 50 sieve. 
 
No fine aggregate shall be used if it contains more than two percent of silt or which shows a 
color darker than Plate 2 when tested according to the ASTM Standard Method of Test for 
Organic Impurities in Sands for Concrete, Designation C-40. 
 
The weight average loss when fine aggregate is subjected to five cycles of the soundness test 
using magnesium sulfate shall not exceed 10 percent. 
 
Coarse Aggregate.  Coarse aggregate shall be washed, hard, tough and durable screened gravel 
or crushed stone conforming to the ASTM Standard Specifications for Concrete Aggregates, 
Designation C33 and the additional requirements specified herein.  Coarse aggregate shall have 
not more than five percent by weight of deleterious substances and soft fragments.  Unless 
otherwise approved, aggregate shall be well graded and shall conform to the grading 
requirements for coarse aggregates for nominal size 1 inch to No. 4. 
 
No coarse aggregate shall be used if it contains more than one percent of silt or which shows a 
color darker than Plate 1 when tested as above specified for fine aggregate. 
 
The weighted average loss when coarse aggregate is subjected to five cycles of the soundness 
test using magnesium sulfate shall not exceed 14 percent. 
 
Samples of Aggregate.  As required, the Contractor shall submit clearly labeled samples of fine 
and coarse aggregates to the Engineer.  No aggregates shall be delivered and used shall be equal 
to the approved samples in all respects. 
 
Classes of Concrete.  4000 psi concrete shall be used for all concrete not otherwise specified or 
noted on the drawings. 
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Quality and Proportioning of Concrete.  Materials for concrete shall be proportioned to produce a 
thoroughly workable, plastic mixture resulting in a dense watertight concrete.  The concrete shall 
meet MHD Standard Specifications  as specified in Section M4.02.00 of the “Standard 
Specifications for Highways and Bridges,” Commonwealth of Massachusetts, Department of 
Public Works, 1988 Ed. as amended and corrected. 

 
The use of an approved additive other than air-entrained additives shall not affect a change in the 
maximum water-cement ratio or the minimum cement content.  The minimum cement content 
can be changed only with the prior written approval of the Engineer. 
 
Determining Proportions.  The proportions of cement, fine and coarse aggregate and water to be 
used to obtain the specified concrete shall be determined by trial at the site.  Proportions may be 
varied as approved, and shall be varied as required, provided that, in no case, shall the resulting 
mix violate the limitations set forth above under the heading “Quality and Proportions of 
Concrete.” 
 
Consistence of Concrete.  Concrete shall be of plastic consistency such that it can be work 
readily into all parts of the forms and around embedded work without segregation of constituent 
materials or collection of free water on the surface. 
 
Measuring Materials.  Cement, fine aggregate, coarse aggregate and water for concrete shall be 
measure separately and with accuracy.  Particular care shall be taken that fractional bags of 
cement are correctly measured.  Aggregates shall be measured by weight or loose in approved 
boxes, with allowance as directed for bulking of sand.  Water shall be measured by volume. 
 
Mixing Concrete.  Concrete shall be mixed in an approved batch mixer of suitable capacity 
except for small quantities, which, by permission, are hand mixed.  The volume of the mixed 
batch shall not exceed the manufacturer’s rated capacity of the mixer.  Adequate facilities shall 
be provided for accurate measurement of water and the control of materials entering the drum.  
The mixer shall revolve at a uniform peripheral speed of above 200 rpm. 
 
The minimum mixing time for each batch (from the time when all solid materials and water are 
first in the drum) shall be 1-½ minutes for mixers of 1 c.y. capacity or less; for mixers of larger 
capacity, the mixing time shall be increased 30 seconds for each additional half cubic yard or 
fraction thereof.  The entire batch shall be discharged before the mixer is recharged. 
 
If the concrete is mixed by hand, it shall be done on a suitable surface.  The cement and 
aggregates shall be mixed dry until an even and uniform color has been attained throughout.  The 
proper quantity of water shall then be added and the whole mass turned with square-edged 
shovels until it has become intimately mixed. 
 
Ready-Mixed Concrete.  The use of ready-mixed concrete will be permitted provided that the 
Engineer shall have the right to inspect the plant of the manufacturer and the proportioning and 
mixing of the concrete and shall be given every facility therefore, and that the materials and 
methods of proportioning, mixing and delivering are satisfactory and generally in accordance 
with the above specifications.  The manufacturer shall furnish, from an Independent testing 
laboratory and through the Contractor, appropriate certificates of tests, materials, proportions 
mixing and strengths.  Such certificates shall have an effective date not more than six months 
prior to the time when the concrete will be used and shall be furnished to the Engineer at least 
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seven days before the time of use.  No ready-mixed concrete shall be ordered before the 
Engineer has given his approval thereof. 
 
The quantity of concrete to be mixed or delivered in any one batch shall not exceed the rated 
capacity of the mixer or agitator as stated on the nameplate for the type of mixing in use. 
 
At the time of delivery of each load of concrete, the Engineer shall be given a slip stating the 
actual quantity of each ingredient in that load.     
 
Attention is directed to the importance of dispatching trucks from the batching plant so that they 
shall arrive at the site of the work just before the concrete is required, thus avoiding excessive 
mixing of concrete while waiting or delays in placing successive layers of concrete in the forms.  
Concrete shall be discharged into forms within 1 ½ hours after water was first added to the mix, 
and shall be mixed at least five minutes after all water has been added. 
 
Forms.  Forms shall be constructed of sound lumber, plywood or metal and shall conform 
accurately to the dimensions, shapes and elevations indicated on the drawings.  They shall be 
mortar-tight, rigid and unyielding during the placing and compacting of the concrete.  The 
Contractor shall be entirely responsible for the adequacy.  Forms for manhole inverts shall be 
smooth, carefully built to true size and shape and accurately set. 
 
Suitable molding or bevels shall be placed so as to produce a ¾ inch chamber on all exposed 
projecting corners. 
 
Form surfaces to be in contact with concrete shall be oiled, and if reused, shall first be cleaned, 
repaired and re-oiled. 
 
Forms shall not be removed until the product of the elapsed number of days after placement and 
the average daily air temperature at the surface of the concrete equal 100 for walls and vertical 
surfaces and 500 for slabs. 
 
Embedded Work in Concrete.  All embedded work shall be accurately built into or encased in the 
masonry by the Contractor as directed and all necessary precautions shall be taken to prevent 
such work from being displaced or deformed. 
 
Placing Concrete.  No concrete shall be placed on frozen subgrade or in water.  Forms and 
excavations shall be free from water and all dirt, debris and other foreign matter when concrete is 
placed. 
 
If chutes are used for conveying concrete, they shall be of metal or shall be metal lined. 
 
Concrete shall be deposited in suitable layers, one layer quickly following another until the 
placement has been completed.  While being deposited, the concrete shall be thoroughly 
compacted by rodding and spading or by mechanical vibration.  If mechanical vibration is used, 
the concrete consistency as measured by slump shall not exceed 3 inches.  Vibration shall be 
done by experienced operators under close supervision and the duration shall be held at the 
minimum necessary to produce thorough compaction without segregation.  Hand spading shall 
always be used adjacent to forms to produce a smooth, dense surface.  The concrete shall be 
thoroughly and carefully rodded about embedded materials. 
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Curing and Protection.  Water shall not be permitted to rise on concrete within 24 hours after it is 
placed, nor shall running water be allowed to flow over complete concrete within four days after 
it has been placed. 
 
For at least seven days after having been placed, all concrete shall be so protected that the 
temperature at the surface will not fall below 50 degrees F.  The methods of protecting the 
concrete shall be as specified and shall be subject to approval. 
 
Finishing Concrete.  Manhole tables and all surfaces shaped without forms and over which 
liquids will flow shall be smoothly finished by means of a steel trowel without the use of 
additional cement of sprinkling with water.  Troweling shall not be started until all water has 
disappeared from the surface.  Over troweling shall be avoided. 
 
Trimming and Repairs.  It is expected that forms, concrete and workmanship shall be such that 
the quantity of trimming and repair work is kept to a minimum. 
 
Defective concrete shall be cut normal to the surface until sound concrete is reached, but not less 
than one inch deep; the remaining concrete shall be thoroughly roughened and cleaned.  
Concrete around the cavity or the form-tie recess shall be thoroughly wetted and promptly 
painted with a 1/16-inch brush coat of neat cement mixed to the consistency of thick lead paint.  
The hole shall then be filled with mortar mixed in the proportions of one part cement and 1 ½ 
parts sand, both being form the same sources as in the apparent concrete. 
 
Expansion Joints.  Performed expansion joints shall be ½” bituminous impregnated expansion 
joint filler, type conforming to ASTM D994, or approved equal place where shown on the plans.  
The joint filler material shall be placed according to the manufacturer’s recommendations.  The 
joint filler material shall be placed such that it’s top surface is one inch below the top surface of 
the new concrete. 
 
Joint sealant shall be a multi-component polyurethane type and shall comply with ASTM C920, 
Class 25.  Joint sealants shall be installed according to the manufacturer’s recommendations.  
The Contractor shall supply smooth #35 bar dowels at all expansion joints and install the dowels, 
with expansion caps, 18” on center.  Dowels shall be a minimum of 14” long.  Depth of the 
dowels not shown of the plans or specified shall be as directed by the Engineer. 
 
Expansion joints for retaining walls shall be placed 90’ on center maximum, intermediate 
construction joints shall be placed 30’ on center maximum. 
 
Construction Joints.  All construction joints in retaining walls shall be provided with a keyway 
and a waterstop.  Keyway shall be as indicated on the plans or as specified by the Engineer. 
 
The waterstop material shall be a minimum of 5” wide and of type, size and configuration 
approved by the Engineer.  All waterstop material shall be installed in accordance with 
manufacturer’s instructions and special care shall be taken in jointing the material.  Waterstop 
shall be a diaphragm type of multirib design thermo-plastic material unless otherwise specified. 
 
Concrete in structures shall be placed in such a manner that all construction joints shall be 
exactly horizontal or vertical, as the case may be, and that they shall be straight and as 
inconspicuous as possible. 
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When construction joints are definitely shown on the plans, all concrete between consecutive 
joints shall be placed in a continuous operation. 
 
In order to allow for shrinkage, concrete shall not be placed against the second side of the 
construction joints for at least 12 hours after that on the first side has been placed. 
 
Weep Holes.  Weep holes shall be provided through all structures as indicated on the plans and 
as directed.  Ends of weep holes that are to be covered by filling material shall be protected by 
¼” mesh galvanized wire screen 23 gauge and not less than one (1) cubic yard of crushed stone. 
 
Pipe for weep holes shall be 4” PVC pipe SDR 35 or approved equal, and shall have a minimum 
pitch of 1/8” per foot. 

 
ITEM 11 

BITUMINOUS CONCRETE DRIVEWAY AND APRON PATCHES 
 

11.1 General 
11.2 Gravel 
11.3 Bituminous Concrete 
11.4 Walk Forms 
 
11.1  General.  The Contractor shall furnish all labor, materials, tools, and equipment necessary 
to construct the pavement complete, including subgrade preparations, gravel base, base and 
surface courses on paved areas as indicated on the drawings and as herein specified. 
 
Prior to any excavation in paved areas, the Contractor shall cut the surface between the existing 
and proposed pavement with an approved saw.  The pavement shall be cut in as straight a line as 
possible to assure proper bonding between the two surfaces. 
 
Pavement shall be placed so that the whole area will have a true and uniform surface and will 
conform to the proper grade and cross section. 
 
The paving plant used by the Contractor in preparation of the bituminous concrete shall be 
acceptable to the Engineer who shall have the right to inspect the plant and making of the 
material. 
 
All manhole covers, catch basin grates, valve and meter boxes, curbs, walks, and walls shall be 
adequately protected and left in a clean condition. 
 
11.2  Gravel Base.  The gravel base shall conform to the specifications set forth in Item 4.  The 
depth of gravel shall be 8” unless otherwise indicated on the plan or specified. 
 
11.3  Bituminous Concrete.  Bituminous concrete shall conform to the specifications set forth by 
the applicable subsections of the Commonwealth of Massachusetts, Department of Public 
Works, Standards Specifications for Highways and Bridges, 1988 Edition, as amended.  
Pavement thickness shall be equal to a 2-inch base and a 1-inch top in all areas, or as directed by 
the Engineer. 
 
11.4  Walk Forms.  Side forms and transverse forms for sidewalks shall be clean, smooth, free 
from warp, of sufficient strength to resist springing out of shape and of a depth to conform to the 
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thickness of the proposed walk.  The forms shall be well staked and thoroughly braced and set to 
the established lines.  Forms shall be removed upon completion. 
 

ITEM 12 
BITUMINOUS CONCRETE CURB 

 
12.1 General 
12.2 Materials 
12.3 Construction Methods 
12.4 Tack Coat Emulsion 
  

12.1  General.  The Contractor shall construct bituminous concrete curbs to the lines and grades as 
shown on the plans or as established by the Engineer. 
 
12.2  Materials.  The materials used to construct bituminous concrete curbs shall conform to the 
specifications as set forth in Section 500 "Curb and Edging" of the Commonwealth of 
Massachusetts, Department of Public Works, Standard Specifications for Highway and Bridges, 
1988 Edition. 
 
All bituminous concrete curb shall conform to the dimensions of Type 2, except the height shall 
be six (6) inches. 
 
12.3  Construction Methods.  The bituminous concrete mixture shall be placed and compacted 
with a machine acceptable and approved by the Engineer.  The machine shall be capable of 
spreading the mixture true to line and grade and to the shape stipulated. 
 
The bituminous concrete curb shall be placed on a bituminous concrete base course on new and 
reconstructed roads. 
 
If at any time before the acceptance of the work, any soft or imperfect spots develop in the 
exposed surface of the curb, such material placed shall be removed and replaced with new 
material and compacted, without additional compensation. 
 
The bituminous concrete curb may be placed on the existing bituminous concrete top course 
where no road reconstruction is to take place. 
 
Where the road edge is not exposed due to dirt or debris the contractor shall be responsible for 
exposing it prior to installing bituminous concrete curb. 
 
When the road edge is deteriorated and the road base is to be extended the contractor shall saw cut 
the edge to the lines established by the Engineer. 
 
12.4  Tack Coat Emulsion. Where bituminous concrete curbing is to be placed on an existing 
bituminous concrete base or top coat emulsion is to be used. 
 

ITEMS 16 & 17 
LOAMING AND SEEDING 

 
Summary 
References 
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Quality Assurance 
Submittals 
Products/Materials 
Preparation 
Lawn Areas 
Maintenance 
Guarantee Period and Final Acceptance 

 
Summary.  Section includes: 

a. Restoration of all vegetated areas disturbed during construction including lawn areas 

b. Loam, starter fertilizer, lime, and lawn seed 

c. Mulch 
 

References. 

ASTM D5539 – Standard Specification for Seed Starter Mix. 
 

Quality Assurance.  Place seed only between the periods from April 15th to June 1st, and from 
August 15th to October 1st, unless otherwise approved by the Engineer. 
 

Submittals.  Submit the following for approval: 

a. Lawn seed mixture including percent by weight of each seed type, and 
manufacturer/supplier name. 

b. Suitable laboratory analysis of the soil to determine the quantity of fertilizer and lime to 
be applied. 

c. Lime and starter fertilizer application rates based on laboratory soil tests. 
 

Products/Materials. 

Loam 

a. Loam shall consist of fertile, friable, natural topsoil typical of the locality without 
admixture of subsoil, refuse or other foreign materials and shall be obtained from a well-
drained arable site.  It shall be such a mixture of sand, silt and clay particles as to exhibit 
sandy and clayey properties in and about equal proportions.  It shall be reasonably free of 
stumps, roots, heavy or stiff clay, stones larger than 1-inch in diameter, lumps, coarse 
sand, noxious weeds, sticks, brush or other litter.  Topsoil as delivered to the site or 
stockpiled shall have pH between 6.0 and 7.0 and shall contain not less than 5 percent or 
more than 8 percent organic matter as determined by loss of ignition of moisture-free 
samples dried at 100 degrees Celsius.  The topsoil shall meet the following mechanical 
analysis: 

 PERCENTAGE 
FINER 

1-in screen 
opening 

100 

No. 10 mesh 95 to 100 
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No. 270 mesh 35 to 75 

0.002 mm* 5 to 25 

* Clay size fraction determined by pipette or hydrometer analysis. 

b. Place a minimum of 4 inches of loam. 

Starter Fertilizer 

a. Starter fertilizer shall bear the manufacturer’s name and guaranteed statement of 
analysis, and shall be applied in accordance with the manufacturer’s directions. 

b. Starter fertilizer shall be Scott’s Starter Fertilizer, or equal, with timed nitrogen 
release to prevent burning. 

Lime 

a. Lime shall be an agricultural type ground limestone. 

b. Lime shall be pelletized type for prolonged time release to soil. 

Lawn Seed 

a. Seed shall be of the previous year's crop. 

b. Required ranges: 

1.  Purity > 90% 

2.  Germination > 80% 

3.  Crop < 0.5% 

4.  Weed < 0.3% 

5.  Noxious Weed – 0% 

6.  Inert < 8% 

c. The standard seed mixture shall be applied at a minimum rate of 4 lbs./1,000 sf. 

d. Grass seed shall conform to the following mixture in proportion by weight and weed 
content and shall pass the minimum percentages of purity and germination as 
indicated for same. 

LAWN AREA SEED MIX % WEIGHT 

“Rebel II” Tall Fescue 70% 

“Baron” Kentucky Bluegrass 10% 

“Palmer” Perennial Ryegrass 20% 

e. All seed shall comply with State and Federal seed laws. 

f. A sworn certificate indicating each variety of seed, weed content, germination of 
seed, net weight, date of shipment and manufacturer’s name shall accompany each 
seed shipment.  Responsibility for satisfactory results rests entirely on the Contractor. 

Mulch 

a. Shall be a specially processed 100 percent Virgin wood fiber mulch containing no 
growth or germination-inhibiting factors.  Wood fiber mulch shall be Second Nature 
Regenerated wood fiber as by Central Fiber Corporation, Wellsville, KS or equal.  It 
shall be manufactured in such a manner that after addition and agitation in slurry 
tanks with water, the fibers in the material become uniformly suspended to form a 
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homogenous slurry.  When sprayed on the ground, the material shall allow absorption 
and percolation of moisture.  Each package of the wood fiber shall be marked by the 
manufacturer to show the air dry weight content and not contain in excess of 10 
percent moisture. 

 

Preparation.  The ground surface shall be fine graded and raked to prepare the surface of the 
loam for lime, fertilizer and seed. 

Perform a laboratory soil test on the proposed loam before placing any lime, fertilizer, or seed.  This 
work shall be in accordance with ASTM D5539. 
 

Lawn Areas.  Apply fertilizer and lime to the surface of the ground in accordance with the 
manufacturers’ instructions, and based on the results of the certified soils test. 

Place the seed using a drop or rotary spreader at the rate recommended by the seed manufacturer 
for the intended use of the lawn or grass area being restored. 

After spreading the seed, lightly rake the surface to work the seed in.  The surface shall then be 
rolled. 
 

Maintenance.  Maintain loamed and seeded areas by mulching, covering, netting, watering, 
cutting, and fencing until an acceptable stand of vegetation is approved by the Engineer. 

The dressed and seeded areas shall be sprinkled with water as necessary from time to time.  
Signs and barricades should be placed to protect the seeded areas.  After the grass has started to 
grow, all areas and parts of areas that fail to show a uniform stand of grass shall be seeded 
repeatedly until all areas are covered with a satisfactory growth of grass. 
 

Guarantee Period and Final Acceptance.  At the end of the guaranteed period, inspection will be 
made by the Engineer upon written request submitted at least 10 days before the anticipated date.  
Seeded areas not demonstrating satisfactory stands as outlined above, as determined by the 
Engineer, shall be renovated, reseeded and maintained meeting all requirements as specified 
herein. 

After all necessary corrective work has been completed, the Engineer shall certify in writing the 
final acceptance of the seeded areas. 
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

WILLIAM D MCKINNEY

Demolition and disposal of existing concrete and asphalt sidewalk; construction of app. 1,655 L.F. of new concrete 

sidewalk; installation of ADA ramps; and related work.

Director

Awarding Authority: City of Greenfield

City/Town:Contract Number: DPW 19-32 GREENFIELD

Description of Work:

Job Location: Laurel Street

Wage Request Number:    20190603-049Issue Date: 06/03/2019

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency  must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$58.86 06/01/2019 $11.91 $0.00 $34.25 $12.70

$59.36 08/01/2019 $12.41 $0.00 $34.25 $12.70

$60.38 12/01/2019 $12.41 $0.00 $34.25 $13.72

$61.28 06/01/2020 $12.41 $0.00 $35.15 $13.72

$61.78 08/01/2020 $12.91 $0.00 $35.15 $13.72

$62.88 12/01/2020 $12.91 $0.00 $35.15 $14.82

$63.68 06/01/2021 $12.91 $0.00 $35.95 $14.82

$64.18 08/01/2021 $13.41 $0.00 $35.95 $14.82

$65.37 12/01/2021 $13.41 $0.00 $35.95 $16.01

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$58.93 06/01/2019 $11.91 $0.00 $34.32 $12.70

$59.43 08/01/2019 $12.41 $0.00 $34.32 $12.70

$60.45 12/01/2019 $12.41 $0.00 $34.32 $13.72

$61.35 06/01/2020 $12.41 $0.00 $35.22 $13.72

$61.85 08/01/2020 $12.91 $0.00 $35.22 $13.72

$62.95 12/01/2020 $12.91 $0.00 $35.22 $14.82

$63.75 06/01/2021 $12.91 $0.00 $36.02 $14.82

$64.25 08/01/2021 $13.41 $0.00 $36.02 $14.82

$65.44 12/01/2021 $13.41 $0.00 $36.02 $16.01

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.05 06/01/2019 $11.91 $0.00 $34.44 $12.70

$59.55 08/01/2019 $12.41 $0.00 $34.44 $12.70

$60.57 12/01/2019 $12.41 $0.00 $34.44 $13.72

$61.47 06/01/2020 $12.41 $0.00 $35.34 $13.72

$61.97 08/01/2020 $12.91 $0.00 $35.34 $13.72

$63.07 12/01/2020 $12.91 $0.00 $35.34 $14.82

$63.87 06/01/2021 $12.91 $0.00 $36.14 $14.82

$64.37 08/01/2021 $13.41 $0.00 $36.14 $14.82

$65.56 12/01/2021 $13.41 $0.00 $36.14 $16.01

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 3)

$128.85 08/01/2018 $9.90 $0.00 $97.80 $21.15

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$54.32 06/03/2019 $7.85 $0.00 $32.56 $13.91

$55.13 12/02/2019 $7.85 $0.00 $33.37 $13.91
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.28 06/01/2019 $7.85 $0.00 $32.54 $11.89

$53.07 12/01/2019 $7.85 $0.00 $33.33 $11.89

$53.88 06/01/2020 $7.85 $0.00 $34.14 $11.89

$54.69 12/01/2020 $7.85 $0.00 $34.95 $11.89

$55.53 06/01/2021 $7.85 $0.00 $35.79 $11.89

$56.36 12/01/2021 $7.85 $0.00 $36.62 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$53.26 06/01/2019 $12.50 $0.00 $32.76 $8.00

$54.16 12/01/2019 $12.50 $0.00 $33.66 $8.00

$55.06 06/01/2020 $12.50 $0.00 $34.56 $8.00

$55.96 12/01/2020 $12.50 $0.00 $35.46 $8.00

Issue Date: Wage Request Number:06/03/2019 Page 2 of 3720190603-049



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASPHALT RAKER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $32.04 $11.89

$52.57 12/01/2019 $7.85 $0.00 $32.83 $11.89

$53.38 06/01/2020 $7.85 $0.00 $33.64 $11.89

$54.19 12/01/2020 $7.85 $0.00 $34.45 $11.89

$55.03 06/01/2021 $7.85 $0.00 $35.29 $11.89

$55.86 12/01/2021 $7.85 $0.00 $36.12 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

AUTOMATIC GRADER-EXCAVATOR (RECLAIMER)
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.69 $0.00 $35.65 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER OPERATOR
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.69 $0.00 $35.65 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

BATCH/CEMENT PLANT - ON SITE
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.69 $0.00 $35.12 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.32 06/03/2019 $7.85 $0.00 $32.56 $13.91

$55.13 12/02/2019 $7.85 $0.00 $33.37 $13.91
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.28 06/01/2019 $7.85 $0.00 $32.54 $11.89

$53.07 12/01/2019 $7.85 $0.00 $33.33 $11.89

$53.88 06/01/2020 $7.85 $0.00 $34.14 $11.89

$54.69 12/01/2020 $7.85 $0.00 $34.95 $11.89

$55.53 06/01/2021 $7.85 $0.00 $35.79 $11.89

$56.36 12/01/2021 $7.85 $0.00 $36.62 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$69.50 01/01/2019 $7.07 $0.00 $44.71 $17.72

$71.15 01/01/2020 $7.07 $0.00 $46.10 $17.98
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.06 $7.07 $11.52 $0.00 $47.65 65

 2 $29.06 $7.07 $11.52 $0.00 $47.65 65

 3 $31.30 $7.07 $12.40 $0.00 $50.77 70

 4 $33.53 $7.07 $13.30 $0.00 $53.90 75

 5 $35.77 $7.07 $14.18 $0.00 $57.02 80

 6 $38.00 $7.07 $15.07 $0.00 $60.14 85

 7 $40.24 $7.07 $15.95 $0.00 $63.26 90

 8 $42.47 $7.07 $16.84 $0.00 $66.38 95

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.97 $7.07 $11.69 $0.00 $48.73 65

 2 $29.97 $7.07 $11.69 $0.00 $48.73 65

 3 $32.27 $7.07 $12.59 $0.00 $51.93 70

 4 $34.58 $7.07 $13.49 $0.00 $55.14 75

 5 $36.88 $7.07 $14.38 $0.00 $58.33 80

 6 $39.19 $7.07 $15.29 $0.00 $61.55 85

 7 $41.49 $7.07 $16.18 $0.00 $64.74 90

 8 $43.80 $7.07 $17.09 $0.00 $67.96 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$71.48 02/01/2019 $10.75 $0.00 $41.96 $18.77

$72.97 08/01/2019 $10.75 $0.00 $43.31 $18.91

$73.52 02/01/2020 $10.75 $0.00 $43.86 $18.91

$75.02 08/01/2020 $10.75 $0.00 $45.21 $19.06

$75.57 02/01/2021 $10.75 $0.00 $45.76 $19.06

$77.13 08/01/2021 $10.75 $0.00 $47.16 $19.22

$77.66 02/01/2022 $10.75 $0.00 $47.69 $19.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 Springfield/PittsfieldApprentice -

02/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.98 $10.75 $18.77 $0.00 $50.50 50

 2 $25.18 $10.75 $18.77 $0.00 $54.70 60

 3 $29.37 $10.75 $18.77 $0.00 $58.89 70

 4 $33.57 $10.75 $18.77 $0.00 $63.09 80

 5 $37.76 $10.75 $18.77 $0.00 $67.28 90

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.66 $10.75 $18.91 $0.00 $51.32 50

 2 $25.99 $10.75 $18.91 $0.00 $55.65 60

 3 $30.32 $10.75 $18.91 $0.00 $59.98 70

 4 $34.65 $10.75 $18.91 $0.00 $64.31 80

 5 $38.98 $10.75 $18.91 $0.00 $68.64 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/POWER SHOVEL/TREE SHREDDER

                                                    /CLAM SHELLOPERATING 

ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.69 $0.00 $35.65 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$64.15 06/01/2019 $7.85 $0.00 $40.75 $15.55

$65.15 12/01/2019 $7.85 $0.00 $41.75 $15.55

$66.14 06/01/2020 $7.85 $0.00 $42.74 $15.55

$67.12 12/01/2020 $7.85 $0.00 $43.72 $15.55

$68.14 06/01/2021 $7.85 $0.00 $44.74 $15.55

$69.15 12/01/2021 $7.85 $0.00 $45.75 $15.55
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$63.00 06/01/2019 $7.85 $0.00 $39.60 $15.55

$64.00 12/01/2019 $7.85 $0.00 $40.60 $15.55

$64.99 06/01/2020 $7.85 $0.00 $41.59 $15.55

$65.97 12/01/2020 $7.85 $0.00 $42.57 $15.55

$66.99 06/01/2021 $7.85 $0.00 $43.59 $15.55

$68.00 12/01/2021 $7.85 $0.00 $44.60 $15.55
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$63.00 06/01/2019 $7.85 $0.00 $39.60 $15.55

$64.00 12/01/2019 $7.85 $0.00 $40.60 $15.55

$64.99 06/01/2020 $7.85 $0.00 $41.59 $15.55

$65.97 12/01/2020 $7.85 $0.00 $42.57 $15.55

$66.99 06/01/2021 $7.85 $0.00 $43.59 $15.55

$68.00 12/01/2021 $7.85 $0.00 $44.60 $15.55
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS LOCAL 108 - HAMPDEN HAMPSHIRE FRANKLIN

$61.90 03/04/2019 $8.26 $0.00 $38.64 $15.00

CARPENTER - Local 108 Hampden Hampshire FranklinApprentice -

03/04/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.32 $8.26 $1.22 $0.00 $28.80 50

 2 $23.18 $8.26 $1.22 $0.00 $32.66 60

 3 $27.05 $8.26 $11.34 $0.00 $46.65 70

 4 $28.98 $8.26 $11.34 $0.00 $48.58 75

 5 $30.91 $8.26 $12.56 $0.00 $51.73 80

 6 $30.91 $8.26 $12.56 $0.00 $51.73 80

 7 $34.78 $8.26 $13.78 $0.00 $56.82 90

 8 $34.78 $8.26 $13.78 $0.00 $56.82 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $25.93/ 3&4 $30.77/ 5&6 $46.41/ 7&8 $51.29

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS LOCAL 108 - HAMPDEN HAMPSHIRE FRANKLIN

$38.03 04/01/2019 $7.07 $0.00 $23.10 $7.86

$38.42 10/01/2019 $7.07 $0.00 $23.49 $7.86
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - 108 Hampden HampshireApprentice -

04/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.86 $7.07 $0.00 $0.00 $20.93 60

 2 $13.86 $7.07 $0.00 $0.00 $20.93 60

 3 $15.02 $7.07 $7.86 $0.00 $29.95 65

 4 $16.17 $7.07 $7.86 $0.00 $31.10 70

 5 $17.33 $7.07 $7.86 $0.00 $32.26 75

 6 $18.48 $7.07 $7.86 $0.00 $33.41 80

 7 $19.64 $7.07 $7.86 $0.00 $34.57 85

 8 $20.79 $7.07 $7.86 $0.00 $35.72 90

10/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.09 $7.07 $0.00 $0.00 $21.16 60

 2 $14.09 $7.07 $0.00 $0.00 $21.16 60

 3 $15.27 $7.07 $7.86 $0.00 $30.20 65

 4 $16.44 $7.07 $7.86 $0.00 $31.37 70

 5 $17.62 $7.07 $7.86 $0.00 $32.55 75

 6 $18.79 $7.07 $7.86 $0.00 $33.72 80

 7 $19.97 $7.07 $7.86 $0.00 $34.90 85

 8 $21.14 $7.07 $7.86 $0.00 $36.07 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $17.47/ 3&4 $24.53/ 5&6 $31.10/ 7&8 $33.41

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (SPRINGFIELD/PITTSFIELD)

$70.85 01/01/2019 $12.45 $0.30 $40.46 $17.64

$71.42 07/01/2019 $12.45 $0.30 $41.03 $17.64

$72.90 01/01/2020 $12.45 $0.30 $42.51 $17.64

Issue Date: Wage Request Number:06/03/2019 Page 7 of 3720190603-049



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - Springfield/PittsfieldApprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.23 $12.45 $15.41 $0.00 $48.09 50

 2 $24.28 $12.45 $17.64 $0.30 $54.67 60

 3 $26.30 $12.45 $17.64 $0.30 $56.69 65

 4 $28.32 $12.45 $17.64 $0.30 $58.71 70

 5 $30.35 $12.45 $17.64 $0.30 $60.74 75

 6 $32.37 $12.45 $17.64 $0.30 $62.76 80

 7 $36.41 $12.45 $17.64 $0.30 $66.80 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.52 $12.45 $15.41 $0.00 $48.38 50

 2 $24.62 $12.45 $17.64 $0.30 $55.01 60

 3 $26.67 $12.45 $17.64 $0.30 $57.06 65

 4 $28.72 $12.45 $17.64 $0.30 $59.11 70

 5 $30.77 $12.45 $17.64 $0.30 $61.16 75

 6 $32.82 $12.45 $17.64 $0.30 $63.21 80

 7 $36.93 $12.45 $17.64 $0.30 $67.32 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.69 $0.00 $35.12 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CRANE OPERATOR
OPERATING ENGINEERS LOCAL 98

$64.32 06/01/2019 $11.69 $0.00 $38.55 $14.08

$65.19 12/01/2019 $11.69 $0.00 $39.15 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 3

$79.36 01/01/2019 $8.15 $0.00 $50.36 $20.85

$80.31 07/01/2019 $8.20 $0.00 $50.66 $21.45

$81.26 01/01/2020 $8.20 $0.00 $50.96 $22.10

$82.36 07/01/2020 $8.20 $0.00 $52.06 $22.10

$83.46 01/01/2021 $8.20 $0.00 $53.16 $22.10

Issue Date: Wage Request Number:06/03/2019 Page 8 of 3720190603-049



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.18 $8.15 $0.00 $0.00 $33.33 50

 2 $27.70 $8.15 $5.64 $0.00 $41.49 55

 3 $30.22 $8.15 $6.15 $0.00 $44.52 60

 4 $32.73 $8.15 $6.66 $0.00 $47.54 65

 5 $35.25 $8.15 $17.78 $0.00 $61.18 70

 6 $37.77 $8.15 $18.29 $0.00 $64.21 75

 7 $40.29 $8.15 $18.80 $0.00 $67.24 80

 8 $45.32 $8.15 $19.83 $0.00 $73.30 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.33 $8.20 $0.00 $0.00 $33.53 50

 2 $27.86 $8.20 $5.78 $0.00 $41.84 55

 3 $30.40 $8.20 $6.30 $0.00 $44.90 60

 4 $32.93 $8.20 $6.83 $0.00 $47.96 65

 5 $35.46 $8.20 $18.30 $0.00 $61.96 70

 6 $38.00 $8.20 $18.83 $0.00 $65.03 75

 7 $40.53 $8.20 $19.35 $0.00 $68.08 80

 8 $45.59 $8.20 $20.40 $0.00 $74.19 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 3 (BUILDING & SITE)

$63.00 06/01/2019 $7.85 $0.00 $39.80 $15.35

$64.00 12/01/2019 $7.85 $0.00 $40.80 $15.35
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$64.00 06/01/2019 $7.85 $0.00 $40.80 $15.35

$65.00 12/01/2019 $7.85 $0.00 $41.80 $15.35
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 3 (BUILDING & SITE)

$63.75 06/01/2019 $7.85 $0.00 $40.55 $15.35

$64.75 12/01/2019 $7.85 $0.00 $41.55 $15.35
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 3 (BUILDING & SITE)

$64.00 06/01/2019 $7.85 $0.00 $40.80 $15.35

$65.00 12/01/2019 $7.85 $0.00 $41.80 $15.35
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$63.75 06/01/2019 $7.85 $0.00 $40.55 $15.35

$64.75 12/01/2019 $7.85 $0.00 $41.55 $15.35
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$63.00 06/01/2019 $7.85 $0.00 $39.80 $15.35

$64.00 12/01/2019 $7.85 $0.00 $40.80 $15.35
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$96.25 08/01/2018 $9.90 $0.00 $65.20 $21.15

$99.57 08/01/2019 $9.90 $0.00 $68.52 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 3)

$77.62 08/01/2018 $9.90 $0.00 $46.57 $21.15

$79.99 08/01/2019 $9.90 $0.00 $48.94 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$100.91 08/01/2018 $9.90 $0.00 $69.86 $21.15

$104.46 08/01/2019 $9.90 $0.00 $73.41 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 3)

$128.85 08/01/2018 $9.90 $0.00 $97.80 $21.15

$133.83 08/01/2019 $9.90 $0.00 $102.78 $21.15
For apprentice rates see "Apprentice- PILE DRIVER"

ELECTRICIAN (Including Core Drilling)
ELECTRICIANS LOCAL 7

$64.47 12/30/2018 $10.50 $0.00 $41.91 $12.06

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60

ELECTRICIAN - Local 7Apprentice -

12/30/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.76 $5.70 $0.50 $0.00 $22.96 40

 2 $18.86 $5.70 $0.57 $0.00 $25.13 45

 3 $20.96 $10.50 $6.93 $0.00 $38.39 50

 4 $23.05 $10.50 $6.99 $0.00 $40.54 55

 5 $27.24 $10.50 $8.12 $0.00 $45.86 65

 6 $29.34 $10.50 $9.18 $0.00 $49.02 70

06/30/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.06 $5.85 $0.51 $0.00 $23.42 40

 2 $19.20 $5.85 $0.58 $0.00 $25.63 45

 3 $21.33 $10.75 $6.94 $0.00 $39.02 50

 4 $23.46 $10.75 $7.00 $0.00 $41.21 55

 5 $27.73 $10.75 $8.13 $0.00 $46.61 65

 6 $29.86 $10.75 $9.20 $0.00 $49.81 70

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3****

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$86.20 01/01/2019 $15.58 $0.00 $53.11 $17.51

$88.99 01/01/2020 $15.73 $0.00 $54.85 $18.41

$91.88 01/01/2021 $15.88 $0.00 $56.69 $19.31

$94.86 01/01/2022 $16.03 $0.00 $58.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.56 $15.58 $0.00 $0.00 $42.14 50

 2 $29.21 $15.58 $17.51 $0.00 $62.30 55

 3 $34.52 $15.58 $17.51 $0.00 $67.61 65

 4 $37.18 $15.58 $17.51 $0.00 $70.27 70

 5 $42.49 $15.58 $17.51 $0.00 $75.58 80

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.43 $15.73 $0.00 $0.00 $43.16 50

 2 $30.17 $15.73 $18.41 $0.00 $64.31 55

 3 $35.65 $15.73 $18.41 $0.00 $69.79 65

 4 $38.40 $15.73 $18.41 $0.00 $72.54 70

 5 $43.88 $15.73 $18.41 $0.00 $78.02 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$70.27 01/01/2019 $15.58 $0.00 $37.18 $17.51

$72.54 01/01/2020 $15.73 $0.00 $38.40 $18.41

$74.87 01/01/2021 $15.88 $0.00 $39.68 $19.31

$77.27 01/01/2022 $16.03 $0.00 $41.03 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $32.04 $11.89

$52.57 12/01/2019 $7.85 $0.00 $32.83 $11.89

$53.38 06/01/2020 $7.85 $0.00 $33.64 $11.89

$54.19 12/01/2020 $7.85 $0.00 $34.45 $11.89

$55.03 06/01/2021 $7.85 $0.00 $35.29 $11.89

$55.86 12/01/2021 $7.85 $0.00 $36.12 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST/ROD-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$27.74 06/01/1999 $4.80 $0.00 $18.84 $4.10

FIELD ENG.PARTY CHIEF:BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$30.23 06/01/1999 $4.80 $0.00 $21.33 $4.10

FIELD ENG.SURVEY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 98

$31.23 06/01/1999 $4.80 $0.00 $22.33 $4.10

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 7

$64.47 12/30/2018 $10.50 $0.00 $41.91 $12.06

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 7

$64.47 12/30/2018 $10.50 $0.00 $41.91 $12.06

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.69 $0.00 $35.12 $14.35

OPERATING ENGINEERS - Local 98 Class 3Apprentice -

06/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.71 $11.69 $14.08 $0.00 $46.48 60

 2 $24.16 $11.69 $14.08 $0.00 $49.93 70

 3 $27.62 $11.69 $14.08 $0.00 $53.39 80

 4 $31.07 $11.69 $14.08 $0.00 $56.84 90

12/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $11.69 $14.35 $0.00 $47.11 60

 2 $24.58 $11.69 $14.35 $0.00 $50.62 70

 3 $28.10 $11.69 $14.35 $0.00 $54.14 80

 4 $31.61 $11.69 $14.35 $0.00 $57.65 90

Notes: 

     Steps 1-2 are 1000 hrs.; Steps 3-4 are 2000 hrs.

     

Apprentice to Journeyworker Ratio:1:6

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$42.24 06/01/2019 $7.85 $0.00 $22.50 $11.89

$43.24 12/01/2019 $7.85 $0.00 $23.50 $11.89

$43.24 06/01/2020 $7.85 $0.00 $23.50 $11.89

$44.24 12/01/2020 $7.85 $0.00 $24.50 $11.89

$44.24 06/01/2021 $7.85 $0.00 $24.50 $11.89

$44.24 12/01/2021 $7.85 $0.00 $24.50 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE III

$55.57 03/01/2016 $8.55 $0.00 $32.60 $14.42
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IIIApprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.30 $8.55 $1.20 $0.00 $26.05 50

 2 $17.93 $8.55 $1.20 $0.00 $27.68 55

 3 $19.56 $8.55 $10.82 $0.00 $38.93 60

 4 $21.19 $8.55 $10.82 $0.00 $40.56 65

 5 $22.82 $8.55 $12.02 $0.00 $43.39 70

 6 $24.45 $8.55 $12.02 $0.00 $45.02 75

 7 $26.08 $8.55 $13.22 $0.00 $47.85 80

 8 $27.71 $8.55 $13.22 $0.00 $49.48 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $24.42/ 3&4 $28.84/ 5&6 $43.39/ 7&8 $47.85

Apprentice to Journeyworker Ratio:1:1

FORK LIFT
OPERATING ENGINEERS LOCAL 98

$60.51 06/01/2019 $11.69 $0.00 $34.74 $14.08

$61.38 12/01/2019 $11.69 $0.00 $35.34 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATORS/LIGHTING PLANTS
OPERATING ENGINEERS LOCAL 98

$57.06 06/01/2019 $11.69 $0.00 $31.29 $14.08

$57.93 12/01/2019 $11.69 $0.00 $31.89 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 1333

$58.68 06/01/2019 $10.60 $0.00 $38.18 $9.90

$60.43 06/01/2020 $10.80 $0.00 $39.18 $10.45
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 1333Apprentice -

06/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.09 $10.60 $1.80 $0.00 $31.49 50

 2 $21.48 $10.60 $1.80 $0.00 $33.88 56

 3 $23.86 $10.60 $2.40 $0.00 $36.86 63

 4 $26.25 $10.60 $2.40 $0.00 $39.25 69

 5 $28.64 $10.60 $2.90 $0.00 $42.14 75

 6 $31.02 $10.60 $2.90 $0.00 $44.52 81

 7 $33.41 $10.60 $9.90 $0.00 $53.91 88

 8 $35.79 $10.60 $9.90 $0.00 $56.29 94

06/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.59 $10.80 $1.80 $0.00 $32.19 50

 2 $22.04 $10.80 $1.80 $0.00 $34.64 56

 3 $24.49 $10.80 $2.45 $0.00 $37.74 63

 4 $26.94 $10.80 $2.45 $0.00 $40.19 69

 5 $29.39 $10.80 $3.15 $0.00 $43.34 75

 6 $31.83 $10.80 $3.15 $0.00 $45.78 81

 7 $34.28 $10.80 $10.45 $0.00 $55.53 88

 8 $36.73 $10.80 $10.45 $0.00 $57.98 94

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

GRADER/TRENCHING MACHINE/DERRICK
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.69 $0.00 $35.65 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$63.37 01/01/2019 $10.64 $1.77 $34.74 $16.22

$64.37 07/01/2019 $10.64 $1.77 $35.74 $16.22

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 7

$64.47 12/30/2018 $10.50 $0.00 $41.91 $12.06

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$63.37 01/01/2019 $10.64 $1.77 $34.74 $16.22

$64.37 07/01/2019 $10.64 $1.77 $35.74 $16.22

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS & PIPEFITTERS LOCAL 104

$65.31 03/17/2019 $8.75 $0.00 $40.21 $16.35

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC MECHANIC
PLUMBERS & PIPEFITTERS LOCAL 104

$65.31 03/17/2019 $8.75 $0.00 $40.21 $16.35

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.28 06/01/2019 $7.85 $0.00 $32.54 $11.89

$53.07 12/01/2019 $7.85 $0.00 $33.33 $11.89

$53.88 06/01/2020 $7.85 $0.00 $34.14 $11.89

$54.69 12/01/2020 $7.85 $0.00 $34.95 $11.89

$55.53 06/01/2021 $7.85 $0.00 $35.79 $11.89

$56.36 12/01/2021 $7.85 $0.00 $36.62 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (SPRINGFIELD)

$65.77 09/01/2018 $12.50 $0.00 $37.67 $15.60

$67.77 09/01/2019 $12.50 $0.00 $39.67 $15.60

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 SpringfieldApprentice -

09/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.84 $12.50 $11.40 $0.00 $42.74 50

 2 $22.60 $12.50 $12.24 $0.00 $47.34 60

 3 $26.37 $12.50 $13.08 $0.00 $51.95 70

 4 $30.14 $12.50 $13.92 $0.00 $56.56 80

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.84 $12.50 $11.40 $0.00 $43.74 50

 2 $23.80 $12.50 $12.24 $0.00 $48.54 60

 3 $27.77 $12.50 $13.08 $0.00 $53.35 70

 4 $31.74 $12.50 $13.92 $0.00 $58.16 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (SPRINGFIELD AREA)

$62.95 03/16/2019 $8.00 $0.00 $34.20 $20.75

$63.85 09/16/2019 $8.00 $0.00 $35.10 $20.75

$64.70 03/16/2020 $8.00 $0.00 $35.95 $20.75

$65.60 09/16/2020 $8.00 $0.00 $36.85 $20.75

$66.45 03/16/2021 $8.00 $0.00 $37.70 $20.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 SpringfieldApprentice -

03/16/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.52 $8.00 $20.75 $0.00 $49.27 60

 2 $23.94 $8.00 $20.75 $0.00 $52.69 70

 3 $25.65 $8.00 $20.75 $0.00 $54.40 75

 4 $27.36 $8.00 $20.75 $0.00 $56.11 80

 5 $29.07 $8.00 $20.75 $0.00 $57.82 85

 6 $30.78 $8.00 $20.75 $0.00 $59.53 90

09/16/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.06 $8.00 $20.75 $0.00 $49.81 60

 2 $24.57 $8.00 $20.75 $0.00 $53.32 70

 3 $26.33 $8.00 $20.75 $0.00 $55.08 75

 4 $28.08 $8.00 $20.75 $0.00 $56.83 80

 5 $29.84 $8.00 $20.75 $0.00 $58.59 85

 6 $31.59 $8.00 $20.75 $0.00 $60.34 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.81 $13.91

$54.38 12/02/2019 $7.85 $0.00 $32.62 $13.91
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 3 Building & SiteApprentice -

06/03/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.09 $7.85 $13.91 $0.00 $40.85 60

 2 $22.27 $7.85 $13.91 $0.00 $44.03 70

 3 $25.45 $7.85 $13.91 $0.00 $47.21 80

 4 $28.63 $7.85 $13.91 $0.00 $50.39 90

12/02/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.57 $7.85 $13.91 $0.00 $41.33 60

 2 $22.83 $7.85 $13.91 $0.00 $44.59 70

 3 $26.10 $7.85 $13.91 $0.00 $47.86 80

 4 $29.36 $7.85 $13.91 $0.00 $51.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.53 06/01/2019 $7.85 $0.00 $31.79 $11.89

$52.32 12/01/2019 $7.85 $0.00 $32.58 $11.89

$53.13 06/01/2020 $7.85 $0.00 $33.39 $11.89

$53.94 12/01/2020 $7.85 $0.00 $34.20 $11.89

$54.78 06/01/2021 $7.85 $0.00 $35.04 $11.89

$55.61 12/01/2021 $7.85 $0.00 $35.87 $11.89

LABORER (Heavy & Highway) - Zone 3Apprentice -

06/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.07 $7.85 $11.89 $0.00 $38.81 60

 2 $22.25 $7.85 $11.89 $0.00 $41.99 70

 3 $25.43 $7.85 $11.89 $0.00 $45.17 80

 4 $28.61 $7.85 $11.89 $0.00 $48.35 90

12/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.55 $7.85 $11.89 $0.00 $39.29 60

 2 $22.81 $7.85 $11.89 $0.00 $42.55 70

 3 $26.06 $7.85 $11.89 $0.00 $45.80 80

 4 $29.32 $7.85 $11.89 $0.00 $49.06 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.81 $13.91

$54.38 12/02/2019 $7.85 $0.00 $32.62 $13.91
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.67 06/01/2019 $7.85 $0.00 $31.91 $13.91

$54.48 12/01/2019 $7.85 $0.00 $32.72 $13.91
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.57 06/03/2019 $7.85 $0.00 $32.81 $13.91

$55.38 12/02/2019 $7.85 $0.00 $33.62 $13.91
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $32.04 $11.89

$52.57 12/01/2019 $7.85 $0.00 $32.83 $11.89

$53.38 06/01/2020 $7.85 $0.00 $33.64 $11.89

$54.19 12/01/2020 $7.85 $0.00 $34.45 $11.89

$55.03 06/01/2021 $7.85 $0.00 $35.29 $11.89

$55.86 12/01/2021 $7.85 $0.00 $36.12 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.81 $13.91

$54.38 12/02/2019 $7.85 $0.00 $32.62 $13.91
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.57 06/03/2019 $7.85 $0.00 $31.81 $13.91

$54.38 12/02/2019 $7.85 $0.00 $32.62 $13.91
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $32.04 $11.89

$52.57 12/01/2019 $7.85 $0.00 $32.83 $11.89

$53.38 06/01/2020 $7.85 $0.00 $33.64 $11.89

$54.19 12/01/2020 $7.85 $0.00 $34.45 $11.89

$55.03 06/01/2021 $7.85 $0.00 $35.29 $11.89

$55.86 12/01/2021 $7.85 $0.00 $36.12 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$63.68 02/01/2019 $10.75 $0.00 $34.67 $18.26

$64.79 08/01/2019 $10.75 $0.00 $35.67 $18.37

$65.29 02/01/2020 $10.75 $0.00 $36.17 $18.37

$66.41 08/01/2020 $10.75 $0.00 $37.17 $18.49

$66.91 02/01/2021 $10.75 $0.00 $37.67 $18.49

$68.04 08/01/2021 $10.75 $0.00 $38.67 $18.62

$68.49 02/01/2022 $10.75 $0.00 $39.12 $18.62
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE FINISHER-Local 3 Marble/Tile (Spr/Pitt)Apprentice -

02/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.34 $10.75 $18.26 $0.00 $46.35 50

 2 $20.80 $10.75 $18.26 $0.00 $49.81 60

 3 $24.27 $10.75 $18.26 $0.00 $53.28 70

 4 $27.74 $10.75 $18.26 $0.00 $56.75 80

 5 $31.20 $10.75 $18.26 $0.00 $60.21 90

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.84 $10.75 $18.37 $0.00 $46.96 50

 2 $21.40 $10.75 $18.37 $0.00 $50.52 60

 3 $24.97 $10.75 $18.37 $0.00 $54.09 70

 4 $28.54 $10.75 $18.37 $0.00 $57.66 80

 5 $32.10 $10.75 $18.37 $0.00 $61.22 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MARBLE MASON/TILE LAYER(SP/PT)SeeBrick
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

See "BRICK/STONE/ARTIFICIAL MASONRY(INCL.MASONRY WATERPROOFING)

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.69 $0.00 $35.65 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANIC/WELDER/BOOM TRUCK
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.69 $0.00 $35.12 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$65.51 04/01/2019 $9.90 $0.00 $37.11 $18.50

MILLWRIGHT - Local 1121 Zone 3Apprentice -

04/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.41 $9.90 $5.31 $0.00 $35.62 55

 2 $24.12 $9.90 $15.13 $0.00 $49.15 65

 3 $27.83 $9.90 $16.10 $0.00 $53.83 75

 4 $31.54 $9.90 $17.06 $0.00 $58.50 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MORTAR MIXER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

OILER
OPERATING ENGINEERS LOCAL 98

$55.98 06/01/2019 $11.69 $0.00 $30.21 $14.08

$56.85 12/01/2019 $11.69 $0.00 $30.81 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS VI
OPERATING ENGINEERS LOCAL 98

$54.00 06/01/2019 $11.69 $0.00 $28.23 $14.08

$54.87 12/01/2019 $11.69 $0.00 $28.83 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 3

$79.36 01/01/2019 $8.15 $0.00 $50.36 $20.85

$80.31 07/01/2019 $8.20 $0.00 $50.66 $21.45

$81.26 01/01/2020 $8.20 $0.00 $50.96 $22.10

$82.36 07/01/2020 $8.20 $0.00 $52.06 $22.10

$83.46 01/01/2021 $8.20 $0.00 $53.16 $22.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.18 $8.15 $0.00 $0.00 $33.33 50

 2 $27.70 $8.15 $5.64 $0.00 $41.49 55

 3 $30.22 $8.15 $6.15 $0.00 $44.52 60

 4 $32.73 $8.15 $6.66 $0.00 $47.54 65

 5 $35.25 $8.15 $17.78 $0.00 $61.18 70

 6 $37.77 $8.15 $18.29 $0.00 $64.21 75

 7 $40.29 $8.15 $18.80 $0.00 $67.24 80

 8 $45.32 $8.15 $19.83 $0.00 $73.30 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.33 $8.20 $0.00 $0.00 $33.53 50

 2 $27.86 $8.20 $5.78 $0.00 $41.84 55

 3 $30.40 $8.20 $6.30 $0.00 $44.90 60

 4 $32.93 $8.20 $6.83 $0.00 $47.96 65

 5 $35.46 $8.20 $18.30 $0.00 $61.96 70

 6 $38.00 $8.20 $18.83 $0.00 $65.03 75

 7 $40.53 $8.20 $19.35 $0.00 $68.08 80

 8 $45.59 $8.20 $20.40 $0.00 $74.19 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SIGN, PICTORIAL & DISPLAY)
PAINTERS LOCAL 35 - ZONE 3

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05

Issue Date: Wage Request Number:06/03/2019 Page 20 of 3720190603-049



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER SIGN - Local 35 Zone 3Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$58.83 01/01/2019 $8.15 $0.00 $33.73 $16.95

$59.78 07/01/2019 $8.20 $0.00 $34.03 $17.55

$60.73 01/01/2020 $8.20 $0.00 $34.33 $18.20

$61.83 07/01/2020 $8.20 $0.00 $35.43 $18.20

$62.93 01/01/2021 $8.20 $0.00 $36.53 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - NewApprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.87 $8.15 $0.00 $0.00 $25.02 50

 2 $18.55 $8.15 $3.49 $0.00 $30.19 55

 3 $20.24 $8.15 $3.81 $0.00 $32.20 60

 4 $21.92 $8.15 $4.13 $0.00 $34.20 65

 5 $23.61 $8.15 $15.05 $0.00 $46.81 70

 6 $25.30 $8.15 $15.36 $0.00 $48.81 75

 7 $26.98 $8.15 $15.68 $0.00 $50.81 80

 8 $30.36 $8.15 $16.32 $0.00 $54.83 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.02 $8.20 $0.00 $0.00 $25.22 50

 2 $18.72 $8.20 $3.63 $0.00 $30.55 55

 3 $20.42 $8.20 $3.96 $0.00 $32.58 60

 4 $22.12 $8.20 $4.29 $0.00 $34.61 65

 5 $23.82 $8.20 $15.57 $0.00 $47.59 70

 6 $25.52 $8.20 $15.90 $0.00 $49.62 75

 7 $27.22 $8.20 $16.23 $0.00 $51.65 80

 8 $30.63 $8.20 $16.89 $0.00 $55.72 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$56.15 01/01/2019 $8.15 $0.00 $31.05 $16.95

$57.10 07/01/2019 $8.20 $0.00 $31.35 $17.55

$58.05 01/01/2020 $8.20 $0.00 $31.65 $18.20

$59.15 07/01/2020 $8.20 $0.00 $32.75 $18.20

$60.25 01/01/2021 $8.20 $0.00 $33.85 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - Spray/Sandblast - RepaintApprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.53 $8.15 $0.00 $0.00 $23.68 50

 2 $17.08 $8.15 $3.49 $0.00 $28.72 55

 3 $18.63 $8.15 $3.81 $0.00 $30.59 60

 4 $20.18 $8.15 $4.13 $0.00 $32.46 65

 5 $21.74 $8.15 $15.05 $0.00 $44.94 70

 6 $23.29 $8.15 $15.36 $0.00 $46.80 75

 7 $24.84 $8.15 $15.68 $0.00 $48.67 80

 8 $27.95 $8.15 $16.32 $0.00 $52.42 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.68 $8.20 $0.00 $0.00 $23.88 50

 2 $17.24 $8.20 $3.63 $0.00 $29.07 55

 3 $18.81 $8.20 $3.96 $0.00 $30.97 60

 4 $20.38 $8.20 $4.29 $0.00 $32.87 65

 5 $21.95 $8.20 $15.57 $0.00 $45.72 70

 6 $23.51 $8.20 $15.90 $0.00 $47.61 75

 7 $25.08 $8.20 $16.23 $0.00 $49.51 80

 8 $28.22 $8.20 $16.89 $0.00 $53.31 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 3

$57.43 01/01/2019 $8.15 $0.00 $32.33 $16.95

$58.38 07/01/2019 $8.20 $0.00 $32.63 $17.55

$59.33 01/01/2020 $8.20 $0.00 $32.93 $18.20

$60.43 07/01/2020 $8.20 $0.00 $34.03 $18.20

$61.53 01/01/2021 $8.20 $0.00 $35.13 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 3 - BRUSH NEWApprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.17 $8.15 $0.00 $0.00 $24.32 50

 2 $17.78 $8.15 $3.49 $0.00 $29.42 55

 3 $19.40 $8.15 $3.81 $0.00 $31.36 60

 4 $21.01 $8.15 $4.13 $0.00 $33.29 65

 5 $22.63 $8.15 $15.05 $0.00 $45.83 70

 6 $24.25 $8.15 $15.36 $0.00 $47.76 75

 7 $25.86 $8.15 $15.68 $0.00 $49.69 80

 8 $29.10 $8.15 $16.32 $0.00 $53.57 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.32 $8.20 $0.00 $0.00 $24.52 50

 2 $17.95 $8.20 $3.63 $0.00 $29.78 55

 3 $19.58 $8.20 $3.96 $0.00 $31.74 60

 4 $21.21 $8.20 $4.29 $0.00 $33.70 65

 5 $22.84 $8.20 $15.57 $0.00 $46.61 70

 6 $24.47 $8.20 $15.90 $0.00 $48.57 75

 7 $26.10 $8.20 $16.23 $0.00 $50.53 80

 8 $29.37 $8.20 $16.89 $0.00 $54.46 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 3

$54.75 01/01/2019 $8.15 $0.00 $29.65 $16.95

$55.70 07/01/2019 $8.20 $0.00 $29.95 $17.55

$56.65 01/01/2020 $8.20 $0.00 $30.25 $18.20

$57.75 07/01/2020 $8.20 $0.00 $31.35 $18.20

$58.85 01/01/2021 $8.20 $0.00 $32.45 $18.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 3 - BRUSH REPAINTApprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.83 $8.15 $0.00 $0.00 $22.98 50

 2 $16.31 $8.15 $3.49 $0.00 $27.95 55

 3 $17.79 $8.15 $3.81 $0.00 $29.75 60

 4 $19.27 $8.15 $4.13 $0.00 $31.55 65

 5 $20.76 $8.15 $15.05 $0.00 $43.96 70

 6 $22.24 $8.15 $15.36 $0.00 $45.75 75

 7 $23.72 $8.15 $15.68 $0.00 $47.55 80

 8 $26.69 $8.15 $16.32 $0.00 $51.16 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.98 $8.20 $0.00 $0.00 $23.18 50

 2 $16.47 $8.20 $3.63 $0.00 $28.30 55

 3 $17.97 $8.20 $3.96 $0.00 $30.13 60

 4 $19.47 $8.20 $4.29 $0.00 $31.96 65

 5 $20.97 $8.20 $15.57 $0.00 $44.74 70

 6 $22.46 $8.20 $15.90 $0.00 $46.56 75

 7 $23.96 $8.20 $16.23 $0.00 $48.39 80

 8 $26.96 $8.20 $16.89 $0.00 $52.05 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.53 06/01/2019 $7.85 $0.00 $31.79 $11.89

$52.32 12/01/2019 $7.85 $0.00 $32.58 $11.89

$53.13 06/01/2020 $7.85 $0.00 $33.39 $11.89

$53.94 12/01/2020 $7.85 $0.00 $34.20 $11.89

$54.78 06/01/2021 $7.85 $0.00 $35.04 $11.89

$55.61 12/01/2021 $7.85 $0.00 $35.87 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$58.69 06/01/2019 $11.91 $0.00 $34.08 $12.70

$59.19 08/01/2019 $12.41 $0.00 $34.08 $12.70

$60.21 12/01/2019 $12.41 $0.00 $34.08 $13.72

$61.11 06/01/2020 $12.41 $0.00 $34.98 $13.72

$61.61 08/01/2020 $12.91 $0.00 $34.98 $13.72

$62.71 12/01/2020 $12.91 $0.00 $34.98 $14.82

$63.51 06/01/2021 $12.91 $0.00 $35.78 $14.82

$64.01 08/01/2021 $13.41 $0.00 $35.78 $14.82

$65.20 12/01/2021 $13.41 $0.00 $35.78 $16.01
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 3)

$72.62 08/01/2018 $9.90 $0.00 $41.57 $21.15

$74.84 08/01/2019 $9.90 $0.00 $43.79 $21.15

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 3)

$72.62 08/01/2018 $9.90 $0.00 $41.57 $21.15

$74.84 08/01/2019 $9.90 $0.00 $43.79 $21.15

PILE DRIVER - Local 56 Zone 3Apprentice -

08/01/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$54.34/2$58.99/3$63.65/4$65.98/5$68.31/6$68.31/7$72.96/8$72.96

Apprentice to Journeyworker Ratio:1:5

PIPELAYER
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $32.04 $11.89

$52.57 12/01/2019 $7.85 $0.00 $32.83 $11.89

$53.38 06/01/2020 $7.85 $0.00 $33.64 $11.89

$54.19 12/01/2020 $7.85 $0.00 $34.45 $11.89

$55.03 06/01/2021 $7.85 $0.00 $35.29 $11.89

$55.86 12/01/2021 $7.85 $0.00 $36.12 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS & PIPEFITTERS LOCAL 104

$65.31 03/17/2019 $8.75 $0.00 $40.21 $16.35

PLUMBER/PIPEFITTER - Local 104Apprentice -

03/17/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.09 $8.75 $9.60 $0.00 $36.44 45

 2 $20.11 $8.75 $9.60 $0.00 $38.46 50

 3 $22.12 $8.75 $9.60 $0.00 $40.47 55

 4 $24.13 $8.75 $9.60 $0.00 $42.48 60

 5 $26.14 $8.75 $9.60 $0.00 $44.49 65

 6 $28.15 $8.75 $9.60 $0.00 $46.50 70

 7 $30.16 $8.75 $9.60 $0.00 $48.51 75

 8 $32.17 $8.75 $9.60 $0.00 $50.52 80

 9 $32.17 $8.75 $16.35 $0.00 $57.27 80

 10 $32.17 $8.75 $16.35 $0.00 $57.27 80

Notes: **1:1,2:5,3:9,4:12

     

     

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS & PIPEFITTERS LOCAL 104

$65.31 03/17/2019 $8.75 $0.00 $40.21 $16.35

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $32.04 $11.89

$52.57 12/01/2019 $7.85 $0.00 $32.83 $11.89

$53.38 06/01/2020 $7.85 $0.00 $33.64 $11.89

$54.19 12/01/2020 $7.85 $0.00 $34.45 $11.89

$55.03 06/01/2021 $7.85 $0.00 $35.29 $11.89

$55.86 12/01/2021 $7.85 $0.00 $36.12 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 3 (BUILDING & SITE)

$54.57 06/03/2019 $7.85 $0.00 $32.81 $13.91

$55.38 12/02/2019 $7.85 $0.00 $33.62 $13.91
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$52.53 06/01/2019 $7.85 $0.00 $32.79 $11.89

$53.32 12/01/2019 $7.85 $0.00 $33.58 $11.89

$54.13 06/01/2020 $7.85 $0.00 $34.39 $11.89

$54.94 12/01/2020 $7.85 $0.00 $35.20 $11.89

$55.78 06/01/2021 $7.85 $0.00 $36.04 $11.89

$56.61 12/01/2021 $7.85 $0.00 $36.87 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 98

$60.82 06/01/2019 $11.69 $0.00 $35.05 $14.08

$61.69 12/01/2019 $11.69 $0.00 $35.65 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.69 $0.00 $35.12 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 404

$40.64 05/01/2016 $10.23 $0.00 $21.01 $9.40

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

ROLLER OPERATOR
OPERATING ENGINEERS LOCAL 98

$59.68 06/01/2019 $11.69 $0.00 $33.91 $14.08

$60.55 12/01/2019 $11.69 $0.00 $34.51 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Coal tar pitch)
ROOFERS LOCAL 248

$57.41 07/16/2018 $10.00 $0.00 $32.31 $15.10

$59.16 07/16/2019 $10.00 $0.00 $33.96 $15.20
For apprentice rates see "Apprentice- ROOFER"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 248

$56.41 07/16/2018 $10.00 $0.00 $31.81 $14.60

$58.16 07/16/2019 $10.00 $0.00 $33.46 $14.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 248Apprentice -

07/16/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.09 $10.00 $0.00 $0.00 $29.09 60

 2 $20.68 $10.00 $14.60 $0.00 $45.28 65

 3 $22.27 $10.00 $14.60 $0.00 $46.87 70

 4 $23.86 $10.00 $14.60 $0.00 $48.46 75

 5 $25.45 $10.00 $14.60 $0.00 $50.05 80

 6 $27.04 $10.00 $14.60 $0.00 $51.64 85

 7 $28.63 $10.00 $14.60 $0.00 $53.23 90

 8 $30.22 $10.00 $14.60 $0.00 $54.82 95

Notes: 

     Steps are 750 hrs.Roofer(Tear Off)1:1; Same as above

     

Apprentice to Journeyworker Ratio:1:3

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 248

$57.41 07/16/2018 $10.00 $0.00 $32.31 $15.10

$59.16 07/16/2019 $10.00 $0.00 $33.96 $15.20
For apprentice rates see "Apprentice- ROOFER"

SCRAPER
OPERATING ENGINEERS LOCAL 98

$60.29 06/01/2019 $11.69 $0.00 $34.52 $14.08

$61.16 12/01/2019 $11.69 $0.00 $35.12 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-POWERED ROLLERS AND COMPACTORS 

(TAMPERS)
OPERATING ENGINEERS LOCAL 98

$59.68 06/01/2019 $11.69 $0.00 $33.91 $14.08

$60.55 12/01/2019 $11.69 $0.00 $34.51 $14.35

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SELF-PROPELLED POWER BROOM
OPERATING ENGINEERS LOCAL 98

$57.06 06/01/2019 $11.69 $0.00 $31.29 $14.08

$57.93 12/01/2019 $11.69 $0.00 $31.89 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$63.37 01/01/2019 $10.64 $1.77 $34.74 $16.22

$64.37 07/01/2019 $10.64 $1.77 $35.74 $16.22

$65.62 01/01/2020 $10.64 $1.77 $36.99 $16.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 63Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.63 $6.21 $4.67 $0.00 $26.51 45

 2 $17.37 $6.55 $5.19 $0.00 $29.11 50

 3 $19.11 $6.88 $9.33 $1.06 $36.38 55

 4 $20.84 $7.22 $9.33 $1.12 $38.51 60

 5 $22.58 $7.55 $9.33 $1.18 $40.64 65

 6 $24.32 $7.88 $9.33 $1.25 $42.78 70

 7 $26.06 $8.22 $9.33 $1.31 $44.92 75

 8 $27.79 $9.30 $15.18 $1.57 $53.84 80

 9 $29.53 $9.64 $15.18 $1.63 $55.98 85

 10 $31.27 $9.98 $15.18 $1.69 $58.12 90

07/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.08 $6.21 $4.67 $0.00 $26.96 45

 2 $17.87 $6.55 $5.19 $0.00 $29.61 50

 3 $19.66 $6.88 $9.33 $1.08 $36.95 55

 4 $21.44 $7.22 $9.33 $1.14 $39.13 60

 5 $23.23 $7.55 $9.33 $1.20 $41.31 65

 6 $25.02 $7.88 $9.33 $1.27 $43.50 70

 7 $26.81 $8.22 $9.33 $1.33 $45.69 75

 8 $28.59 $9.30 $15.18 $1.59 $54.66 80

 9 $30.38 $9.64 $15.18 $1.66 $56.86 85

 10 $32.17 $9.98 $15.18 $1.72 $59.05 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.15 06/01/2019 $11.91 $0.00 $34.54 $12.70

$59.65 08/01/2019 $12.41 $0.00 $34.54 $12.70

$60.67 12/01/2019 $12.41 $0.00 $34.54 $13.72

$61.57 06/01/2020 $12.41 $0.00 $35.44 $13.72

$62.07 08/01/2020 $12.91 $0.00 $35.44 $13.72

$63.17 12/01/2020 $12.91 $0.00 $35.44 $14.82

$63.97 06/01/2021 $12.91 $0.00 $36.24 $14.82

$64.47 08/01/2021 $13.41 $0.00 $36.24 $14.82

$65.66 12/01/2021 $13.41 $0.00 $36.24 $16.01
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.44 06/01/2019 $11.91 $0.00 $34.83 $12.70

$59.94 08/01/2019 $12.41 $0.00 $34.83 $12.70

$60.96 12/01/2019 $12.41 $0.00 $34.83 $13.72

$61.86 06/01/2020 $12.41 $0.00 $35.73 $13.72

$62.36 08/01/2020 $12.91 $0.00 $35.73 $13.72

$63.46 12/01/2020 $12.91 $0.00 $35.73 $14.82

$64.26 06/01/2021 $12.91 $0.00 $36.53 $14.82

$64.76 08/01/2021 $13.41 $0.00 $36.53 $14.82

$65.95 12/01/2021 $13.41 $0.00 $36.53 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$64.61 01/01/2019 $10.02 $0.00 $41.51 $13.08

SPRINKLER FITTER - Local 669Apprentice -

01/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.68 $7.75 $0.00 $0.00 $26.43 45

 2 $20.76 $7.75 $0.00 $0.00 $28.51 50

 3 $22.83 $10.02 $7.25 $0.00 $40.10 55

 4 $24.91 $10.02 $7.25 $0.00 $42.18 60

 5 $26.98 $10.02 $7.50 $0.00 $44.50 65

 6 $29.06 $10.02 $7.50 $0.00 $46.58 70

 7 $31.13 $10.02 $7.50 $0.00 $48.65 75

 8 $33.21 $10.02 $7.50 $0.00 $50.73 80

 9 $35.28 $10.02 $7.50 $0.00 $52.80 85

 10 $37.36 $10.02 $7.50 $0.00 $54.88 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 7

$64.47 12/30/2018 $10.50 $0.00 $41.91 $12.06

$65.74 06/30/2019 $10.75 $0.00 $42.66 $12.33

$67.01 12/29/2019 $11.00 $0.00 $43.41 $12.60
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 7Apprentice -

12/30/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.76 $5.70 $0.50 $0.00 $22.96 40

 2 $18.86 $5.70 $0.57 $0.00 $25.13 45

 3 $20.96 $10.50 $6.93 $0.00 $38.39 50

 4 $23.05 $10.50 $6.99 $0.00 $40.54 55

 5 $27.24 $10.50 $8.12 $0.00 $45.86 65

 6 $29.34 $10.50 $9.18 $0.00 $49.02 70

06/30/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.06 $5.85 $0.51 $0.00 $23.42 40

 2 $19.20 $5.85 $0.58 $0.00 $25.63 45

 3 $21.33 $10.75 $6.94 $0.00 $39.02 50

 4 $23.46 $10.75 $7.00 $0.00 $41.21 55

 5 $27.73 $10.75 $8.13 $0.00 $46.61 65

 6 $29.86 $10.75 $9.20 $0.00 $49.81 70

Notes: 

     Steps are 800 hours

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$83.90 02/01/2019 $10.75 $0.00 $52.49 $20.66

$85.39 08/01/2019 $10.75 $0.00 $53.84 $20.80

$86.03 02/01/2020 $10.75 $0.00 $54.48 $20.80

$87.53 08/01/2020 $10.75 $0.00 $55.83 $20.95

$88.17 02/01/2021 $10.75 $0.00 $56.47 $20.95

$89.73 08/01/2021 $10.75 $0.00 $57.87 $21.11

$90.32 02/01/2022 $10.75 $0.00 $58.46 $21.11
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER-Local 3 Marble/Tile (Spr/Ptt)Apprentice -

02/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.25 $10.75 $20.66 $0.00 $57.66 50

 2 $31.49 $10.75 $20.66 $0.00 $62.90 60

 3 $36.74 $10.75 $20.66 $0.00 $68.15 70

 4 $41.99 $10.75 $20.66 $0.00 $73.40 80

 5 $47.24 $10.75 $20.66 $0.00 $78.65 90

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.92 $10.75 $20.80 $0.00 $58.47 50

 2 $32.30 $10.75 $20.80 $0.00 $63.85 60

 3 $37.69 $10.75 $20.80 $0.00 $69.24 70

 4 $43.07 $10.75 $20.80 $0.00 $74.62 80

 5 $48.46 $10.75 $20.80 $0.00 $80.01 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

TERRAZZO MECHANIC
BRICKLAYERS LOCAL 3 (SPR/PITT) - MARBLE & TILE

$84.98 02/01/2019 $10.75 $0.00 $53.57 $20.66

$86.47 08/01/2019 $10.75 $0.00 $54.92 $20.80

$87.10 02/01/2020 $10.75 $0.00 $55.55 $20.80

$88.60 08/01/2020 $10.75 $0.00 $56.90 $20.95

$89.24 02/01/2021 $10.75 $0.00 $57.54 $20.95

$90.80 08/01/2021 $10.75 $0.00 $58.94 $21.11

$91.37 02/01/2022 $10.75 $0.00 $59.51 $21.11
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO MECH - Local 3 Marble/Tile (Spr/Pitt)Apprentice -

02/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.79 $10.75 $20.66 $0.00 $58.20 50

 2 $32.14 $10.75 $20.66 $0.00 $63.55 60

 3 $37.50 $10.75 $20.66 $0.00 $68.91 70

 4 $42.86 $10.75 $20.66 $0.00 $74.27 80

 5 $48.21 $10.75 $20.66 $0.00 $79.62 90

08/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.46 $10.75 $20.80 $0.00 $59.01 50

 2 $32.95 $10.75 $20.80 $0.00 $64.50 60

 3 $38.44 $10.75 $20.80 $0.00 $69.99 70

 4 $43.94 $10.75 $20.80 $0.00 $75.49 80

 5 $49.43 $10.75 $20.80 $0.00 $80.98 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$64.40 06/01/2019 $7.85 $0.00 $41.00 $15.55

$65.40 12/01/2019 $7.85 $0.00 $42.00 $15.55

$66.39 06/01/2020 $7.85 $0.00 $42.99 $15.55

$67.37 12/01/2020 $7.85 $0.00 $43.97 $15.55

$68.39 06/01/2021 $7.85 $0.00 $44.99 $15.55

$69.40 12/01/2021 $7.85 $0.00 $46.00 $15.55
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$63.12 06/01/2019 $7.85 $0.00 $39.72 $15.55

$64.12 12/01/2019 $7.85 $0.00 $40.72 $15.55

$65.11 06/01/2020 $7.85 $0.00 $41.71 $15.55

$66.09 12/01/2020 $7.85 $0.00 $42.69 $15.55

$67.11 06/01/2021 $7.85 $0.00 $43.71 $15.55

$68.12 12/01/2021 $7.85 $0.00 $44.72 $15.55
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$63.00 06/01/2019 $7.85 $0.00 $39.60 $15.55

$64.00 12/01/2019 $7.85 $0.00 $40.60 $15.55

$64.99 06/01/2020 $7.85 $0.00 $41.59 $15.55

$65.97 12/01/2020 $7.85 $0.00 $42.57 $15.55

$66.99 06/01/2021 $7.85 $0.00 $43.59 $15.55

$68.00 12/01/2021 $7.85 $0.00 $44.60 $15.55
For apprentice rates see "Apprentice- LABORER"

TRACTORS
OPERATING ENGINEERS LOCAL 98

$59.68 06/01/2019 $11.69 $0.00 $33.91 $14.08

$60.55 12/01/2019 $11.69 $0.00 $34.51 $14.35
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.73 06/01/2019 $11.91 $0.00 $35.12 $12.70

$60.23 08/01/2019 $12.41 $0.00 $35.12 $12.70

$61.25 12/01/2019 $12.41 $0.00 $35.12 $13.72

$62.15 06/01/2020 $12.41 $0.00 $36.02 $13.72

$62.65 08/01/2020 $12.91 $0.00 $36.02 $13.72

$63.75 12/01/2020 $12.91 $0.00 $36.02 $14.82

$64.55 06/01/2021 $12.91 $0.00 $36.82 $14.82

$65.05 08/01/2021 $13.41 $0.00 $36.82 $14.82

$66.24 12/01/2021 $13.41 $0.00 $36.82 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$75.68 06/01/2019 $7.85 $0.00 $51.88 $15.95

$76.68 12/01/2019 $7.85 $0.00 $52.88 $15.95

$77.67 06/01/2020 $7.85 $0.00 $53.87 $15.95

$78.65 12/01/2020 $7.85 $0.00 $54.85 $15.95

$79.67 06/01/2021 $7.85 $0.00 $55.87 $15.95

$80.68 12/01/2021 $7.85 $0.00 $56.88 $15.95
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$77.68 06/01/2019 $7.85 $0.00 $53.88 $15.95

$78.68 12/01/2019 $7.85 $0.00 $54.88 $15.95

$79.67 06/01/2020 $7.85 $0.00 $55.87 $15.95

$80.65 12/01/2020 $7.85 $0.00 $56.85 $15.95

$81.67 06/01/2021 $7.85 $0.00 $57.87 $15.95

$82.68 12/01/2021 $7.85 $0.00 $58.88 $15.95
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$67.75 06/01/2019 $7.85 $0.00 $43.95 $15.95

$68.75 12/01/2019 $7.85 $0.00 $44.95 $15.95

$69.74 06/01/2020 $7.85 $0.00 $45.94 $15.95

$70.72 12/01/2020 $7.85 $0.00 $46.92 $15.95

$71.74 06/01/2021 $7.85 $0.00 $47.94 $15.95

$72.75 12/01/2021 $7.85 $0.00 $48.95 $15.95
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$69.75 06/01/2019 $7.85 $0.00 $45.95 $15.95

$70.75 12/01/2019 $7.85 $0.00 $46.95 $15.95

$71.74 06/01/2020 $7.85 $0.00 $47.94 $15.95

$72.72 12/01/2020 $7.85 $0.00 $48.92 $15.95

$73.74 06/01/2021 $7.85 $0.00 $49.94 $15.95

$74.75 12/01/2021 $7.85 $0.00 $50.95 $15.95
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$59.15 06/01/2019 $11.91 $0.00 $34.54 $12.70

$59.65 08/01/2019 $12.41 $0.00 $34.54 $12.70

$60.67 12/01/2019 $12.41 $0.00 $34.54 $13.72

$61.57 06/01/2020 $12.41 $0.00 $35.44 $13.72

$62.07 08/01/2020 $12.91 $0.00 $35.44 $13.72

$63.17 12/01/2020 $12.91 $0.00 $35.44 $14.82

$63.97 06/01/2021 $12.91 $0.00 $36.24 $14.82

$64.47 08/01/2021 $13.41 $0.00 $36.24 $14.82

$65.66 12/01/2021 $13.41 $0.00 $36.24 $16.01
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

WAGON DRILL OPERATOR
LABORERS - ZONE 3 (BUILDING & SITE)

$53.82 06/03/2019 $7.85 $0.00 $32.06 $13.91

$54.63 12/02/2019 $7.85 $0.00 $32.87 $13.91
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 3 (HEAVY & HIGHWAY)

$51.78 06/01/2019 $7.85 $0.00 $32.04 $11.89

$52.57 12/01/2019 $7.85 $0.00 $32.83 $11.89

$53.38 06/01/2020 $7.85 $0.00 $33.64 $11.89

$54.19 12/01/2020 $7.85 $0.00 $34.45 $11.89

$55.03 06/01/2021 $7.85 $0.00 $35.29 $11.89

$55.86 12/01/2021 $7.85 $0.00 $36.12 $11.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WATER METER INSTALLER
PLUMBERS & PIPEFITTERS LOCAL 104

$65.31 03/17/2019 $8.75 $0.00 $40.21 $16.35

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - West

EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$62.76 09/02/2018 $8.00 $0.00 $42.26 $12.50

$65.22 09/01/2019 $8.00 $0.00 $44.67 $12.55
For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$41.58 09/02/2018 $8.00 $0.00 $28.17 $5.41

$44.06 09/01/2019 $8.00 $0.00 $30.58 $5.48
For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN / TRUCK DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$56.45 09/02/2018 $8.00 $0.00 $37.56 $10.89

$58.93 09/01/2019 $8.00 $0.00 $39.97 $10.96
For apprentice rates see "Apprentice- LINEMAN"

HEAVY EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$65.75 09/02/2018 $8.00 $0.00 $44.60 $13.15

$68.23 09/01/2019 $8.00 $0.00 $47.01 $13.22
For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$72.78 09/02/2018 $8.00 $0.00 $49.30 $15.48

$75.26 09/01/2019 $8.00 $0.00 $51.71 $15.55
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LINEMAN (Outside Electrical) - West Local 42Apprentice -

09/02/2018

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.58 $8.00 $3.39 $0.00 $40.97 60

 2 $32.05 $8.00 $3.46 $0.00 $43.51 65

 3 $34.51 $8.00 $3.54 $0.00 $46.05 70

 4 $36.98 $8.00 $5.11 $0.00 $50.09 75

 5 $39.44 $8.00 $5.18 $0.00 $52.62 80

 6 $41.91 $8.00 $5.26 $0.00 $55.17 85

 7 $44.37 $8.00 $7.33 $0.00 $59.70 90

09/01/2019

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.03 $8.00 $3.43 $0.00 $42.46 60

 2 $33.61 $8.00 $3.51 $0.00 $45.12 65

 3 $36.20 $8.00 $3.59 $0.00 $47.79 70

 4 $38.78 $8.00 $5.16 $0.00 $51.94 75

 5 $41.37 $8.00 $5.24 $0.00 $54.61 80

 6 $43.95 $8.00 $5.32 $0.00 $57.27 85

 7 $46.54 $8.00 $7.40 $0.00 $61.94 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$38.60 02/04/2019 $4.70 $0.00 $30.73 $3.17

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

TRACTOR-TRAILER DRIVER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$62.76 09/02/2018 $8.00 $0.00 $42.26 $12.50

$65.22 09/01/2019 $8.00 $0.00 $44.67 $12.55

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - WEST LOCAL 42

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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