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(Legal Advertisement) 

 
The City of Greenfield is soliciting qualifications for professional Designer Services 
relating to the design and construction of a new Fire Station Headquarters, to be located 
in Greenfield, MA per M.G.L. c7§ 38A1/2-O. 
 
The initial contract will be for design services through and including solicitation of public 
bids. Subject to receipt of construction bids, the City may elect to extend the design 
services through construction and closeout. 
 
Applicants should demonstrate a record of successful experience with projects of this 
magnitude, and more importantly with the design of similar facilities in Massachusetts in 
the recent past. 
 
A Pre-Submittal Site Visit is planned for Monday, March 30, 2020 at 1:00 PM starting at 
the Greenfield Fire Station, located at 412 Main Street, Greenfield, MA 01330. 
 
As of 10:00 a.m. on Wednesday, March 25, 2020 copies of this RFQ 20-14 for Fire Station 
Designer may be obtained from the City of Greenfield website at www.Greenfield-ma.gov 
under “Departments”, “Purchasing”, “Active Bids/RFQ/RFP” (https://greenfield-
ma.gov/p/1815/Current-FY-2020) or electronically by contacting the Purchasing 
Department of the City of Greenfield at purchasing@greenfield-ma.gov  or by calling Phil 
Wartel at 413-772-1569.     
 

Sealed proposals will be accepted at the address below until the proposal deadline of 
Wednesday, April 15,, 2020 at 2:00 PM Eastern time. Late proposals will be rejected. 
Proposals will be opened and recorded. City Hall has been closed due to the COVID-19 
crisis, please send all submissions to the address below. 
 
The City of Greenfield reserves the right to reject any or all bids wholly or in part; to waive 
technicalities and informalities; to amend and/or cancel bid prior to the time of opening; to 
make awards in a manner deemed best to the City; to correct any award erroneously 
made as a result of a clerical error on the part of the City. 
 

Phil Wartel, CPO 
c/o CMS, Inc.  
270 Main Street 

 Marlborough, MA 01752

https://greenfield-ma.gov/p/1815/Current-FY-2020
https://greenfield-ma.gov/p/1815/Current-FY-2020
mailto:purchasing@greenfield-ma.gov
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I. GENERAL INFORMATION 
 
The City of Greenfield, Massachusetts (“Owner", or "City”), is soliciting proposals from 
design firms for the construction of a new Greenfield Fire Headquarters, on a parcel of 
City-owned land, located between Riddell and Beacon Streets near the intersection of 
Federal Street, in the City of Greenfield, MA 01330.  The Project has an estimated 
construction cost of $9.5 - $10.5 Million. 

 

An assessment of the current fire station was completed in 2013 by a consulting 
architectural firm that resulted in the following conclusion:  

“The original fire station building is no longer viable in its current configuration. 
Problems include lack of size and space for apparatus and all other fire (firematic) 
and rescue operations. The site is far too small for relevant renovation or 
expansion and does not support land acquisition on any side. The lack of space in 
the bays poses a safety concern due to proximity of apparatus to each other and to 
the structure. The lack of space also requires that some apparatus be stored 
outside which hinders response and separates the operational functions of the fire 
station.  

 
Building issues include outdated infrastructure and systems and the building does 
not meet the Americans with Disabilities Act (ADA) guidelines for accessibility or 
compliance. Any renovation and/or additions would trigger ADA compliance which 
would not be cost effective and would be extremely difficult to enact. As a public 
building it is classified as a Title II facility under the Federal Law and 
Massachusetts ADA guidelines.”  

 
The selected designer on the initial project will represent the Owner during the feasibility 
study and schematic design phases of the project for a new Fire Station on Riddell 
Street, extending south to Beacon Street. The new facility will be designed to current 
codes, ADA standards, be energy efficient and sustainable, be low-to-no maintenance 
and built for the next 50 – 75 years The City wishes it to be LEED certified and utilize the 
most up-to-date sustainability principles. 

 
The new facility components that would comprise the Project include: 

 Approximate Size: 24,000 GSF (Fire Station) + 2,000 GSF (EOC) 
 Apparatus Bays: Estimated 5 Bays / Double Depth with Maintenance 

Bay, Training/Hose Tower and Mezzanine 
 Bunking – Approximately 6-double Occupancy Rooms with 1-single 

Occupancy Room  
 Firematic Equipment Storage and related spaces 
 Administrative Offices for Department and related Fire Support Services 
 Fire Fighter / EMS Support Rooms and Spaces 

 
Due to a new library building project that will encompass the entire property on which 
the current fire station is now located, the fire station equipment and staff must move 
to a temporary location, which has yet to be identified. Therefore, the designer will be 
expected to advise the building committee when alternate locations are being 
considered. The basic options may involve estimation of renovation requirements and 



 
City of Greenfield: RFQ 20-14 

4  

associated costs, or recommending temporary build options and configurations for 
locations under consideration by the committee. 
 
This request for design services is made per M.G.L. c7§ 38A1/2-O. The firm or 
individual selected for this project will have a demonstrated, proven ability to engage 
in this type project and provide the City with the guidance required to make informed 
choices in developing and carrying out this project. 

 
II. INSTRUCTIONS TO APPLICANTS 

 

The City of Greenfield will accept proposals for design services relating to building 
the New Fire Station Headquarters as described above and herein. City Hall has 
been closed due to the COVID-19 crisis; please send all submissions to the 
address below. All proposals shall be delivered by 2:00 PM, on Wednesday, April 

15, 2020, to the following address: 

Phil Wartel, CPO 
c/o CMS, Inc.  
270 Main Street 

 Marlborough, MA 01752 

 
A total of one proposal marked as the Original and eight (8) copies of all proposals 
along with all required forms shall be submitted and shall be presented upon the 
letterhead of the firm or individual. Additionally, one electronic copy on flash-drive must 
be submitted. Envelopes must be sealed with the name of the bidder, the RFQ number 
and opening date clearly evident. All materials presented shall become the property of 
the City. 

 
Questions regarding this Request must be in writing and must reference the RFQ 
number and issued date. Written addenda may be issued by the City to clarify or 
change specifications of the request. No verbal clarification will be valid. It is the 
responsibility of the Design Firms to make sure that all your contact information is on 
the bidders list in the Purchasing Department. All addenda are made available 
through the City’s Website:  

https://greenfield-ma.gov/p/1815/Current-FY-2020 
 
The Pre-Submittal Site Visit advertised prior to the Governor’s order related to 
the COVID-19 virus, which was planned for March 30, 2020 at 1:00 PM has been 
cancelled.  

 

Qualifications will be evaluated by a Review Committee. Qualifications will be 
evaluated according to the Proposal evaluation criteria. Proposals ranked the 
highest based on criteria will be placed on a short list of recommended proposers. 
From this short list the Review Committee may elect select proposers to participate in 
an interview with the Review Committee. Finalists will then be ranked and evaluated, 
and the reasons for the ranking will be documented. The Committee will then enter into 
negotiations with the top ranked finalist for the contract price. If negotiations stall or do 
not move forward the Committee will enter into negotiations with the next highest 

https://greenfield-ma.gov/p/1815/Current-FY-2020
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ranked finalist. The successful respondent will report to, and work with the Owners 
Project Manager, and any representative the City designates as Project Director. 

 

The costs associated with the preparation and submission of documents, and 
participation in an interview that may be part of this process, is considered a part of the 
cost of doing business and as such will not be reimbursed, regardless of 
circumstances. 

 
Owner Description 
 
The Owner will be the City of Greenfield. Any contract or agreement with the selected 
Designer will be with the City of Greenfield through the Purchasing Department. The 
principal contact with the City of Greenfield will be Robert Strahan, Chief, City of 
Greenfield Fire Department. 

 
Applicants or potential applicants shall direct any questions and inquiries concerning 
this request, including questions concerning the proper form and scope of proposals 
responsive to this request, in writing, only to Phil Wartel, Chief Procurement Officer, 
who is the sole person designated by the City to respond to such inquiries. 
(phil.wartel@greenfield-ma.gov)  

 
Owner’s Project Manager Role 

 
Construction Monitoring Services (“CMS”) is a Marlborough, MA based Owner’s Project 
Management firm that specializes in coordinating design and construction projects. CMS 
is the Owner’s Project Manager (OPM) working directly for the City of Greenfield. CMS 
will be acting as The City of Greenfield’s representative throughout the process and, 
along with internal City of Greenfield personnel will be involved with the selection and 
management of the Designer and Contractor(s) involved with the project. 

Q uality and Standards 
 

The Designer shall complete the services required in a prompt, continuous, and 
cooperative manner. Designer services shall be performed in conformance with 
applicable federal, state, and local laws, ordinances, and regulations. 

 

C onstruction Budget 
 

The designer shall design in accordance with the set construction budget. 
Conformation will be confirmed through periodic estimates prepared by the designer 
(schematic design, design development and 90% construction documents). Additional 
cost estimates may be performed by the owner or its designee during the design. 
Adjustments to project scope for redesign efforts to meet the construction budget will 
be at the cost of the designer. 

  
In the event the cost as estimated by the designer exceeds the construction budget, 
the OPM and Designer shall consult and recommend to the Owner appropriate 
revisions to the scope of work or the construction budget.  

mailto:phil.wartel@greenfield-ma.gov
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D esign Schedule 
 
The anticipated designer schedule will be as follows:                  Month/Year 

 Program and Schematic Design Review:    _________ 
 Project Design Development and Site Investigations:   _________ 
 Construction Documents:       _________ 
 Bidding:        _________  
 Construction*         _________ 
 Closeout*          _________ 

 
Additional time will not be allowed for redesign to correct the design to match the budget. 

 
*if awarded, the Construction and closeout phases are not guaranteed and are subject 
to receipt of satisfactory bids and confirmation of funding. 

 

O wnership of Documents 

 

All documents, including but not necessarily limited to, studies, designs, drawings, 
specifications, materials, and submissions prepared for the Project shall be the property 
of the Owner, and at the completion or termination of the designer services, original 
documents and electronic files shall be promptly turned over to the Owner. The Owner 
shall have all right, title and interest in such submissions, including any rights under 
copyright law, whether express or implied. 

 

C omprehensive Professional & General Liability Insurance 

 

The designer shall carry Professional Liability Insurance with an insurance company 
satisfactory to the City of Greenfield so as to save the City harmless from any and all 
claims for damages arising out of bodily injury or destruction of property caused by 
accident resulting from the use of implements, equipment, or labor used in the 
performance of the contract or from any neglect, default, or omission or want of proper 
care, or misconduct on the part of the designer or for anyone in his employ during the 
execution of the work. Minimum coverage shall be as follows: 

Professional Liability Insurance with a minimum of $1,000,000 per claim.  

General Liability Insurance with a minimum of $1,000,000 per occurrence with 
$3,000,000 aggregate, Umbrella/Excess Liability Insurance of $1,000,000,  

Workers Compensation – Statutory Employers Liability of 1,000,000 /$500,000 
/$100,000. 

 
The designer shall not cancel, change, or revise any insurance relating to this contract 
without at least thirty (30) days prior notice. Prior to the effective date of any such 
cancellation, the designer shall take out new insurance to cover the policies so canceled 
and shall provide certificates stating that such insurance is in effect. 

 
The designer agrees to save, defend indemnify and hold harmless the City of Greenfield 
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against any and all suits, claims or liabilities of any name, nature or description arising 
out of or in consequence of the acts of its agents, servants or employees, in the 
performance of the obligations under this contract or by reason of its failure to fully 
comply with the terms of this contract, such indemnity to run to the City officers, Agents 
and employees of the City of Greenfield. 

 

F easibility Study & Conceptual Design 

The City, under separate agreement, completed a feasibility study / conceptual site plan 
with Pacheco Ross Architects, P.C., on February 20, 2019, a copy of which can be 
found in Appendix 1 of this RFQ. 

 

B reach of Contract 

 

In the case of failure on the part of the designer to execute the work as per agreement, 
the City of Greenfield reserves the right to terminate the contract, satisfying its wants 
through another design firm, and the City of Greenfield may collect from the original 
designer any difference in price as a result of such failure on the part of the original 
designer. “Failure” shall be interpreted as meaning willful non-compliance of any item 
included in the specifications. 

 
This contract may not be terminated for any other reason than that set forth in the above 
paragraph, unless by mutual consent of both parties to the contract, and then only if a  
minimum of thirty (30) days notice of intent to seek to terminate the contract is given in 
writing to all parties to the contract. 

 
Exercise of the rights herein specified shall not impair or affect the City’s right to recover 
the damages for breach of contract. 

 

C ontractual Liability 

 

Failure to perform when such failure is due to an act of God, public enemy, fire, strikes, 
labor difficulties, transportation embargoes, or other similar causes beyond the control 
of the designer, shall be good and sufficient reason for excuse from contractual liability. 

 

G ood Faith, Fraud, and Collusion 

 

The proposer hereby certifies that no officer, agent or employee of the City of 
Greenfield has a special interest in the RFQ; that the proposer is competing solely on 
their own behalf without connection or relationship with, or obligation to, any 
undisclosed person or firm; that this proposal is made in good faith without fraud, 
collusion or connection of any kind with any other bidder for the same work (See Non-
Collusion form). Non-Collusion Form must be executed and returned with proposal. 
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A cknowledgement of ADA and Section 504 

 

The City acknowledges the existence of the Americans with Disabilities Act (ADA) of 
1990, & Section 504 of the Rehabilitation Act of 1973. The rights guaranteed within 
these Acts shall apply to this contract. 

 

I nterpretation of RFP Documents 

 

All interpretations and supplemental instructions will be in the form of written addenda to 
the specifications, which, if issued, will be mailed, faxed or emailed to all proposers on 
record as having requested the RFQ. Failure of any proposer to receive any such 
addendum or interpretation shall not relieve any proposer from any obligation under this 
submission. All addenda as issued shall become part of the contract documents. Any 
addenda will be available from the City of Greenfield, either by website 
(https://greenfield-ma.gov/p/1815/Current-FY-2020) or in person, as noted in this RFQ. 

 

M odification of Qualifications 

 

A proposer may correct or modify qualifications by written notice received by the 
awarding authority prior to the receipt deadline. Modifications must be submitted in a 
sealed envelope clearly labeled with “RFQ 20-14 Designer Services – Fire Station 
Changes”. The name and address of the submitting designer should also be 
documented on the envelope. 

 
After the receipt deadline, a proposer may not change any provision of the proposal. 
Minor informalities will be waived or the proposer will be allowed to correct them. If there 
is a mistake and the intent is clearly evident on the face of the document the mistake 
will be corrected to reflect the intended correct proposal, and the proposer will be 
notified in writing; the proposer may not withdraw the proposal. A proposer may 
withdraw a proposal if a mistake is clearly evident on the face of the document, but the 
intended correct proposal is not similarly evident. 

 

W ithdrawal of Qualifications 
 

Qualifications may be withdrawn prior to the time of receipt of qualifications, only on 
written request to the awarding authority. No proposer shall withdraw his qualifications 
within a period of ninety (90) days after the date set for the receipt of qualifications. 

 

U nexpected Closures 

 

If at the time of the scheduled receipt deadline, the City of Greenfield is closed due 
to uncontrolled events such as fire, snow, ice, wind, building evacuation, state of 
emergency, etc. the receipt of proposals will be postponed to the next normal 
business day at the time posted in the Request for Qualifications. Qualifications will 
be accepted until that date and time. 

 

https://greenfield-ma.gov/p/1815/Current-FY-2020
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III. GENERAL AND SPECIAL PROVISIONS 
 

1. The City reserves the right to cancel this Request for Qualifications, or to accept 
or reject any and all qualifications, waive informalities, & to award contracts in 
the best public interest of the City. 

 
2. All qualifications received become the property of the City of Greenfield. 

 
3. The firm selected shall be expected to comply with all applicable federal and 

state laws in the performance of services. 
 

4. The consideration of all qualifications and subsequent selection of an 
architectural firm shall be made without regard to race, color, sex, age, handicap, 
religion, political affiliation, or national origin. 

 
5. The successful firm shall adhere to the provisions of the Fair Employment 

Practices Law of the Commonwealth of Massachusetts (See Gen. Laws c. 
151B). 

 
6. The provisions relating to non-discrimination and affirmative action in 

employment shall flow through all contracts and sub-contracts that the 
successful firm may award as a result of this contract. 

 
7. Firms and/or individuals preparing qualifications may be asked to provide 

additional information and/or may be requested to make a presentation of their 
proposal. 

 

8. Qualifications must be unconditional. 
 

9. Selection shall be subject to additional discussions and/or negotiations 
based on qualifications received. 

 
10. The City of Greenfield is an equal opportunity employer. Women and minority 

owned businesses are encouraged to apply. 
 

11. Applicant must fill out DSB form and submit with RFQ package, see attached. 
 

12. Each Prospective consultant’s qualifications shall include a letter of 
transmittal not to exceed one (1) page, signed by an individual(s) 
authorized to bind the prospective Consultant contractually. This letter 
must state that the Qualifications will remain valid for 90 days from the 
date of submission of the Qualifications and thereafter until the 
prospective consultant withdraws it, a contract is executed: or the 
procurement is terminated by the City, whichever occurs first. 

 
The transmittal letter shall include the name, title, address and telephone 
number of one or more individuals who can respond to request for additional 
information and also, of one or more individuals who are authorized to negotiate 
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and execute a contract on the prospective consultant’s behalf, if applicable. 
 
Selection Date 

It is expected that if it is determined that interviews will take place, it will be as 
soon as possible, when the building committee can convene. 

 
Bid Rejection 

The City of Greenfield may reject any bids in accordance with M.G.L. c. 7. 
 
Questions 

Questions should be submitted no later than 7 (seven) days prior to the 
qualification due date. All questions should be sent in writing or via email to: 
Phil Wartel, Chief Procurement Officer, 14 Court Square, Greenfield, MA 01301, 
or at phil.wartel@greenfield-ma.gov  
     
All questions of substance will be answered via email to all known 
prospective applicants and as an addendum posted to the Procurement 
website. NO TELEPHONE CALLS PLEASE. 

 
Governing Law 

The contract shall be governed by the laws of the Commonwealth of 
Massachusetts. 

Faxes 

Faxes of RFQ responses WILL NOT be accepted. 
 

IV. SUBMISSION REQUIREMENTS 
 
Each RFQ must include (at least one original) of the following: 

 
1. Standard Designer Application form 
2. Collusion or Fraud Statement 
3. Tax Certification Affidavit 
4. Executed designer/OPM cooperation form 

 
Fee Proposal 

 

If the City elects to do so, the City, through the Mayor, may negotiate a fee for the 
extension for professional services rendered hereunder for construction and closeout. 
Fee proposals are not to be submitted with the RFQ. The City intends to enter into 
negotiation with the top ranked firm. 

 
V. SCOPE OF WORK 

 
Basic Services include, but are not limited to cost estimating, architecture, civil, 
sanitary, mechanical, electrical, plumbing, fire protection, structural, site planning and 
landscape architecture, environmental permitting, graphics, lighting design, acoustics, 
data and communications, and specialty consultants (including but not limited to 
commissioning, accessibility, energy evaluations and other peripheral matters), 

mailto:phil.wartel@greenfield-ma.gov
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preparation of construction documents, bidding and administering the construction, 
contract documents and other design and consulting services incidental and required 
to fulfill the project goals. The Designer’s efforts shall include the following: 

 
Programming 

a) Familiarize yourself with the conditions and programming of the existing facility 
and the new intended building site located between Riddell and Beacon 
Streets. 

b) Review information already obtained by the OPM and The Owner with 
regards to expectations of the new facility. 

c) Participate in the selection and assessment of a temporary relocation site, and 
permanent site selection finalization. 

d) Meet and review program requirements provided by The Owner, including 
existing and projected personnel, furniture, furnishings and equipment. 
Establish specific project parameters and objectives. 

e) Review responsibilities, schedules and procedures. 
f) Interview designated personnel/departments to determine special 

operational and functional requirements and organize and/or attend focus 
groups as required. 

g) Prepare summary of interviews for review by The Owner. 
h) Review equipment usage and power, ventilation, storage and 

other requirements. 
i) Prepare a program summary report including statement of requirements, 

project schedule, and blocking/stacking diagrams. 
j) Review program summary with The Owner and incorporate revisions 

and concerns. 
k) Prepare a final program summary report. All information to be stored in a 

database with a spreadsheet executive summary clearly defining all The 
Owner’s needs. 

l) Address shell/core maintenance issues. 

m) The scope of work will include periodic design review meetings occurring 
on a frequency necessitated by the project, inclusive of community 
meetings and presentations. 

 
Schematic Design 

a) Based on program summary report, develop and present space plans, 
including space allocations and adjacencies. 

b) Prepare preliminary design concepts and finish selections. 
c) Outline MEP&FP systems with respect to program requirements. 
d) Review space plans and pertinent code and regulations with local officials. 
e) Assist in the generation of the project budget, including a Schematic 

Level Project Estimate. 
f) Secure approval for design from The Owner. 
g) Review preliminary plans with the local Fire, Building Departments and 

local private and public utilities. 
h) Review schematic designs with the Owner for approval. The scope of work 

will include periodic design review meetings, inclusive of community 
meetings and presentations. 
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Design Development 
a) Advancement from Schematic Design to Design Development shall 

be by written request of the Owner. 
b) Prepare and present final design development plans and details, 

fixing dimensions and provide details for the architectural, high 
efficiency electrical and lighting solutions. 

c) Develop color schemes that include all materials, finishes, colors, 
plans, and illustrations of the finished space. Provide finish boards. 

d) Provide printed plans and design information for preliminary pricing and 
review. 

e) Participate in value analysis as necessary to align scope to the budget. 
f) Revise Design Development documents as required to incorporate The 

Owner’s needs and budget considerations. 
g) Review Design Development plans with the local Fire and Building 

Departments. 
i) Review progress drawings with the Owner for approval. The scope of work 

will include periodic review meetings, inclusive of community meetings and 
presentations. 

 
Construction Documents 

a) Progressing from Design Development to Construction Documents shall be 
by written authorization of the Owner.  

b) Based on the approved schematic design and comments from local fire 
and building officials, prepare all necessary demolition, architectural, 
structural, plumbing, electrical, mechanical, fire protection and site 
drawings necessary to obtain proper permitting and construction estimates. 

c) Coordinate all documents and specifications of all disciplines. 
d) Issue construction documents for Owner review. 
e) Prepare and issue Construction Documents for general contractor bidding 

per MA GL Chapter 149. 
f) Lead pre-bid conference, and respond to questions. 
g) Modify construction documents via addenda if necessary to reflect 

answers or changes resulting from questions from bidders. 
h) Review bid package for responsiveness and completeness 
i) Evaluate bids and make recommendation to The Owner. This may include 

reviewing bid packages and assisting in confirmation that the bid packages 
are complete. 

j) Review progress drawings with The Owner for approval. The scope of work 
will include periodic review meetings, inclusive of community meetings and 
presentations. 

 
Should the City elect to move forward into Construction: 

 
Construction Phase 

a) Attend weekly construction meetings with the Owner, contractor, OPM and 
related parties, make weekly site visits and provide weekly progress 
reports on all work completed. 

b) Make revisions and changes to drawings as necessary. 
c) Review shop drawings. 
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d) Review and prepare change orders. 
e) Provide affidavits as required. 
f) Assist in generating punch-list. 

 
Documentation 

a) Upon project completion, provide The City of Greenfield and OPM with one 
complete set of as-bid documentation in AutoCAD version 2004 or higher for 
the contractor’s use in developing complete as-built records. 

 
VI. EVALUATION CRITERIA 

 
Comparative Evaluation Criteria 

The City of Greenfield will evaluate responses base on attributes that shall include, but 
not be limited to: 

 
a) Demonstrated experience in designing & overseeing completion of Fire 

Station construction, of similar size and complexity: 
Highly Advantageous: The applicant has at three (3) or more successful 
projects of similar size and scope to this project. 
Advantageous: The applicant has two or three (2-3) or successful projects of 
similar size and scope to this project. 
Unacceptable: The applicant has at no experience designing projects of similar 
size and scope to this project. 

 
b) Demonstrated history of working on public projects of similar size; 

Highly Advantageous: The applicant has at least five (5) years experience 
consulting with projects of similar size and scope to this project. 
Advantageous: The applicant has at least three (3) years experience consulting 
with projects of similar size and scope to this project. 
Unacceptable: The applicant has less than 3 years experience consulting with 
projects of similar size and scope to this project. 

 
c) Consulting Team; 

Highly Advantageous: The Designer includes consultants or in-house 
engineering disciplines and consultants that have successfully worked 
together in the area of Western MA. 
Advantageous: The Designer includes some consultants or in-house 
engineering disciplines and consultants that have successfully worked 
together in the area of Western MA. 
 
Unacceptable: The Designer has no experience with its engineering 
disciplines and consultants in the area of Western MA. 

 
d) Experience with prior clients, including reference comments to the 

following (rated 1-10): 
I. Worked as a team member 
II. Responded to Owner desires 
III. Met the schedule of design deliverables 
IV. Successfully designed to budget 
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V. Completeness of Bid & construction documents 
VI. Would hire the firm again; 

Highly Advantageous: More than 5 repeat clients and/or all positive references 
Advantageous: Less than 3 repeat clients and/or majority positive comments 
Unacceptable: No repeat clients and/or less than a majority of positive comments. 

 
e) Experience in working with Owner focus/user groups during the entire 

design process; 

Highly Advantageous: Demonstrates expertise with numerous projects. 
Advantageous: Demonstrates some experience and understanding. 
Not Advantageous: Demonstrates no experience or understanding. 

 
These attributes will be rated from information received in the proposal, reference 
checks and from any interviews held. The City reserves the right to seek project 
references outside of those provided by the respondents, if necessary. Any response 
that fails to specifically address each above-listed attributes, in order, will be rejected. 

VII. SUBMISSION  

Criteria Overview 

a) Indicate how you intend to coordinate this project including anticipated 
meetings, site visits, and list Project Team names including resumes or 
documentation from any consultants or engineers. 

b) List any like projects recently completed of similar type and/or scope to 
include square footage and construction cost information and schematics. 

c) Include a completed Massachusetts designer selection form. 
d) Include total construction costs and change order values per project. 
e) List your references. 
f) List the Subcontractors / subconsultants you plan to use. 
g) List your firm’s current workload and how it may impact your ability to handle 

this project. 
h) List any other value added services. 
i) List any litigation your firm or any of its principals may have been involved 

within the past five years and specify the status and/or any results. 
j) Include the annual amount of architectural work your firm has performed over 

the past five years. Provide audited financial statements. 
k) Provide firm history working on “green” and/or LEED certified projects. 
l) The proposal shall not exceed 42(forty-two) pages (21 double sided), 

including the cover letter. This count includes all forms except for the DSB 
form. 

 
Cost Proposal 

D o not include fees in the initial proposal. The designer’s fee shall not exceed 

the approved budget. 
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EXHIBIT A 
 
The City of Greenfield (the Owner) has appointed Construction Monitoring Services, 
Inc. (CMS) to observe the work and to have such other responsibilities as the Owner 
and CMS agree in writing. Designer confirms that they will: 

 
a) Cooperate with CMS in every way. 

 
b) Provide full access to all parts of the Project and the Work to CMS during normal 

working hours. 
 
c) Provide advance notice and invite CMS to all project meetings and 

subcontractor / subconsultant meetings concerning the project. 
 
Designer will indemnify, defend and save CMS harmless from any claims, losses, 
costs or expenses, including attorney's fees and court costs, arising from any 
occurrence or matter including, but not limited to, the exercise of any agency on 
behalf of THE OWNER, undertakings and approvals authorized on behalf of 
Owner, personal injury, death and property damage, related to the conduct of the 
work including third party claims. 

 
Until the Contractor has been given written notice to the contrary, CMS shall act as the 
Owner’s representative in connection with the project. CMS shall attend regularly 
scheduled project meetings as well as all special project meetings of which it has been 
given adequate notice. Any action by CMS shall be binding upon the Owner. The 
Owner may, by written notice pursuant to the provisions of this Agreement, designate 
another representative to act on its behalf. 

 
 
Accepted by: 

 
   
Name Date 

 
  
Company 
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CERTIFICATE OF NON-COLLUSION: REQUIRED FORM 
Pursuant to M.G.L. Ch. 30b, s10, the undersigned hereby certifies, under penalties of perjury, 

that this bid or proposal has been made and submitted in good faith and without fraud or 

collusion with any other person. As used in this certification, the word “person” shall mean any 

natural person, business, partnership, corporation, union, committee, club, or other organization, 

entity, or group of individuals. 

 

Certificate of Non-Collusion 

 

The undersigned certifies under the penalties of perjury that this bid or bid has been 
made and submitted in good faith and without collusion or fraud with any other person. 
As used in this certification, the word “person” shall mean any natural person, business 
partnership, corporation, union, committee, club or other organization, entity or group of 
individuals. 

 

Signature of person submitting contract/bid                Date 
 
 

 
Name of Business 

 

 
 

CERTIFICATE OF TAX COMPLIANCE 
Pursuant to M.G.L. Ch.62c, s49A, I hereby certify, under penalties of perjury that to my best 

knowledge and belief that the undersigned bidder has filed all state tax returns and paid all state 

taxes required by law. 

Certificate of Tax Compliance 
 

Pursuant to M.G.L. c. 62C, §49A, I certify under the penalties of perjury that, to the best 
of my knowledge and belief, I am in compliance with all laws of the Commonwealth 
relating to taxes, reporting of employees and contractors, and withholding and remitting 
child support. 

 
 

 
Social Security Number or Signature of Individual or 
Federal Identification Number Corporate Name 

 

 

 
Corporate Officer 
(if applicable) 
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 FORM FOR RFQ 

 

Having fully examined, read, and in understanding of the specifications for this 
job and being familiar with all of the conditions surrounding the proposed work 
and or supplies, including any addenda for which receipt of is acknowledged 
below, the undersigned proposes to complete all work as specified in this 
invitation to bid for the price stated below: 

 

Company Information: 
 

Name    

 

Address    

 

 

Telephone    

 

Fax    

 

E-Mail    

 

FID #    
 

 

Acknowledgement of Addenda #’s: _____________________________________ 
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S ignature for Individual 

 

   
Name of Company Telephone Number 

 

 

 
Name and Title of Individual Authorized to Sign Fax Number 

 

 

 
Signature Date 

 

 

 
Email 

 

 

S ignature for Partnerships (must be signed by ALL general partners) 

 

 

 
Name of Partnership Date 

 

 
Name and Title of Partner Signature 

 

 
Name and Title of Partner Signature 

 

 
Name and Title of Partner Signature 

 

 
Telephone Number of Company Offices Fax Number of Company Offices 

 

 
Email 

 

Use additional sheet it necessary 
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S ignatures for Corporation 

 

  
Name of Corporation Date 

 

 
Printed Name and Title of Duly Signature 
Authorized Company 

Officer Corporate Seal 

(affix below) 

 

 

 
Telephone Number Fax Number 

 

 

 
E-Mail Address FID Number 

 

 

 

 

Signature of Clerk 

 

 

 

Please furnish the following additional information: 

Incorporated in what state?  President:    

Treasurer:  Secretary:    

If you are a foreign (out of state) corporation, are you registered with the Secretary of the 

Commonwealth in accordance with the provisions of M.G.L. Chapter 156D § 15.03?  
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Commonwealth of Massachusetts 
 

Standard Designer Application 
Form for Municipalities and Public 
Agencies not within DSB 
Jurisdiction (Updated July 2016) 

1. Project Name/Location For Which Firm Is Filing: 2. Project # 

This space for use by Awarding Authority only. 

3a. Firm (Or Joint-Venture) - Name and Address Of Primary Office To Perform The Work: 3. Name Of Proposed Project Manager: 

For Study: (if applicable) 

For Design: (if applicable) 

3b. Date Present and Predecessor Firms Were Established: 3f. Name and Address Of Other Participating Offices Of The Prime Applicant, If Different From 
Item 3a Above: 

3c. Federal ID #:  3g. Name and Address Of Parent Company, If Any: 

3d. Name and Title Of Principal-In-Charge Of The Project (MA Registration Required): 

 
 

 
Email Address: 

 
Telephone No: Fax No.: 

3. Check Below If Your Firm Is Either: 

(1) SDO Certified Minority Business Enterprise (MBE) 

(2) SDO Certified Woman Business Enterprise (WBE) 

(3) SDO Certified Minority Woman Business Enterprise (M/WBE) 

(4) SDO Certified Service Disabled Veteran Owned Business Enterprise (SDVOBE) 

(5) SDO Certified Veteran Owned Business Enterprise (VBE) 

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function -- Average Number Employed Throughout The Preceding 6 
Month Period. Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations): 

 

Admin. Personnel  ( ) Ecologists  ( )      Licensed Site Profs.  ( )       Other  (  ) 

Architects  (              ) Electrical Engrs.  (             )      Mechanical Engrs.  (              )   (  ) Acoustical Engrs.  (              

) Environmental  (              )        Planners: Urban./Reg.                   (             )   (  ) Civil Engrs.  (              ) Fire 

Protection  (              )        Specification Writers                     (             )   (  ) Code Specialists  (              ) Geotech. Engrs.  (             
)      Structural Engrs.  (              )   (  ) Construction Inspectors                   (            ) Industrial                                   (              )        Surveyors                                      
(              )                                                     (                  ) Cost Estimators                                (              )            Interior Designers                      (              )                                                            (              )                                                            

(                  ) Drafters ( ) Landscape ( ) ( ) Total ( ) 

5. Has this Joint-Venture previously worked together?  Yes  No 
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6. List ONLY Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart. 

Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable: 

  
CITY / TOWN / AGENCY 

  

 
 

Prime Consultant Project Manager for Study 
 Principal-In-Charge 

 
Project Manager for Design 

 

 
Discipline 

 

 
Discipline Discipline Discipline 

(from advertisement) (from advertisement) (from advertisement) (from advertisement) 

Name Of Firm Name Of Firm Name Of Firm Name Of Firm 
Person In Charge Of Discipline Person In Charge Of Discipline Person In Charge Of Discipline Person In Charge Of Discipline 

Mass. Registr. # Mass. Registr. # Mass. Registr. # Mass. Registr. # 
MBE/WBE Certified (If MBE/WBE Certified (If MBE/WBE Certified (If MBE/WBE Certified (If 

Applicable) Applicable) Applicable) Applicable) 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement. Include Resumes of Project Managers. Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6. Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be 
in the format provided. By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm:   a. Name and Title Within Firm:   

b. Project Assignment:   b. Project Assignment:   

c. Name and Address Of Office In Which Individual Identified In 7a Resides:  c. Name and Address Of Office In Which Individual Identified In 7a Resides:  

  MBE   MBE 

  WBE   WBE 

  SDVOBE   SDVOBE 

  VBE   VBE 

 

d. 
 

Years Experience: With This Firm:      
 

With Other Firms:    
 

d. 
 

Years Experience: With This Firm:    
 

With Other Firms:    

e. Education: Degree(s) /Year/Specialization   e. Education: Degree(s) /Year/Specialization   

f. Active Registration: Year First Registered/Discipline/Mass Registration Number  f. Active Registration: Year First Registered/Discipline/Mass Registration Number  

g. Current Work Assignments and Availability For This Project:  g. Current Work Assignments and Availability For This Project:  

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 

 h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
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8a. 
Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And 
Services (Include Reference To 
Relevant Experience) 

C. Client’s Name, Address And Phone 
Number (Include Name Of Contact Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

 Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1)      

(2)      

(3)      

(4)      

(5)      
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8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub- 
Consultant). Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: 

a. Project Name and Location 
Principal-In-Charge 

b. Brief Description Of Project and 
Services (Include Reference To 
Relevant Experience 

c. Client’s Name, Address And Phone 
Number. Include Name Of Contact Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 

 Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which Firm Was/Is 
Responsible 

(1)      

(2)      

(3)      

(4)      

(5)      
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The 
Commonwealth. 

 

# of Total Projects: 
 

# of Active Projects: 
Total Construction Cost (In Thousands) 
of Active Projects (excluding studies): 

Role 
P, C, JV 

* 

Phases 
St., Sch., D.D., 

C.D.,A.C.* 

 
Project Name, Location and Principal-In-Charge 

 

Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs 
(In Thousands) 
(Actual, Or 
Estimated If Not 

Completion Date 
(Actual or Estimated) 
(R)Renovation or (N)New 

  1.    

  2.    

  3.    

  4.    

  5.    

  6.    

  7.    

  8.    

  9.    

  10.    

  11.    

  12.    

* P = Principal; C = Consultant; JV = Joint Venture; St. = Study; Sch. = Schematic; D.D. = Design Development; C.D. = Construction Documents; A. C. = 
Administration of Contract 
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10. Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project. 
If Needed, Up To Three, Double-Sided 8 ½” X 11” Supplementary Sheets Will Be Accepted. APPLICANTS ARE ENCOURAGED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE 
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT. 

 
 

Be Specific – No Boiler Plate 

11. Professional Liability Insurance: 
 

Name of Company Aggregate Amount Policy Number Expiration Date 

  

12. 
Have monies been paid by you, or on your behalf, as a result of Professional Liability Claims (in any jurisdiction) occurring within the last 5 years and in excess of $50,000 per incident? Answer 
YES or NO. If YES, please include the name(s) of the Project(s) and Client(s), and an explanation (attach separate sheet if necessary). 

13. Name Of Sole Proprietor Or Names Of All Firm Partners and Officers:     

 Name Title MA Reg # Status/Discipline Name Title MA Reg # Status/Discipline 
a. d. 
b. e. 
c. f. 

14. If Corporation, Provide Names Of All Members Of The Board Of Directors: 
Name Title MA Reg # Status/Discipline Name Title MA Reg # Status/Discipline 
a. d. 
b. e. 
c. f. 

15. Names Of All Owners (Stocks Or Other Ownership): 
    

 Name And Title % Ownership MA. Reg.# Status/Discipline Name And Title % Ownership MA. Reg.# Status/Discipline 
 a. d. 

b. e. 
c. f. 

   

16. I hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm. I further certify that this firm is a “Designer”, as that term is defined in Chapter 7C, 
Section 44 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or programs. 
The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury. 

 
Submitted by 
(Signature) 

   
 

Printed Name and Title 
 

   
 

Date 
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Conceptual Design – New Fire Station 
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PACHECO ROSS ARCHITECTS, 
P.C. 

EMERGENCY RESPONSE FACILITIES 
DAVID J. PACHECO, AIA – CA, CT, DE, NJ, NY, NC, RI, TN, TX#18551, VT 

DENNIS A. ROSS, AIA – CO, CT, ME, MD, MA, MI, MO, NJ, NY, OH, PA, TN, VA, WV 



 

Mayor Martin 
Town of 
Greenfield 
14 Court Square, 01301 

 

Dear Mayor Martin, 
 

Pacheco Ross Architects, P.C. (PRA) has recently been evaluating the Beacon Street/Riddell 
Street site as a new location for the Town Fire Department. To further our review, we have 
utilized work product from past assignments with the town. Some of this work product is 
enclosed, such as the programs for fire, police, EOC and the PSAP. 

 
For your review, we have included various site layouts for this site that show a full public safety 
facility layout (Drawing S-4); a site layout for future addition of police, EOC and PSAP 
(Drawing S-3); a site layout for fire, EOC and PSAP (Drawing S-2); and fire department only, 
Drawing S-1. 

 
We have included a portion of our 2013 report (assessments) that discusses the deficiencies of the 
current fire station and police facility. Lastly, we include an email dated 01/16/2019 that talks about 
construction budgets and value engineering in very broad terms. 

 

This is the extent of our current assignment to date, although there is still some work scope left to value 
engineering some size and scope of the fire station to reduce the budget as stated in the email. Please 
note that it is critically important that we do not remove areas of the facility devoted to operations, 
training, living quarters, gender equity, cross-contamination protection or other vital areas of the facility. 

 
It is also important to note that the possible State grant to be utilized for site cleanup, hazardous material 
abatement, demolition of existing buildings and stormwater management of the existing culvert and 
detention pond will not be able to reduce the cost of the building construction. What the possible grant 
monies will do is offset the cost required to make the site useable for a fire station or public safety 
facility. 

 
Please let us know how you would like PRA to 

proceed. Sincerely, 

Dennis A. Ross, Vice President 
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Assessment Summary 



 

 
 

Proposed Public Safety Facility Programming, Site 
Location and Existing Facilities Analysis 

Greenfield, MA  
Final Report July 24, 2013 

Executive Summary 
 

Existing Facilities Assessments 
PRA conducted a walk-through of the existing fire station and the existing police station with PSAP. 
This was a physical assessment of the site, building envelope, interiors, structure, mechanical, 
electrical, plumbing and sprinkler (MEP) and basic life safety. The purpose is to supply enough 
information for PRA to provide a professional recommendation whether either building can sustain 
selective demolition for renovation and/or addition(s). The assessment also serves to inform us if the 
programmed requirements could be utilized in a cost- effective manner on the site or use a portion(s) of 
the existing building to meet some of the program. 

 

The original fire station building is no longer viable in its current configuration. Problems include lack of 
size and space for apparatus and all other fire (firematic) and rescue operations. The site is far too 
small for relevant renovation or expansion and does not support land acquisition on any side. The lack 
of space in the bays poses a safety concern due to proximity of apparatus to each other and to the 
structure. The lack of space also requires that some apparatus be stored outside which hinders 
response and separates the operational functions of the fire station. 

 

Building issues include outdated infrastructure and systems and the building does not meet the 
Americans with Disabilities Act (ADA) guidelines for accessibility or compliance. Any renovation and/or 
additions would trigger ADA compliance which would not be cost effective and would be extremely 
difficult to enact. As a public building it is classified as a Title II facility under the Federal Law and 
Massachusetts ADA guidelines. 

 
The existing Police station/PSAP is very undersized for its functions. Due to the convoluted special plan it does not 
provide a safe environment for the staff or public. The sally port and its connection to the building are unsafe. There 
are immediate hazards in the sally port such as open storage, it does provide a safe path of travel to a secure 
holding area and could pose a serious risk to the officers and staff if not soon corrected. The PSAP is too 
cramped and as the greeting point at the main entry for many public uses (such as permits or fines) the 
dispatchers are constantly being interrupted. The building was previously a medical facility built with light-duty 
conventional materials and would not sustain renovation or additions cost-effectively. 

 
Therefore, it is our professional opinion that all four major response functions, Fire, Police EOC 
and PSAP relocate to a single new facility designed to current codes, ADA standards, be energy 
efficient and sustainable, be low-to-no maintenance and built for the next 50 – 75 years. 

 

As a note, the Town and its surrounding area was hit hard and sustained much damage from Hurricane 
Irene in 2011. Just last week Hurricane Sandy narrowly missed portions of Massachusetts and 
Greenfield. These natural disasters are changing the nature of emergency response and the needs of 
your residents. It is our belief that emergency response facilities must be designed for ever changing 
response, flexibility and growth, training and new equipment needs. A new facility will enhance 
Greenfield’s livability and value if this critical infrastructure is upgraded. 
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Town of Greenfield - Emergency Operations Center Program 

(See Also Master Fire Station Program Document) 
 

Note: This document is a component of a larger programming effort and should only be used in 
conjunction with three other programs: 

1) Greenfield Fire Department Program 
2) Greenfield Police Department Program 
3) Greenfield 911 Dispatch Program 

 

Program Meeting Date: July 31, 2012 

 
A General Information 

A1. Type of Entity: City (2003) using designation of “Town” – Franklin County, MA 

A2.  Describe: EOC is replacing aged existing hardened facility. A feasibility study exploring 
a consolidated regional EOC is possible in the near future. EOC to be directly adjacent to 
and shared with the PSAP (dispatch) area. Located in Massachusetts’ Pioneer Valley, the 
Town of Greenfield, MA has a population of approximately 17,500 with a daytime transient 
surge increasing population to 31,000. Franklin County is included in the Springfield, MA 
federal Metropolitan Statistical Area. EOC will serve a regional population of 72,000. 
Franklin County natural disasters (13) are near the national average with 6 presidential 
declared major disasters and an additional 7 states of emergencies declared. Top natural 
disaster risks include tornados (29% greater risk than US average), floods, heavy storms, 
blizzards/winter storms, hurricanes, mudslides and high winds. Asset risks include Vermont 
Yankee nuclear power plant (13 miles), US Interstate 91, Routes MA 2, MA 2A, US 5 and 
US 10, Baystate Franklin Medical Center, VA Medical Center, Franklin County Jail, County 
Seat, District Attorney Offices, Massachusetts District and Franklin County Courts, Juvenile 
Courthouse, at least 8 colleges/universities within 35 miles, the central post office for the 
013xx series of zip codes, Springfield Terminal railway lines N-S/ E-W junction (including 
the East Deerfield freight yard less than 1 mile across the river), Federal/State Armory, 
Western Mass Electric regional HQ and command center, Berkshire Gas distribution plant, 
Propane storage and mixing facility, Amerigas propane distribution facility, #2 fuel oil and 
gas storage facility, Chapman St. oil and propane storage facility, East-West portal for high 
speed fiber, Moore Dam, Harriman Dam, Bear Swamp Dam, and new Amtrak passenger 
station stop expected in 2013 for “Vermonter” line service. 

A3. Federal Support Options: 

A3.1. Grant Implications: Project may be eligible for USDA grant and loan assistance 
funding. Federal EOC grant program closed in 2011 and no program continuation is 
anticipated. 

PACHECO ROSS ARCHITECTS, P.C. 
EMERGENCY RESPONSE FACILITIES 

DAVID J. PACHECO, AIA – CA, CT, DE, NJ, NY, NC, RI, TN, TX, VT 
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A4. Program Attendees 

Name Title 

A4.1.   William “Bill” Martin Mayor 

A4.2.   Frederick “Rick” Clark Public Safety Commissioner (1 of 5) 

A4.3.   Michael Winn Fire Chief 

A4.4.   Robert Strahan Deputy Fire Chief/EMD 

A4.5.   Joseph “Joe” Burge Police Chief 

A4.6.   Christine Scott Interim Dispatch Manager/ PD Mgmt. Assist. 

A4.7.   Dan McCarthy Greenfield PD (Investigations) 

A4.8.   Todd Dodge Greenfield PD (Patrol) 

A4.9.   Jeff McElravy Tecton Architects 

A4.10. David J. Pacheco Pacheco Ross Architects, P.C. 

A4.11. Dennis A. Ross Pacheco Ross Architects, P.C. 

A4.12. Mark A. Landon Pacheco Ross Architects, P.C. 
 

B Emergency Operations Center Functional Activities 

B1. NFPA 1600 A5.7.2.5 Primary Emergency Operations Center? – 
Montague Public Safety is back-up 

B2.  Types of operations: Assumed primary function is Situation Assessment, Overall 
Direction and Control, Coordination, Resource Management, and Prioritization of 
Response 

 

 B2.1. Emergency Response to Disasters and Critical Emergencies 

B2.2. Planning and Coordination of Emergency Response 

B2.3. Disaster Recovery 

Yes 

Yes 

Yes 

B2.4. Disaster Preparedness Yes 
  

B2.5. Domestic Terrorism Planning Limited 
  

B2.6. Mitigation Yes 

B3. Training: 

B3.1. City Yes 

 

B3.2. Regional/State Yes (Especially with Vermont Yankee) Pandemic drills and 
exercises 

B3.3. Training Schedule: Six per year 

B4.  Permanently Staffed EOC: No – Volunteer and Paid staff from Departments, ½ 
dozen to a dozen volunteers. 

B5. Nearest Equivalent EOC: Springfield, MA; Amherst, MA (college) 

B6. Nearest Higher Level EOC: Agawam, MA Mema Region 3-4, then Framingham 

B7. Location of companion secondary EOC: Montague 
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B8.  Number of Times in Last 5 Years a Facility of the Planned Type Would 
Have Been Activated: 15-20 

 
C. Risk Threat Assessment 

C.1. Does an Existing Risk Threat Assessment Exist? Yes 

C.2. Do Site SLOSH Maps (Prepared by US Army Corps of Engineers) exist: Unofficially 

but not up to date, due to last year’s events. 

C.3. Is the Site Above the 100 year flood plain (Freeboard +1 Foot) Unknown 

C.4. Is the Site Above the 500 year flood plain (Freeboard +1 Foot) No 

C.5. Is the Proposed Facility within the designated 2 mile Emergency Planning Zone 
(EPZ) of a nuclear power plant: No 

C.6. Is the Proposed Facility within the 10 mile EPZ of a nuclear power plant but outside 
the designated 2-mile EPZ: No, but portions of the community may be. Response 
areas overlap 

C.7. Is the Proposed Facility within 1 mile of a facility processing, transporting or 
storing hazardous materials: Yes 

C.8. Is the Proposed Facility within ½ mile of an Interstate: To be determined based on 
new site. 

C.9. Is the Proposed Facility within ½ mile of a location where hazardous 
materials are transported: To be determined based on new site. 

C.10. Will the EOC have a written plan and active training in place (minimally semi-annually 
and for all new personnel) to prepare individuals for dealing with airborne 
contaminants: Yes, will have plan and training in-place. 

C.11. Are Priority Federal or State Critical Facilities Located Within the Operational Zone 
of the EOC: See Item A2 

C.12. Will the EOC Space(s) be Shared with Other Activities in the Building: PSAP 

C.13. Describe the Expected Level of Ballistic Security in the EOC Facility: Level 4 UL 

C.14. Describe EOC Survivability Expectations: Hazardous materials release, Withstand 

microburst (if possible),Consider design for F1 or F2 event, Reinforced box 
(not buried) 

 

D. Miscellaneous 

D.1. Also See Fire and Police Programs 

D.2. Construction: 

D.3. Sprinklered: 

D.4. Full Generator: Diesel – Category X 
 

F Site 

F1. See Master Program 

Ye
s 
Ye
s 

Non-Combustible 
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Emergency Operations Center (EOC) 
 

1 Incident Command Center Response Floor 

1.1 Describe: Emergency Operations Center Central Command Floor 

1.1.1 Fixed or Changeable Layout: Fixed/Changeable 

1.1.1.1 General Layout Concept: Hybrid to allow both 
Marketplace and Mission Control layouts 

1.1.1.2 Flooring: Carpet tile in EOC, Rubber tiles in PSAP 

1.1.1.3 Space/ seating size: 20 people max capacity 

1.1.1.3.1 Primary Personnel: 12 people 

1.1.1.3.2 Support Personnel: 8 Additional 

1.1.2 Comments: Remote FACP in PSAP/EOC area 

1.2 EOC Stations (Incident Command Center Personnel): Describe: Client to Provide 

1.2.1 

1.2.2 

1.2.3 

1.2.4 

1.2.5 

1.2.6 

1.2.7 

1.2.8 

1.2.9 

1.2.10 

1.2.11 

1.2.12 

1.2.13 

1.2.14 

1.2.15 

1.2.16 

1.2.17 

1.2.18 

1.2.19 

1.2.20 
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Ye
s 

 

1.3 Furnishings: Advanced A/V - Allow for future changing technologies 
with extra conduit and boxes 

1.3.1 FF&E: Need communications desk in EOC (Radios, CPU w/ monitor) 

1.3.2 Conference Table: 

1.3.3 Projection Screen: 104” 

1.3.4 Ceiling mounted projector 

1.3.5 Smart board system: Accommodate 

1.3.6 White boards: Wall Talkers Dry-Erase System 

1.3.7 Status Board 

1.3.8 Bulletin 
boards: 

1.3.9 Wall Maps: 
Yes 

Describe: TBD 

Number: Two 

Size and Number: Assume 4’x5’, Quantity (3) 

Same as the 2 in PSAP plus a wind speed map 

1.3.10 Multiple flat-panel monitors on wall Number: 6-7 

1.3.10.1 Dispatch Software Monitor (unit location) 

1.3.10.2 Weather Channel Monitor 

1.3.10.3 Local News Monitor 

1.3.10.4 GIS Monitor 

1.3.10.5 EOC Software “I-suite”/“Web EOC” Monitor 

1.3.10.6 City Wide Camera Monitor 

1.3.10.7 4x5 Status Board – with mapping for wind direction. 
Can be dedicated flat panel monitor 

1.3.11 Video conference capability 

1.3.12 Speaker system 

1.3.13 Conference table at head of room 

1.3.14 Weather Station: 

1.3.15 Other: 

1.3.15.1 Atomic Clock 

1.3.15.2 Radio base station 

1.4 Security Options: 

1.4.1 Shelter-in-place? 

1.4.1.1 Shelter in Place hold-time:  min. To be determined 

1.4.2 Fob access system 

1.4.3 CMU walls or Cast-In-Place Concrete Walls 

1.4.4 Eliminate any exterior windows: 

Ye
s 
Ye
s 
Ye
s 

Ye
s 

Ye
s 

Ye
s 
N
o 
Ye
s 
Ye
s 

Ye

s 

Ye

s 

Ye

s 

Yes 
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Ye
s 

 

1.4.5 Separate air handling system 

1.4.6 Redundant HVAC (Split-ductless system): 

1.5 Electrical: 

1.5.1 Dedicated power supply 

1.5.2 Central UPS: To be determined based on cost 

1.5.3 Lighting: Multi level General Lighting and Task and perimeter 

1.6 Raised Floor: 

1.7 Adjacencies: EOC 

1.8 Comments: Separate secure entrance 

 
2 Executive Session/Special Operations/ Incident Command Room 

2.1 Describe: Special Operations for Tactical responses not handled on 
EOC floor, break-out room for executive session. 

2.2 Uses: Conference, acts as PSAP quiet room & as small conference room for 
building 

2.3 Furnishings: Conference table for twelve 

2.4 Coffee Counter: 

2.5 Adjacencies/Comments: EOC Direct connection 

 
3 EOC Break Room/Kitchenette 

3.1 Describe: Down time and stress relief 

3.2 Equipment: Refrigerator, sink, dishwasher, coffee pot, water cooler, microwave 

3.3 Seating Area: 6 people 

3.4 Size: As needed 

3.5 Shared: Yes with PSAP 

3.6 Adjacencies/Comments: Exterior window - secure 

 
4 EOC Lockers - Yes 

4.1 Number of lockers: 12 Size: 1’x1’x30” double stack 

4.2 Size: As needed 

4.3 Shared?: Also have coat rack 
 

5 HAM Radio Room 

5.1 Describe: Space for amateur radio communications and public access radio 
station 

5.2 Number of Workstations: Two 

5.3 Size: 8’x10’ 

5.4 Adjacencies/Comments: Close to Incident Commanders and EOC 

Ye
s 

Ye
s 

Ye
s 

Ye

s 

Ye

s 
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6 EOC Office 

6.1 Describe: Quiet place for EM director, if future EM director civilian then 
space for his/her office 

6.2 Size: 10’x12’ 

6.3 Adjacencies/Comments: EOC floor only 

 
7 EOC Rest Room(s) 

7.1 Describe: Male and female 

7.2 Shower: 

7.3 Size: 60 sq ft each 

7.4 Adjacencies/Comments: EOC, share with PSAP 

 
8 EOC Storage Room 

8.1 Describe: 4 metal closets for storage, Phone banks, Supplies, EOC spare 
equipment 

8.2 Size: As needed 

8.3 Adjacencies/Comments: EOC, If possible space for 30 road cones (otherwise off 
bay) 

 
9 Red Cross Storage 

9.1 Describe: Red Cross and Dept. of Public Health – monitoring 

equipment for Vermont Yankee 

9.2 Adjacencies/Comments: Not directly off EOC, can be shared 

 
10 EOC Secure Equipment Room 

10.1 Describe: 100 SF for critical computer systems and equipment 

 
11 EOC/Data Center Mechanical, Electrical, Plumbing, HVAC, Alarm 

11.1 See Also Master Fire Station Program and EOC Response Floor Section 

11.2 Fuel type: Natural gas 

11.3 Redundant 
Systems: 

11.4 Fully Sprinklered: 

11.5 Generator: Yes 

Split ductless 
 

 

11.5.1 NFPA 110 Category X 48-96 hour: 

11.6 Electrical requirements: 

11.6.1 Dedicated service to EOC and PSAP: 

Other Notes: Include Police Armory in hardened box if possible. Press Room will be the Training 
Room described in the Master Program. 

Ye
s 

N
o 

Ye
s 

Ye
s 

Ye
s 



 

 

Town of Greenfield, MA 

EOC Space Analysis 
10/4/12 Second Meeting 

10/12/12 Revisions Bold 

Italics 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Program 

Item 

  

1st Floor 

Area 

 

2nd Floor 

Area 

 

Area All 

Floors 

 

Cost 

Category 

2 3 
1 Basic Standar Premiu 

Space d Space m Space 
 Emergency Operations Centre (EOC)        

1  Incident Response Command Floor  850 850 3   850 

2  Executive Session/Special Operations  330 330 2  330  

3  EOC Break Room/Kitchenette -Shared w/ PSAP in its Program  0 0 3   0 

4  Lockers/Coats  80 80 2  80  

5  HAM Radio: Closet, Use/Connection in Deputy Chief Office  80 80 2  80  

6  EOC Office  120 120 2  120  

7  Rest Rooms - M & F - Shared with PSAPin its Program  0 0 3   0 

8  Storage Room  100 100 2  100  

9  Red Cross Storage (Shared Storage Elsewhere in Facility)  0 0 -    

10  Secure Equipment  100 100 2  100  

11  Mechanical/Electrical (Part of Fire Program)  0 0 -    

12  Press Room (Shared Training  0 0 -    

  Subtotal - EOC 0 1,660 1,660     

 Public Safety Communications Centre (PSCC)        

  Part of Police Program  0 0 -    

 IT Department        

  Part of Fire and Police Programs  0 0 -    

 Public and Miscellaneous        

  Part of Fire and Police Program  0 0 -    

  Subtotal - PSCC/IT/Public 0 0 0     

 Miscellaneous        

  Circulation @ 12% 0 199 199 2  199  

  Walls @ 10% 0 166 166 1 166   

Subtotal - Miscellaneous 0 365 365     

Note: All EOC functions will be on the same floor as PSAP and Police 166 1009 850 

Totals >> 
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Town of Greenfield, MA Fire Department 

Space Analysis 9/27/12 

Second Meeting 10/12/12 

Revisions Bold Italics 
 

 
 

Program 

Item 

  
1st Floor 

Area 

 
2nd Floor 

Area 

 
Area All 

Floors C
o

st
 

C
a

te
g

o
r 

1 Basic 

Space 

2 
Standard 

Space 

3 
Premium 

Space 
 Apparatus/Training        

1.1  5 - Double-Deep (4-fold doors) 7,520  7,520 1 7520   

1.5  Maintenance Bay 1,320  1,320 1 1320   

D.1  Training/Hose Tower 200 200 400 1 400   

  Subtotal - Apparatus 9,040 200 9,240     

 Firematic Support        

1.9  Mezzanine 16 x 80  1280 1,280 1 1280   

2  Hose Storage Alcoves 128  128 1 128   

3  Storage Room #2 180  180 1 180   

4  Storage Room #3 144  144 1 144   

5  Work Room 100  100 1 100   

6  Firematic DeCon Laundry 270  270 2  270  

7  EMS Storage 100  100 1 100   

8  Air Room (SCBA & Oxygen) 225  225 2  225  

9  Turnout Gear Room for 70 Lockers 550  550 1 550   

10  Radio/Meter Room 120  120 2  120  

11  Watch Room 120  120 2  120  

12  Unisex Rest Room for Bays 56  56 2  56  

  Subtotal - Firematic Support 1,993 1,280 3,273     

 Firefighters/EMT's        

13  Firefighter/EMS Day Room 350  350 2  350  

14  Kitchen 250  250 3   250 

15  Dining 250  250 2  250  

16  Exercise - Shared with Police 700  700 2  700  

17  Private Entry with Stai 180 180 360 2  360  

  Subtotal - Firefighters/EMT's 1,730 180 1,910     

 Bunking        

18  6 Doubles - Private Suite 650  650 2  650  

19  Lockers (Widened Corridor to Accommodate)  560  560 2  560  

20  4 Individual Baths 285  285 2  285  

21  Library/Study 120  120 2  120  

22  Housekeeping Storage 48  48 2  48  

  Subtotal Bunking 1,663 0 1,663     

 Administration        

23  Training Room - Shared with Police -In Police Program  0 0 2  0  

24  Training Room Storage - In Police Program  0 0 2  0  

25  Office #1 Chief w/ Closet  220 220 2  220  

26  Office #2 Captains/Lieutenants  280 280 2  280  

27  Shared Conference  150 150 2  150  

28  Office #3 Deputy Chief w/ Closet  180 180 2  180  

28A  Executive Assistant  180 180 2  180  

29  Office #4 Public Safety Commissioner  100 100 2  100  

30  EMS Office  120 120 2  120  

31  Fire Investigation Office   100 100 2  100  

32  Fire Prevention Office  180 180 2  180  

33  Work Space  100 100 2  100  

34  Records Storage  80 80 2  80  

35  Network/IT - Fire & Police - In Police Program  0 0 2  0  

36  Two Administration Rest Rooms -1 w/ Shower  145 145 3   145 
  Subtotal - Administration 0 1,835 1,835     

 Public Spaces        

38  Mechanical/Electrical - Entire Facility 600  600 3   600 

41  Public Entry/Stair/Elevator/LobbyHand Pumper 625 400 1,025 2  1025  

42  Coat Area  80 80 2  80  

43  Community Room  800 800 2  800  

44  Community Room Storage  100 100 2  100  

45  Public Rest Rooms  160 160 3   160 

46  Emergency Power 80  80 2  80  

  Subtotal - Public Spaces 1,305 1,540 2,845     

 Miscellaneous        

  Circulation - 8% 1st Flr & 15% 2nd Flr 535 755 1,291 2  1291  

  Walls @ 10% 1,627 504 2,130 1 2130   

Subtotal - Miscellaneous 2,162 1,259 3,421  13,852 9,180 1,155 

 

Totals >> 
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17,893 6,294 24,187 
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1 . Public 

 
1.01 Vestibule 

 
0 s.f. 

1.02 Lobby 0 s.f. 

1.03 Public Interview Room 100 s.f. 

1.04 Licensing Room 100 s.f. 

   Subtotal: 200 s.f. 

 

2 . Dispatch Center 

 
2.01 Dispatch Center 

 
720 s.f. 

2.02 Dispatch Supervisor's Office 140 s.f. 

2.03 Break Room (shared with EOC) 240 s.f. 

2.04 Male Restroom 170 s.f. 

2.05 Female Restroom 170 s.f. 

2.06 Communications Equipment Room 200 s.f. 

   Subtotal: 1640 s.f. 

 

3 . Records 

 
3.01 Records Office 

 
240 s.f. 

3.02 Records Archive 300 s.f. 

3.03 Central Photocopy 60 s.f. 

3.04 Supply Storage 25 s.f. 

   Subtotal: 625 s.f. 

 

4 . Training Room - shared with fire department 

 
4.01 Training Room 

 
800 s.f. 

4.02 Supply Storage x 2 100 s.f. 

4.03 Furniture Storage 100 s.f. 

4.04 Unisex Restroom 65 s.f. 

   Subtotal: 1065 s.f. 

 

5 . Patrol Facilities 

 
5.01 Shift Commanders' Office 400 s.f. 

5.02 Report Preparation 180 s.f. 

5.03 Roll Call/Squad Room 280 s.f. 

5.04 Patrol Equipment Room (Jump Room) 140 s.f. 

5.05 K-9 Locker 30 s.f. 
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 5.06 

5.07 

Weapons 

Armory 

Cleaning  50 

65 

s.f. 

s.f. 

 Subtotal: 1145 s.f. 

 

6 . Court Prosecutor 

 
6.01 Prosecutor's Office 

 
140 s.f. 

   Subtotal: 140 s.f. 

 

7 . Training 

 
7.01 Training Office 

 
140 s.f. 

7.02 Training Storage 80 s.f. 

   Subtotal: 220 s.f. 

 

8 . Bicycle Patrol 

 
8.01 Bike Storage 

 
80 s.f. 

   Subtotal: 80 s.f. 

 

9 . Future Special Patrol Facilities 

 
9.01 Future Office 

 
120 s.f. 

   Subtotal: 120 s.f. 

 

10 . Investigative 

 
10.01 Detective Squad Room 

 
480 s.f. 

10.02 Interview Room 100 s.f. 

10.03 "Soft" Interview Room 110 s.f. 

10.04 Video Observation Room 60 s.f. 

10.05 Computer Crime/Media Room 145 s.f. 

10.06 Supply/equipment Room 80 s.f. 

10.07 Lieutenant's Office 150 s.f. 

   Subtotal: 1125 s.f. 

 

11 . Department Administration 

 
11.01 Clerk's Office 120 s.f. 

11.02 Finance Clerk's Office 120 s.f. 

11.03 Administrative Assistant's Office 120 s.f. 
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 11.04 Reprographics/Work Area - in hall  0 s.f. 

11.05 File Room    60 s.f. 

11.06 Patrol Lieutenant's Office    150 s.f. 

11.07 Administrative Lieutenant    150 s.f. 

11.08 VIP's Office    150 s.f. 

11.09 Chief's Secretary's Office    180 s.f. 

11.10 Chief's Office    200 s.f. 

11.11 Administrative Restroom    65 s.f. 

11.12 Conference Room    280 s.f. 

 Subtotal: 1595 s.f. 

 

12 . Technical Services (IT) 

 
12.01 IT Storage 

 
30 s.f. 

   Subtotal: 30 s.f. 

 

13 . Staff Facilities 

 
13.01 Male Restroom/shower 265 s.f. 

13.02 Male Locker Room 820 s.f. 

13.03 Female Restroom/shower 210 s.f. 

13.04 Female Locker Room 180 s.f. 

13.05 Break Room 180 s.f. 

13.06 Fitness Center (Shared with Fire Department) TBD s.f. 

13.07 Union Office 65 s.f. 

13.08 Mail Area 15 s.f. 

  Subtotal: 1735 s.f. 

 

14 . Property and Evidence 

 
14.01 Evidence Laboratory 

 
160 s.f. 

14.02 Evidence Receiving 80 s.f. 

14.03 Evidence Storage 600 s.f. 

14.04 Drug Storage 80 s.f. 

14.05 Weapons Storage 40 s.f. 

14.06 Bulk Found Property Room 500 s.f. 

   Subtotal: 1460 s.f. 
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15 . Prisoner Processing 

 
15.01 Sally Port (2-cruiser) 

 
900 s.f. 

15.02 Cruiser Supply Storage 50 s.f. 

15.03 Processing Area 260 s.f. 

15.04 Intoxilyzer Area 50 s.f. 

15.05 Prisoner Restroom 65 s.f. 

15.06 Custodial Closet 20 s.f. 

15.07 Interview Room 100 s.f. 

   Subtotal: 1445 s.f. 

 

16 . Detention Facilities 

 
16.01 Adult Male Cells (x4) 

 
560 s.f. 

16.02 Adult Female Cells (x1) 140 s.f. 

16.03 Unisex Juvenile Cell (x1) 140 s.f. 

   Subtotal: 840 s.f. 

 

17 . Special Response Team (SRT) Facilities 

 
17.01 Breifing Room 

 
200 s.f. 

17.02 SRT Armory 60 s.f. 

   Subtotal: 260 s.f. 

 

18 . Animal Control 

 
18.01 Animal Control Storage 

 
100 s.f. 

     Subtotal: 100 s.f. 

 

19 . Building Services 

 
19.01 Custodial Closets 

 
25 s.f. 

19.02 Facility Maintenance Storage 100 s.f. 

19.03 Boiler Room TBD s.f. 

19.04 Air Handling Equipment Room TBD s.f. 

19.05 Electrical Room TBD s.f. 

19.06 Generator Room TBD s.f. 

19.07 Tel/Data Head End Room TBD s.f. 

19.08 Tel/Data Distribution Closets TBD s.f. 

   Subtotal: 125 s.f. 
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 Summation 

 
Facility net area: 13,950 s.f. 

Net to gross adjustment (30%) 4,185 s.f. 

 
Facility gross area total: 18,135 s.f. 
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Greenfield Fire Department Program 

Program Meeting Date: 7/31/12 
Second Meeting: 10/12/12 Revisions underlined and italics 

A General Information 

A1. Type of Entity: Town of Greenfield Fire Department (City Government) 

A2. County: Franklin County 

A3. Program Attendees Second Meeting 

Name Title 
 

A3.1. William Martin, Mayor No 

A3.2. Michael Winn, Fire Chief Yes 

A3.3. Joseph Burge, Police Chief Yes 

A3.4. Robert Strahan, Deputy Fire Chief/EMD Yes 

A3.5. Christine Scott, Inter-Dispatch Manager No 

A3.6. Rick Clark, Public Safety Commissioner Yes 

A4. Number of Companies or Departments involved: One 

A5. Date of Dept monthly meeting: NA 

A5.1. Drill: NA 

A6. Town’s Monthly Meetings: 3rd Wednesday of Month 

A7. Zoning: To be determined based on site 

A8. Sustainable Design Options: Very important – Town priority 

A8.1. LEED: Yes 

.8.1.1. Level: Certifiable: As high as possible 

A8.2. Special Notes: Greenfield is 1st community in MA to adopt green initatives 

 
B Responders/Staff 

B1.1. Paid: 28 Firefighters - 32 Total 

B1.2. Administrative: 4 

B1.3. Volunteer: 20 

B1.4. Shifts: 4-7 each 

B1.5. Shift Change: 24 hr - 24 on, 24 off, 5 off 

B1.6. Firefighter: Yes EMT: 21 

B1.7. Vehicle Staffing: 3 - initial engine 

PACHECO ROSS ARCHITECTS, 
P.C. 

EMERGENCY RESPONSE FACILITIES 
DAVID J. PACHECO, AIA – CA, DE, NJ, NY, NC, RI, VT, TN, TX 

DENNIS A. ROSS, AIA – CO, CT, ME, MD, MA, MI, MO, PA, NH, NJ, NY, TN, 
VA 
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B1.8. Members - male: All female: One Administrative 

B1.9. Calls/year: 2,300 Fire/Rescue: 1,200 Other: 1,100 EMS 1st Response 

B1.10. Other Information: Juvenile Fire Starter Program, 2-3 mental health 
clinicians once per week 

 
C Response 

C2. Types of 
response: 

C2.1. Fire: Yes 

C2.2. EMS: To be determined in future, make provisions for flexibility and growth 

C2.3. Heavy Rescue: Yes 

C2.4. HAZ MAT: Yes - vehicle is State of MA apparatus 

C2.5. Water Rescue: Yes Ice Rescue: Yes 

C2.6. Dive Team: No 

C2.7. Other: May have walk-off area for transients and events (secure) 

 
D Training: on duty groups – monthly drills 

D2. Tower: Yes 

D2.1. Rappelling: Yes 

D2.2. Stairs: Yes 

D2.3.    Roof Access: Yes 

D2.4.  Roof training: Yes 

D2.5. Windows: Yes-Bail 

out D2.6. Hose: Yes 

D2.7. Confined Space: Yes 

D2.8. Sprinkler: Yes Dry: 

Yes D2.9. Blackout: Yes 

D2.10. Maze: Yes 

D2.11. Other Tower Uses: Hose Drying: Yes Winch: 2 Ton 

D2.12. Other Specialized Training: Minimum 30' high standpipe, evolutions in 
stairwells & hose advancement 

D3. Mezzanine: Yes 

D4. Active Training on the site 

D4.1. Describe Uses: Pump and aerial 

D4.2. Pad(s): Yes 

D4.3. Apron: Yes - ground ladder training 
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D4.4. Apparatus Certification: Yes-annual 

D4.5. Drafting: If we can capture rainwater and do pump test - discharge into stormwater 
area or back into tank 

 
E Miscellaneous 

E1. Emergency Shelter: No 

E2. Access control: Yes 

E2.1. Electronic access: Yes Describe: Fob - building wide 

E2.2. Vendor’s access/drop off: Yes - building wide or receptionist 

E2.3. Other fire companies utilize bays and certain building areas: 

2.3.1. Mutual Aid: Yes Describe: Two engines and one ladder 

2.3.2. Number of Vehicles: Three Personnel: 10-12 

E3. Other Activities/Issues: 

E3.1. Lots of walk-in pedestrian traffic - need secure area for this. 

 
E Site – To be determined by separate evaluation. 

 

Operations/Response 

 
1 Apparatus Bays 

1.1 Number of vehicles: Now: 11 Future: Space for future EMS-2 
frontline ambulance, one spare 

1.1.1 Name: E-1 Type: Pump Length: 31 Weight: 17.5 Capacity: 1000 

1.1.2 Name: E-2 Type: Pump Length: 30.6   Weight: 17.3 Capacity: 750 

1.1.3 Name: E-3 Type: Pump Length: 25.9   Weight: 16.9 Capacity: 750 

1.1.4 Name: E-5 Type: Pump Length: 31 Weight: 16. Capacity: 750 

1.1.5 Name: T-1 Type: Tower Length: 47 Weight: 35. Capacity: 250 

1.1.6 Name: R-1 Type: Rescue Length: 26.6 Weight: 11.4 

1.1.7 Name: B-1 Type: Brush Length: 19 Weight: 7.25 Capacity: 250 

1.1.8 Name: Type: Haz-MAt Length: 38' 

1.2 Specialty response (boats etc.) 

1.2.1 Name: Boat Type: Zodic Length: 18.5 

1.2.2 Name: TrailerType: Kubota Length: 17.8 

1.2.3 Name: Pick up Type: GMC Length: 18 

1.2.4 Two command cars, one fire prevention vehicle and one future pickup 

1.2.5 Name: Com Truck Type: Ford 450 Length: 20 feet 
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1.2.6 Name: Field Com  Type: Sprinter Van  Length: 22 feet 

1.2.7 Can store outside - (2) 22 foot trailers and (1) 32’ trailer 

1.3 Type of bays: 

1.3.1 Number of Drive-through: None - use them to respond in both directions 

1.3.2 Number of Double deep: Most 

1.3.3 Number of Single deep: None 

1.4 Total Number of Front Line: Five - Four fire and one ambulance 

1.5 Maintenance Bay with shop sink: Yes-Fire & police, currently DPW handles 

1.6 Wash: in place 

1.7 Future expansion of bays: Yes - EMS and one pickup 

1.8 Overhead doors: May conssider 4-fold doors at front 

1.8.1 Front: Number: Five Width: 14' Height: 14' 

1.8.2 Rear: Number: 3-5 doors depending on final configuration 

1.9 Mezzanine: Yes 

1.9.1 Size: As large as possible Uses: Training and storage 

1.10 Gear lockers: 60 Future: 10 

1.10.1 Location: Separate room, need electric strip for rechargeables 

1.11 Foam: Yes Type: 5 gallon - Class 'A' 

1.12 Trench drains: Yes-centered in all bays 

1.13 Hose reels: Yes Type and Quantity: 75' hose on Hanay reels - two with 
hot & cold water, others cold only, assume minimum 4 reels. 2 front, 2 
rear. 

1.14 Fume exhaust: Plymovent 

1.15 Truck fills: Yes 

1.15.1 Wall hydrant: Yes-one 

1.15.2 Overhead: Yes - one 

1.16 Electrical drops: Yes 

1.17 Air drops: Yes Brakes: Yes 

1.18 Compressed air for tools: Yes 

1.19 Sink(s): Yes- deep bowl 

1.20 Other equipment: Ice machine and refrigerator, will need floor drain 

1.21 Comments/miscellaneous: Colored sealed concrete in apparatus bay, slip 
resistant. Red light/green light go system for overhead doors, overhead 
fans throughout 
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2 Hose Storage 
Room 

Firematic Support 

2.1 Use: Hose Racks, 4 required for 1 3/4" and 2 1/2" hose 

2.2 Size: 4'x8' each alcove, rooms with door not required 

2.3 Security: No 

2.4 Adjacencies/comments: Near tower, floor drain 

 
3 Storage Room #2 

3.1 Use: Haz-Mat supplies, speedi-dry (pallets), bottled water (pallets), 30 traffic 
cones 

3.2 Size: 12'x15' 

3.3 Security: No 

3.4 Adjacencies/comments: Double door (6' opening) 

 
4 Storage Room #3 

4.1 Use: Portable generator, air reels, power washer 

4.2 Size: 12'x12' 

4.3 Security: No 

4.4 Adjacencies/comments: Double doors (6' opening) 

 
5 Work Room 

5.1 Mechanic: No 

5.2 Type of work: Minor Repair 

5.3 Workbench: Yes 

5.4 Tool storage: Yes 

5.5 Power tools: Drill press, bench grinder, arc welder 

5.6 Air: 80 gal compressor 

5.7 Water: No 

5.8 Size: 10'x10' 

5.9 Security: No 

5.10 Adjacencies/comments: Adjacent maintenance bay 

 
6 Firematic/EMS DeCon/Laundry 

6.1 Sink: Yes with sideboards 

6.2 Gear Washer: Daniels - Model uw60b2ou80001 

6.3 Gear dryer: Roper-Model REX3635EW1 
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6.4 Clothes washer: Yes - Two Clothes Dryer: Yes - Two 

6.5 Drench/Eye Wash: Yes 

6.6 Red Bag: Yes 

6.7 Blood borne pathogens: Yes 

6.8 Holding tank: No 

6.9 Backboard cleaning: Yes, hose bib with hot & cold water 

6.10 Shower: Yes 

6.11 Size: 15'x18' 

6.12 Adjacencies/comments: Exterior door, share with Police 

 
7 EMS Storage 

7.1 Use: EMS only, gloves, towels, bandages 

7.2 Size: 10'x10' 

7.3 Security: Yes 

7.4 Adjacencies/comments: Shelves all around, backboards, locked medicine 
cabinet(s) 

 
8 Air Room (SCBA)/Oxygen 

8.1 Chemical, Biological, Radiological and Nuclear (CBRN): Yes 

8.2 Use: Cleaning and repair 

8.3 Size: 15'x15' 

8.4 Public access: No 

8.5 Sink: Yes Counters: 4 complete sinks with 2 sideboards 

8.6 Air compressor: Separate room for compressor, Scott - Model Revolver 
Air/Simple Air - compressor with remote fill station 

8.7 SCBA storage: Yes Air Bottles – Number & Size: 70 total -12 spares Rack: Yes 

8.8 Repair: Yes 

8.9 Oxygen Storage: Yes Number of Cylinders: 12 

8.10 Vendor Access: Yes-small room, secure 

8.11 Adjacencies/comments: Per NFPA 1581, work counter, desk with computer 
and file. Use Geargrid bench with bottle storage, need fill whip to tower. 

 
9 Turnout Gear Room 

9.1 Use: Move existing GearGrid lockers 

9.2 Locker: New lockers of size, color and type to match existing. See 1.10 

9.3 Size: As needed 

9.4 Adjacencies/comments: Floor drain and exhaust fan 
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10 Radio/Meter Room 

10.0 Use: Two desks with computers, meters-gas, continuous outlets, work 
bench, storage, rechargeable/repair 

10.1 Size: 10'x12' 

10.2 Adjacencies/comments: Locate as needed 

 
11 Watch Room 

11.1 Use: Two stations 

11.2 View control: Yes -interior bays & exterior apron and road 

11.3 Seating requirements: Two people with computers 

11.4 Door operation: Yes-front and rear 

11.5 Traffic control: Yes 

11.6 Bay lighting: Yes Outside Lighting: Yes 

11.7 Internal paging system: Yes 

11.8 Siren: No 

11.9 Computer equipment: Yes - flexibility for future stations and upgrades 

11.10 Closed Circuit TV, Phones, Weather Station: Yes 

11.11 File cabinets: Yes 

11.12 Console: Yes 

11.13 Size: 10'x12' 

11.14 Adjacencies/comments: Bays 

 
12 Rest Room at Apparatus Bay 

12.1 Describe: Single M/F 

12.2 Finishes: Hard surfaces, hose bib, floor drain 

 

Firefighters/EMT’s 

 
13 Firefighter's/EMS Day Room 

13.1 Describe: Great Room - One area with kitchen, dining 

13.1.1 Number of Seats/Type: 10 lounges 

13.2 Furnishings: Small table - magazines 

13.3 Equipment: TV 

13.4 Size: As needed 

13.5 Adjacencies/comments: Kitchen/Dining, direct path to bays 
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14 Kitchen 

14.1 Describe: Open concept to dayroom 

14.2 Equipment: All stainless steel, commercial grade 

14.3 Refrigerators: One with freezer, side by side 

14.4 Food Storage: One large cupboard for each shift 

14.5 Size: 250 sq ft 

14.6 Finishes/Materials: Tile floor and walls to ceiling 

14.7 Adjacencies/comments: 6 burner stove, dishwasher, griddle, recycle bins 

 
15 Dining 

15.1 Seating: 7-10 

15.2 Furnishings: 10 person table 

15.3 Size: 250 sq ft 

15.4 Adjacencies/comments: Kitchen and dayroom 

 
16 Exercise – Shared space with Police 

16.1 Equipment: 

16.1.1 Weights: Yes 

16.1.2 Cardio: Yes 

16.1.3 Universal: Yes 

16.1.4 Other: Handrail, mirrors on one wall, blocking in all walls 

16.2 Size: 600-700 sq ft 

16.3 Adjacencies/comments: Access to both departments 

 
17 Private Lobby 

17.1 Describe: Direct access to firefighter living and administrative areas. 
Close to staff parking. 

Bunking 

 
18 Bunk Room(s) 

18.1 Number: Six Doubles, One is Officer's Bunk Room 

18.2 Location suite: Create a bunking suite, quiet/private 

18.3 Furnishings: Bed, sidetables, no desk, no wardrobe 

18.4 Size: As needed 

18.5 Adjacencies/Comments: Expansion for students from community college 
- up to 4 candidates, direct route to bays 
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19 Lockers 

19.1 Describe: 70 Lockers total 

19.2 Location: In corridor near bunks, widen corridor to accomodate 

19.3 Lockers: Quantity: 40 full size and 30 half size 

19.4 Locker Size: 24"x24" to hold bedding 

19.5 Adjacencies/comments: Either widen corridor enough to surface mount, 
or recess into wall with space behind to accommodate the lockers 

 
20 Bath/Showers 

20.1 Describe: Individual Rooms-4 rooms required 

20.2 Location: Near bunks, part of suite 

20.3 Size: As needed 

20.4 Adjacencies/comments: sink, water closet and shower in each 

 
21 Library/Study Room 

21.1 Seating: Counter with 2-3 seats 

21.2 Computers/equipment: Yes and wireless 

21.3 Size: 10'x12' 

21.4 Adjacencies: Task lighting, quiet area, sound batting in walls 

 
22 House Keeping Storage/Janitor 

22.1 Describe: Storage, slop sink 

22.2 Size: 6'x8' 

22.3 Comments: Broom/mop hanging, shelves, bulk storage, exhaust fan 

 

Administration 

 
23 Training Room – Shared with Police 

23.1 Seating: Total 40 at training tables 

23.2 AV, TV, Screen, Lectern, whiteboard: Yes 

23.3 Computer/communications: Yes, several levels of lighting 

23.4 Size: 600 sq ft 

23.5 Adjacencies/comments: Shared space with Police , wall divider, 20 each 
section when divided 
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24 Meeting Room Storage 

24.1 Use: CPR, training aids, DVD, A/V, some chairs and tables 

24.2 Size: 10'x10' 

24.3 Adjacencies/comments: Secure, cabinets and shelves 

 
25 Office #1 

25.1 Describe: Chief 

25.2 Furnishings: Desk, files, 4 person table 

25.3 Size: 12'x15' 

25.4 Adjacencies/comments: Shared conference room between Office #1, Chief and 
#4 Deputy Chief, Small Closet 

 

26 Office #2 

26.1 Describe: Captains and Lieutenants 

26.2 Furnishings: Four work stations total for eight people to share 

26.3 Size: 280 

26.4 Adjacencies/comments: Private lobby & other administrative areas, files for each 
person 

 

27 Shared Conference Room 

27.1 Describe: Chief and Deputy Chief with access from each office 

27.2 Furnishings: Table with seating for six 

27.3 Size: 10'x15' 

27.4 Adjacencies/comments: Also door to corridor 
 

28 Office #3 

28.1 Describe: Deputy Chief 

28.2 Furnishings: Desk, files, 4 person table 

28.3 Size: 12'x15' 

28.4 Adjacencies/comments: Private lobby and all other administrative areas, 

Shared conference room between Office #1, Chief and #4 Deputy Chief, 
Small Closet 

28A Executive Assistant 

28.5 Describe: Works for Chief and Deputy Chief 

28.6 Security: Yes 

28.7 Size: 12'x15' 

28.8 Adjacencies/comments: Closet w/ shelves for Quartermaster, 8 file 
cabinets, book shelves, close to work area 
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29 Office #4 

29.1 Describe: Public Safety Commissioner 

29.2 Furnishings: Desk, file cabinets 

29.3 Size: 10'x10' 

29.4 Adjacencies/comments: Off main lobby-near public meeting room 

 
30 EMS Office 

30.1 Describe: Future position 

30.2 Furnishings: Desk, files 

30.3 Size: 10'x12' 

30.4 Adjacencies/comments: Docking station for PCR, shelf space for manuals 

 
31 Fire Investigation Office 

31.1 Describe: Troopers 

31.2 Furnishings: Desk, files 

31.3 Size: 10'x10' 

31.4 Adjacencies/comments: Private lobby and all other administrative areas 

 
32 Fire Prevention Office 

32.1 Furnishings: Plan table 

32.2 AV/Computer: Yes 

32.3 Seating/Size: 12'x15' 

32.4 Adjacencies/comments: Plan Storage and review, Private lobby and 
all other administrative areas 

 
33 Work Space 

33.1 Describe: Counter, cabinets, office supplies, printer(s), fax, copier 

33.2 Size: 100 sq ft 

33.3 Adjacencies/comments: Coffee station and small refrigerator, central to all offices 

 
34 Records Storage 

34.1 Describe: Files 

34.2 Fire Rating: 2 hours 

34.3 Size: 8'x10' 

34.4 Adjacencies/comments: Fire reports, prefer to be near offices 
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35 Network/IT 

35.1 Describe: Networks for Fire and Police, hub for fob computer 

35.2 Security: Yes 

35.3 HVAC/Electrical Needs: Yes - UPS, Alarms, chemical sprinker, separate 
racks for each deparment with expansion. No PSAP equipment 

35.4 Adjacencies/comments: Dedicated HVAC/AC unit on heat alarm 

 
36 Rest Rooms – Two total, one male and one female 

36.1 Describe: For administrative spaces 

36.2 Adjacencies/comments: Sink, water closet and urninal for men's room, 

shower in men's room 
 

Miscellaneous 

 
37 Janitors Closet(s) 

See Housekeeping Storage - Item 22 

 
38 Mechanical Room 

38.1 Equipment: Boiler, Water heater, Transfer switch, Main disconnect, Panels, Other 

38.2 Size: 20'x24' 

38.3 Adjacencies/Comments: Shared-entire building, locate to minimize utility runs 

 
39 Mechanical, Electrical, Plumbing, HVAC, Sprinkler, Alarm 

39.1 Mechanical: 

39.2 Fuel type: Natural gas 

39.3 Heating type in apparatus bay: In- Floor Radiant with high efficiency tankless 
boilers 

39.4 Heating type elsewhere: Mitsubishi: City Mutli System 

39.4.1 HVAC comments: Individual control to each space. High efficiency, 
low maintenance, reasonable repair costs, better control, smaller 
size of outside air intake, LEED credits 

39.5 Electrical: 

39.6 Bay lighting: Energy efficient fluorescent 

39.7 Site lighting: Yes 

39.8 Generator: Yes Describe: Kohler-100 

39.8.1 Fuel: Diesel 

39.9 Generator location: Exterior 

39.10 Electrical requirements: Assume 2,000 amp service 
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39.10.1 Describe: Need protections for PSAP 

39.11 Plumbing/Sprinkler: 

39.12 Sprinklered: Yes 

39.12.1 Describe: Entire Facility 

39.12.2 Comments: Use a a training prop - locate in or near bays 

39.13 Plumbing requirements: 

39.13.1Describe: 6"-8" 

service 

39.14 Oil/water separator: Yes- 1,000 gal 

39.15 Grease trap: Yes - 1,000 gal 

39.16 Exterior hose bibs: Yes-All around 

39.17 Alarm: Smoke and heat 

39.18 Security: Yes 

39.18.1 Describe: Building wide fob system 

 
40 Miscellaneous Issues 

40.1 Comments: Station alerting system - look at West Net "First In" 
system or "Z- Tron" unit 

 

 
41 Public Entry 

Area 

Public Spaces 

41.1 Describe: Space for original hand pumper 

41.2 Size: 12'x20' 

41.3 Trophy case(s): Yes Plaque(s): Yes Pictures/Artwork: Yes 

41.4 Adjacencies/comments: Paul Revere bell 2'x2', 900 lbs., lobby to be 
controlled by Police Department 

 
42 Coat Area 

42.1 Number: 50 

42.2 Adjacencies/comments: Community Room 

 
43 Community Room 

43.1 Public usage: ZBA, planning, Town Council, Public Safety Commission 

43.1.1 Frequency of use: Several times per week 

43.1.2 Seating/Number of People: 5-7 member boards 

43.1.3 Coffee Bar: Yes 

43.1.4 Adjacencies/Comments: Public entry 
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43.2 Department usage: 

43.2.1 Training, Additional training, media briefing 

43.2.2 Seating/Number of People: 50 people at tables 

43.3 Size: 800 sq ft 

43.4 Equipment: Screen, A/V, projector 

43.5 Adjacencies/comments: Public Entry 

 
44 Community Room Storage #1 

44.1 Describe: Tables and chairs 

44.2 Size: 10'x10' 

44.3 Adjacencies/comments: Chair rail, double doors 

 
45 Public Rest Rooms 

45.1 Describe: Sized for public spaces 

45.2 Adjacencies/comments: Tile floor and walls to ceiling, FD 

 
46 Emergency Power 

46.1 Describe: Sized for UPS battery backup 

46.2 HVAC/Electrical Needs: Yes - UPS, Alarms, chemical sprinker, separate racks 
for each deparment with expansion. No PSAP equipment 

46.3 Adjacencies/comments: Dedicated HVAC/AC unit on heat alarm 
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From: Dennis A. Ross 

Sent: Wednesday, January 16, 2019 3:21 PM 

To: william.martin@greenfield-ma.gov 

Cc: Butch Hawkins 

Subject: Greenfield - Beacon Street Plan 

 

Mayor Martin, I understand the financial pressures on Greenfield and appreciate that none of us can control 
the construction marketplace that exists these days. Therefore, in response to your email below, we carefully 
reviewed the project program and feel confident that we can probably reduce the size of the building footprint 
to about 20,000 sq. ft. or close to it. Additionally, in designing only a fire station and not a public safety facility, 
we are now a single story building which also saves considerable costs over the previous 2-story facility. In 
addition to savings in building size, we can find value engineering ideas such as using standard overhead 
doors in lieu of 4-fold doors. The quest for value will continue throughout the project. 

 
I strongly recommend staying at 5-bays. This large open space is some of the most cost effective space in the 
building and we gain the least in savings by reducing it. In designing a 50-75 year facility to meet current and 
future needs, meet the codes and regulatory requirements, protect the health and safety of the responders and 
create a good, solid no-frills station will require a realistic budget. It is our belief based on current bids and 
actual costs of other similar MA stations, that a station in Greenfield, hard costs only including site work, wage 
rate, State bidding requirements should be in the $9.5 - 
$10.5 mil range. 

 

In reducing the amount of space in the project, we would warn that too much arbitrary cutting could 
eliminate critical functions, operations and training that the Town may regret now or in the near future. 

 
The State funds for the site will be needed for abatement and demolition of the existing buildings and repair 
and renovation of the culvert and drainage system. Based on my visit, it seems most or all of the State 
grant will be needed just for this scope of work. 

 

As a seasoned Professional designing fire stations for the last 25 years, my advice to you is to create the 
proper facility for current and future needs, utilizing the systems and infrastructure required, no-frills, but with 
proper materials to last 50-75 years with energy efficiency and low maintenance as key operational 
requirements. 

 

Please let me know your thoughts. Thanks for your consideration, Dennis 
 
Dennis A. Ross, AIA 
Director of Emergency Services Market 
H2M architects + engineers 

 

 
3 Lear Jet Lane, Suite 205, Latham, NY 12110 
tel 518.765.5105 x2030 | mobile 518.210.5698 

From: William Martin <william.martin@greenfield‐ma.gov> 

Sent: Monday, January 14, 2019 7:01 PM 
To: Dennis A. Ross <DRoss@H2M.com> 

mailto:william.martin@greenfield-ma.gov
mailto:DRoss@H2M.com
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Cc: Butch Hawkins <butchhawk2002@yahoo.com> 
Subject: Re: Greenfield ‐ Beacon Street Plan 

Dennis, 

Expecting a footprint of 16,000 to 18,000 square feet, 4‐5 bays, innovated sleep areas and $8.5 M vicinity. 

Bill 

On Mon, Jan 14, 2019 at 2:05 PM Dennis A. Ross <DRoss@h2m.com> wrote: 
 

Mayor Martin, attached is a revised plan for a fire station only on Beacon Street. To keep costs down, we 
show it as a one story facility, we included 4 bus parking stalls (can easily increase) and the building does 
not infringe on the culvert easement. Please let me know if you need any additional info at this time. Thanks 
Dennis 

 

Dennis A. Ross, AIA 
Director of Emergency Services Market 
H2M architects + engineers 

 

 
3 Lear Jet Lane, Suite 205, Latham, NY 12110 
tel 518.765.5105 x2030 | mobile 518.210.5698 

 
 

 
 
 

 

 

CONFIDENTIALITY NOTICE: Thanking you in advance for your cooperation, the information contained in this message and any attachments is intended only for 
the use of the individual(s) named above. If the person actually receiving this email is not the named or intended recipient, any use, dissemination, distribution, or 
copying of this communication is prohibited. If you have received this communication in error, please immediately notify us by email that this message has been 
inadvertently transmitted to you and kindly delete this e-mail from your system. We appreciate your time and attention. 

mailto:butchhawk2002@yahoo.com
mailto:DRoss@h2m.com
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CITY OF GREENFIELD 

  
Architectural Schematic Design & Consulting Services for the 

Phase 1 – Fire Station 
 
 
Located at  Riddell & Beacon Streets, Greenfield, MA      
 
This agreement is made under seal the ______________ In the year 2020 between the City of 
Greenfield   (hereinafter the Owner) and _______________________________ acting as 
ARCHITECT – ENGINEER (hereinafter the Designer). 

 

The Owner’s Project Manager under this contract is: 

Name   Construction Monitoring Services, Inc. (CMS) 

Address 270 Main Street,      

Telephone (508) 808-1601   Fax__ (508) 786-0608__    

 

The Designer’s Designated Representative under this contract is: 

Name: ___________________     Position/Title: ______________ 

Address:  ___________________________________ 

Telephone ____________________ 

Email: ________________________  

 
City Mailing Address: 

City of Greenfield 
Procurement Office 

14 Court Square 
Greenfield, MA 01301
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ARTICLE 1: DEFINITION OF TERMS 

1. GENERAL LAWS –the General Laws of the Commonwealth as amended including any rules, 
regulations and administrative procedures implementing said laws. 

2. PROJECT – the Project, which may involve one or several construction contracts, which is 
numbered and entitled, and the location of which is described on page one. 

3. OWNER’S PROJECT MANAGER – the individual identified on page one, who is authorized to 
act on the Owner’s behalf with respect to the Project. 

4. DESIGNER’S DESIGNATED REPRESENTATIVE – the individual identified on page one, who is 
authorized to act on the Designer’s behalf with respect to the Project. 

5. PRINCIPALS – the Designer’s registered Architects or Engineers listed in Article 26. 

6. APPROVAL OF THE OWNER – a written communication from the Owner’s Project Manager 
to the Designer expressing the Owner’s approval of services or documents prepared by the 
Designer, which communication in no way relieves the Designer from responsibility under 
this contract. 

7. NOTICE TO PROCEED – a written communication from the Owner’s Project Manager, which 
constitutes an essential condition of this contract, authorizing the Designer to perform the 
services for the Project phase to which such notice shall relate.  The Notice to Proceed shall 
include the basis for compensation for the services and may include the time for submittal.  
Subsequent written communications amending the Notice to Proceed are required to 
change either the basis for compensation or a submittal date. 

8. SUBMITTAL DATES – those dates referred to in the Notice to Proceed or any subsequent 
amendment thereto. 

9. CONSTRUCTION CONTRACT – contract for construction of a whole or part of the Project 
including all documents incorporated by reference, modifications, and change orders. 

10. TOTAL CONSTRUCTION COST – the sum of (1) the actual construction contract award price 
and (2) each authorized change order, which revises the construction contract award price. 

11. RECORD DRAWINGS – record drawings shall consist of all the contract drawings. 

12. AGENTS OF THE OWNER – the Owner’s Schematic Design Committee or Building 
Committee. 
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ARTICLE 2: PROJECT BUDGET AND TIME PARAMETERS 

1. The Owner’s total budget for the Project including the Designer’s  

compensation is $____________      

2. The Owner’s budget for the total construction costs, excluding the Designer and 
OPM compensation is $   _________      

 
3. The Owner’s schedule for the Project calls for the following milestones to be met by the 

specified dates: (To Be Determined) 

Milestone      Date 

Final Schematic Design                                ____________ 

Final Design Option/Construction Cost         ____________ 

 Design Development           ____________ 

 90% Construction Documents for Facilities Review       ____________ 

 100% Contract Documents Complete        ____________ 

 Construction Bids Due                        ____________ 

 Construction Contract Award          ____________ 

 Occupancy Of Fire Station          ____________ 
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ARTICLE 3: KEY PERSONNEL  

The Designer represents that the key individuals named below in this section will be assigned to 
the performance of the Designer’s obligations under this contract.      

NAME AND TITLE 
       

       

 
The services of each named individual shall be required unless the individual becomes 
unavailable for one of the following reasons: death, disability, or termination of the underlying 
employment relationship. 
Whenever practicable, the Designer shall provide the Owner with a minimum of thirty (30) days 
written notice before a key individual named in this section becomes unavailable. 
If a key individual named in this section becomes unavailable for any of the above reasons the 
Designer shall give the Owner’s Project Manager the resume of a proposed replacement. 
The Owner shall have the right to require the Designer to remove any key individual from his or 
her assignment to this contract for cause.  The key individual shall receive reasonable notice of 
any such action. 

ARTICLE 4: RESPONSIBILITIES OF THE OWNER 

1. The Owner shall, without unreasonable delay, render all approvals required by this contract in 
writing to the Designer, or shall notify the Designer in writing why such approvals are being 
withheld.  The Owner shall not unreasonably withhold any approval, acceptance, or consent 
required under this contract. 

2. For satisfactory performance of all services required in this contract, the Owner shall 
compensate the Designer in accordance with the provisions of Articles 12 through 16. 

 
3. The Owner shall furnish to the Designer available surveys of the Project’s building site, or 

sites, showing the grade and lines of streets, pavements and adjoining properties; the 
rights, restrictions, easements, boundaries and contours of the site, or sites; reports from 
any boring, test pits, chemical, mechanical or other tests, any photographs and information 
as to water, sewer, electricity, steam, gas, telephone and other services, and data and 
drawings regarding existing buildings.  All such data and any other data provided by the 
Owner shall remain the property of the Owner.  The Designer may use all data provided by 
the Owner only for the purposes of this Contract, unless the Owner gives the Designer 
specific written permission for some other use. 

 
4. The Owner does not guarantee nor does it make any express or implied warranties 

concerning the accuracy of information.  The Designer shall, within the basic fee, analyze 
and evaluate the information furnished by the Owner.  However, the Designer will not be 
responsible for the accuracy or completeness of such information. 
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5. If data of the type identified in paragraph 3 are not available or are in the opinion of the 
Designer insufficient, the Designer, upon request, may be given authorization to obtain the 
services of a consultant to perform the work, in which case the Designer shall be 
reimbursed in accordance with Article 14, or to perform the work with his or her own 
employees, in which case the Designer shall be compensated in accordance with Article 13.  
In no case shall the Designer commence such work without prior written authorization of 
the Owner’s Project Manager. 

 
6. The Owner shall furnish all legal, accounting and insurance counseling services as may be 

necessary at any time for the Project, including such accounting services as the Owner may 
require to verify the Contractor’s Application for Payment and such legal services as the 
Owner may require or the Architect may reasonably request with regard to legal issues 
raised by the Contractor or to the applicability or legal interpretation of government laws 
and regulations. 

 

ARTICLE 5: PROFESSIONAL RESPONSIBILITY AND SERVICES TO BE PERFORMED 
UNDER THE BASIC FEE 

1.    The Designer shall perform professional services in accordance with the scope of services 
set forth in Schedule I & the attached RFP.  If Schedule I & the attached RFP do not identify 
asbestos or hazardous material abatement design services within the scope of work the 
Designer shall have no responsibility for any asbestos or hazardous material-related design 
or contract administration services.  The Designer shall be responsible for the professional 
and technical accuracy and the coordination of all designs, drawings, specifications, 
estimates, and other work furnished by him or his consultants and subcontractors. The 
Designer shall endeavor to staff his office with sufficient personnel to complete the services 
required under this contract in a continuous and expeditious manner, and shall meet the 
approved schedule and submittal dates established during the course of this contract. 

 
2.    The Designer shall furnish appropriate competent professional services for each of the 

phases to the point where detail checking or reviewing by the Owner will not be necessary.  
Any changes, corrections, additions, or deletions made by the Owner shall be incorporated 
into the design of the Project prior to the completion of Design Development Phase. The 
Designer, with the written approval of the Owner’s Project Manager, which shall not be 
unreasonably withheld, shall propose for Owner’s approval materials, equipment, 
component systems and types of construction to be included in the design of the Project. 

 
3.    The Designer shall thoroughly acquaint his employees and consultants with the provisions 

of General Laws Chapter 30, Section 39M, which provides in part: “for each item of material 
the specification shall provide for either a minimum of three named brands of materials or 
description of material which can be met by a minimum of three manufacturers or 
producers, and for the equal of any one of said named or described materials.  The Owner 
may have requirements for proprietary specifications for certain materials or equipment, 
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and as such, the Designer shall acquaint his employees and consultants with the 
specification requirements to accommodate such requirement. 

 
4.    The Owner’s review, approval or acceptance of, or payment for, any of the services 

furnished shall not be construed as a waiver of any rights under the contract or of any cause 
of action arising out of the performance of the contract. 

 
5.    The Designer shall perform the following specific tasks in the following phases: 

 The Following Phases are for the selected Architect chosen for the Design and 
Construction services: (This section may be modified by the City at a later date) 

      PHASE 1: FINAL SCHMATIC DESIGN: 

The Designer shall meet with the Building Committee on a regular basis to obtain input and 
review the progress of the design. The Designer and its consultant team shall revise the 
Schematic Design based on input from the Building Committee. 
 
Once a schematic design has been approved the Designer will engage an independent 
professional cost estimator to prepare an estimate of Probable Construction Cost. 
 
The Designer will work with the Owner Project Manager to establish an updated Project 
Budget 
 

PHASE 2: DESIGN DEVELOPMENT:  

Following approval of the Schematic Design the designer will meet with the Building 
Committee at regular intervals to review the progress of the design. 
 
The Designer and its consultant team will develop the design in greater detail identifying 
proposed materials and developing technical details of structural, mechanical, electrical, 
plumbing and fire protection systems. 
 
Once a design development documents have been approved the Designer will engage an 
independent professional cost estimator to prepare an updated estimate of Probable 
Construction Cost. 
 
The Designer will work with the Owner Project Manager to establish an updated Project 
Budget 
 

Phase 3: CONSTRUCTION DOCUMENTS 
The Designer and its Consultant Team will develop drawings and specifications in sufficient 
detail to bid the project under Mass General Law Chapter 149. 
 
When the Construction Documents are 75% complete the Designer will engage an 
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independent professional cost estimator to prepare an updated estimate of Probable 
Construction Cost. 
 
The Designer will work with the Owner Project Manager to establish an updated Project 
Budget 
 
Phase 4: BIDDING 
The Designer will assist the City of Greenfield in bidding the project under Massachusetts 
General Law Chapter 149 
 

PHASE 5: CONSTRUCTION ADMINISTRATION:  

A. The Designer and his consultants shall;  
1. Be charged with general administration of the construction contract;  
2. Review and take appropriate action on samples, schedules, shop drawings and other 

submissions by the General Contractor;  
3. Not less than weekly, visit the site of the Project and observe the progress of the 

work and conduct job meetings and take minutes of the meetings, maintain and 
review RFI, shop drawing submittals and C.O.P logs and distribute to all attendees;  

4. Report to the Owner at least weekly in writing on the progress of construction 
including whether or not the Contractor is keeping record drawings updated;  

5. On  a weekly basis, make specific recommendations on condemnation of all Project 
work observed by the Designer which fails to conform to the construction drawings 
and specifications, and re-inspect corrected work;  

6. Require each consultant employed in accordance with Article 6 to make visits during 
the appropriate stage of construction, such appropriateness as mutually agreed 
between the Owner and Designer, during the progress of that portion of the said 
construction to which the consultant’s services relate, and report in writing to the 
owner; 

7.  In a timely manner, decide all questions regarding interpretation of or compliance 
with the construction drawings and specifications, except as the OPM may in writing 
otherwise determine;  

8. Require the General Contractor to provide as built record drawings; and  
9. Designer shall attend job meetings/site visits on a weekly basis; no less than 68 visits 

in a 16 month period; and 
10. Designer shall attend a minimum of 16 meetings with the Fire Station Building 

Committee. 
 

B. The Designer shall submit to the Owner in a timely manner, all requisitions for payment 
submitted by the General Contractor.  With respect to each such requisition, the Designer 
shall certify to the best of his knowledge that the percentage of work included in the 
requisition is accurate and the work performed conforms to the construction drawings and 
specifications.  In the event the Designer does not approve the requisition exactly as 
submitted by the General Contractor, the Designer shall forward it for payment to the 



 

14 
 

Owner dated but unsigned with an accompany letter of explanation setting forth objections 
and recommended changes.  The Designer shall coordinate the required weekly visit to the 
construction site in such a manner as to be able to return to his office with the contractor’s 
monthly requisition for payment bearing the Clerk-of-the-Works’ approval or letter of 
exception.  Timely payments to the contractor are required by General Law Chapter 30, 
section 39K; therefore, the Designer shall establish office procedures to process requisitions 
for payment in a timely manner. 

 

C. Before examining the requisition for final payment submitted to the Owner by the General 
Contractor and making and certification in response thereto, the Designer shall obtain from 
the General Contractor record drawings, including drawings showing the actual installation 
of the site utilities, plumbing, heating, ventilating and electrical work under the construction 
contract, and recording all changes.  The Designer shall ascertain by his review that changes 
authorized by Change Orders are shown on the contractor’s record drawings.  Should the 
Designer find that the record drawings do not show such actual installation, the Designer 
shall return the record documents to the Contractor for corrections. At the conclusion of 
the construction contract, the Designer shall submit to the Owner an evaluation of the 
performance of the General Contractor, in the form prescribed by the Owner. 
 

D. Two suitably bound legible copies of all original design and quantity calculations, including 
those pertinent to change orders and shop drawings if applicable, shall be furnished by the 
Designer to the Owner at the conclusion of the construction contract. 

 

E. The Architect shall not have control over or charge of and shall not be responsible for 
construction means, methods, techniques, sequences or procedures or for safety 
precautions or programs in connection with the Work, since these are solely the 
Contractor’s responsibility. 
 

F. Architect shall review and approve the Contractor’s close-out log, which shall be 
used by Architect, Contractor and Owner’s Project Manager to ascertain 
completion of close-out activities. 

 

ARTICLE 5.5:  PROJECT PERMITTING AND APPROVALS 

 

1. The Designer warrants that his design will conform with applicable federal, 
state, and local laws, regulations, ordinances, and by-laws. 

2. The Designer shall provide the Contractor with a list of applicable federal, state, 
and local permits and approvals required to implement his design at the site as 
soon as possible during design development and shall regularly update such list 
during the period of contract performance. 



 

15 
 

3. The Designer shall provide the Owner with written certification that applicable 
federal, state, and local permits and approvals required to implement the 
design at the site provided by the Contractor have been obtained when the 
Designer submits construction documents to the Owner. 

 

ARTICLE 6: CONSULTANTS, SUBCONSULTANTS, SUCCESSORS AND ASSIGNMENTS 

1. The Designer shall not employ consultants except Key Personnel designated in 
ARTICLE 3, or assign or transfer any part of his services or obligations under this 
Agreement without the prior written consent of the Owner.  The Owner may 
rescind its consent if in the Owner’s sole judgment a consultant or sub 
consultant is incompetent, irresponsible, or otherwise unsatisfactory, and the 
Designer shall remove such consultant or sub consultant from the work upon 
the Owner’s rescission of its consent.  The Owner’s written consent shall not in 
any way relieve the Designer from his responsibility for the professional and 
technical accuracy and the coordination of all data, designs, drawings 
specifications, estimates and other work or materials furnished or other 
responsibilities under this Agreement. 

2. The Designer shall employ the following consultants within the basic fee for this 
project: Structural Engineer, Electrical Engineer, Mechanical Engineer, Plumbing 
and Fire protection Engineer, Civil Engineer, Landscape Architect, Geotechnical 
Consultants, Hazardous Materials Consultants, Cost Estimator, and FF&E 
Designer. Consultants must be registered or certified in their respective 
disciplines if the applicable General Laws require registration or certification.  

3. It is expressly understood and agreed that Designer shall at all times during the 
term of this Contract act as an  independent contractor, and shall not have any 
authority to bind the City.  Designer and consultant’s employees, agents and/or 
subconsultants shall not be deemed to be employees or agents of the City.  
Further, nothing contained herein shall be construed to create a joint venture, 
partnership, association or other affiliation between the Designer and the City. 

4. When the Designer receives payment from the Owner, the Designer shall within 
14 calendar days make payment to each consultant whose work was included in 
the work for which such payment was received from the Owner.  The Owner 
shall have the contractual right to investigate any breach of a consultant’s 
contract and to take corrective measures necessary for the best interest of the 
Owner. 

5. The Designer may not employ in any element of design, specification, 
estimating or other work under this contract any person or firm that expects to 
be a bidder or supplier for the construction of the Project or any part thereof. 

 

ARTICLE 7:  SPECIAL CONSULTANT’S SERVICES 

1. The Designer shall work with the Owner’s Project Manager to document the 
progress of construction. 
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2. The Designer shall work with the Owner’s Project Manager to identify the 
requirements for services from a qualified testing laboratory. 

3. Consultant fee proposals shall be received by the Designer and accompanied by 
recommendations of approval submitted to the Owner’s Project Manager 
before any work is authorized.  Each such consultant whose fee for such 
services exceeds $25,000 shall carry Liability Insurance in an amount not less 
than his fee and said liability insurance shall name the Owner as an additional 
insured.  Any such consultant shall provide the Owner with a minimum of thirty 
(30) days notice prior to cancellation of his Liability Insurance. 

4. The cost for the above services or any approved special consultant not listed in 
ARTICLE 3, or in ARTICLE 6, shall be reimbursed as provided in ARTICLE 14. 

 

ARTICLE 8: TIME RECORDS 

The Designer shall cause to be maintained complete, accurate and detailed 
records of all time devoted to the Project by the Designer and each consultant or 
subcontractor employed by the Designer. The Owner may at all reasonable times 
audit such records.  The Designer shall maintain accurate and detailed accounts 
for a six-year period after the final payment in accordance with General Laws 
Chapter 30, section 39R (b) (1). Further, until the expiration of six (6) years after 
final payment, the office of inspector general and the commissioner of capital 
asset management and maintenance shall have the right to examine any books, 
documents, papers or records of the Designer or of his subcontractors that 
directly pertain to, and involve transactions relating to, the Designer or his 
subcontractors. In addition, in contracts where the total design fee exceeds 
$10,000 or which are for the design of a building for which the budgeted or 
estimated construction cost exceeds $100,000.00, the Designer shall comply 
with the following provisions of General Laws Chapter 30, section 39 R which 
require the Designer to: 

a. file regular statements of management concerning internal auditing controls [ 
(c)] 

b. file an annual audited financial statement per M.G.L. c. 30, Section 39R(d) 
c. submit a statement from an independent certified public accountant that such 

CPA has examined management’s internal accounting controls and are 
consistent with the results of management’s evaluation of system controls and 
such representations are reasonable with respect to transactions and assets in 
amounts which would be material when measured in relation to the Designer’s 
financial statements. 

 

ARTICLE 9:  COMPLIANCE WITH LAWS 

The Designer shall exercise due care in accordance with generally accepted standards of 
professional practice under similar circumstances by competent members of the design 
profession practicing in this locality, to perform the work required under this contract in 
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conformity with all applicable laws of the Commonwealth of Massachusetts, its political 
subdivisions and Federal Government. Only to the extent the Designer is found liable, the 
Designer shall promptly pay all fines, penalties and damages that may arise out of or are 
imposed because of the Designer’s failure to comply with the provisions of this Article and 
shall indemnify the Owner against any and all liability incurred as a result of a violation of 
this section. 

ARTICLE 10: PROJECT SUPPORT PERSONNEL 

In special circumstances, approved in writing by the Owner’s Project Manager, it may be 
necessary for the Designer to employ on-site personnel.  The Designer shall be reimbursed 
2.0 times the Direct Personnel Expense (DPE) of such on-site personnel. 

ARTICLE 11: RECORD DRAWINGS, REPORTS, CALCULATIONS 

The Owner shall have unlimited rights, for the benefit of the Owner, in all programs, 
drawings, designs, and specifications, developed in the performance of this contract, 
including the right to use same on any other Projects without additional cost to the Owner 
for use on this Project, for reference in connection with Owner’s use, maintenance or 
occupancy of this Project, or for additions or renovations to this Project; and with respect 
thereto the Designer agrees and hereby grants to the Owner an irrevocable royalty-free 
license to all such programs, drawings, designs and specifications which he may cover by 
copyright and to all designs as to which he may assert any rights or establish any claim 
under any patent or copyright laws.  The Designer shall not be responsible for changes 
made in the documents without the Designer’s authorization, nor for the Owner’s use of 
the documents on Projects other than the Project. 

ARTICLE 12: DESIGNER’S BASIC FEE 

1. For the performance of all services required in this contract and excluding those 
services specified under ARTICLES 13, 14, and 15, the Designer shall be compensated 
by the Owner in accordance with the lump sum fee as designated in the Notice to 
Proceed and determined in accordance with:  a negotiated lump sum fee. If there is 
a substantial change in the scope of services provided in this contract, the Designer 
and the OPM will agree to an adjustment in the Designer’s Basic Fee.  Delay of three 
months or more by the Owner or a significant change in the total construction cost 
of the Project will be considered a substantial change in scope of services. 
2. Payment of the (not to exceed) design fee shall be made in accordance with 
ARTICLE 16: 
Final Schematic Design   $ 
Design Development   $ 
Construction Documents  $ 
Bidding   $    
Construction Administration $______________ 
Total Basic Fee    $ 
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The Owner may elect to engage the services of the Designer to provide the following 
additional services: 
LEED Submission     $ 
Photovoltaic Array Design  $ 
Furnishing Selection & Procurement $ 

 

ARTICLE 13: EXTRA COMPENSATION 

1. With the prior written approval of the Owner’s Project Manager, the Designer shall 
perform all or any of the following services in addition to the services performed 
pursuant to other provisions of this contract: (1) revising previously approved drawings, 
specifications or other documents to accomplish changes authorized by the Owner, 
except for changes occasioned by the Designer’s errors or omissions and except for 
changes at the bidding phase to reduce the overall cost of the project; (2) preparing 
documents for alternate bids requested by the Owner except alternates prepared by the 
Designer to adjust the total construction cost; (3) providing consultation concerning 
replacement of any work damaged by fire or other cause during construction and 
furnishing professional services of the type set forth in ARTICLE 5 as may be required in 
connection with the replacement of such work; (4) providing professional services made 
necessary by the default of the contractor or by failure of performance or by major 
defects or deficiencies in the Work of the Contractor, in the performance of the 
construction contract; the designer shall insure the proper wording is included in the 
specification stating the contractor is liable for designer fees in relation to failure of 
performance by the general contractor or his/her subcontractors (5) providing services 
after final payment to the contractor, except for services occasioned by the Designer’s 
errors or omissions; (6) preparing special documents for or appearing as a witness in 
change order appeal hearings under General Laws Chapter 30, section 39Q or in judicial 
litigation arising out of the construction contract, except for such services occasioned by 
the Designer’s error or omissions (7) preparing change orders and supporting data, 
except as set forth in ARTICLE 15; (8) revising construction documents submitted in their 
final and complete form for which bids were not received within three months after 
submission; and (9) making studies other than those normally required and preparing 
applications and reports to assist the Owner in obtaining federal aid; (10) observing the 
setting and adjustment of automatic controls; (11) evaluating substitutions by 
Contractor and making subsequent revisions to drawings, specifications or other 
documents; however minor substitutions not requiring extensive review, re-
engineering, re-calculation or revisions to drawings, specifications or other documents 
will be evaluated by the Designer as part of the Basic Services; (12) preparing measured 
drawings of the existing facility; (13) providing services after issuance to the Owner of 
the Final Certificate for Payment or in the absence of a Final Certificate for Payment, 
more than 60 days after the scheduled date of substantial completion of the Work, 
except if the Designer is found liable for such delay to the scheduled date of substantial 
completion; (14) providing services associated with frequent or repeated or unusual 
instances of non-conforming work which arise from lack of supervision by the 
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Contractor; (15) reviewing shop drawings, product data, samples and other similar 
submittals more than two times: once upon original submission and a second time if 
revisions or corrections are requested by the Architect.  The Architect shall be 
reimbursed for review of such after the second time.  

 

2. For the services provided pursuant to paragraph 1 of this ARTICLE, the Designer shall be 
compensated by the Owner 2.0 times the Direct Personnel Expense (DPE) of technical 
personnel including listed key personnel.  The Designer and his consultants shall 
complete a Certification Statement stating the standard hourly rate charged for 
principals and a copy of that statement, as approved by the Owner, and revised from 
time to time, is incorporated into this contract.  The Owner shall have the right to 
require the Designer or his consultants to provide the Owner certified payroll 
statements from other current design contracts in order to verify the rate stated in the 
Certification Statement.  On-site support personnel approved pursuant to ARTICLE 10 
are not compensable under this paragraph. 

 

3. Upon submission by the Designer of evidence satisfactory to the Owner that additional 
expenses are being incurred beyond the amount realized on a fee basis, the Owner’s 
Project Manager may authorize extra compensation on the basis of actual cost plus 
overhead, but not profit and without a (2.0) times of technical personnel including  
listed key personnel for additional services rendered under Phase 4, after the originally 
scheduled construction completion time as extended by authorized additional work 
change orders has been exceeded by the earlier of more than twenty-five (25%) percent 
or sixty (60) days through no fault of the Designer. This shall only be applicable when 
the Designer shall have submitted under Article 5 (c) (Phase 3) a detailed analysis or 
description of how the Designer arrived at the estimated number of calendar days for 
completion of construction. 

 

ARTICLE 14: REIMBURSABLE EXPENSES 

1. The Designer shall be reimbursed by the Owner: 
a. The actual cost to the Designer of special consultants, not specified in ARTICLE 3, 

in ARTICLE 6, or in Schedule I, and approved in writing by the Owner’s Project 
Manager, provided, however, that no reimbursement for such expense shall be 
made unless the rates of compensation for said consultant services shall have 
been previously approved in writing by the Owner’s Project Manager.  The 
Owner’s Project Manager may approve a lump sum fee. 

b. Other actual costs, including special printing, but only when specifically 
authorized in writing by the Owner’s Project Manager. 

c. For document copies more than numbers specified in the contract if requested 
by the Owner. 
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d. Electronic distribution of bid documents, and or on-line bidding services shall be 
a reimbursable expense. The price shall be confirmed and approved by with the 
Owner’s Project Manager and the Owner. 

2. The Owner shall not reimburse the Designer for travel expense under this contract, 
provided, however, that in special circumstances and with prior written approval 
from the Owner’s Project Manager, the Designer may be reimbursed for out-of-state 
travel expenses beyond 150 miles consistent with applicable statutes, rules, and 
regulations. 

 

3. The Owner shall not reimburse the Designer for any telephone or other out-of-
pocket expense unless specifically authorized as provided above. 

 

4. For coordination, inspection, analysis, and evaluation of and for the assumption of 
responsibility for services authorized under paragraphs (a), (b), (c) and (d) above, the 
Designer shall be paid 10% of the actual expense. The tax exemption number 
assigned to the Owner as an exempt purchaser to extent that materials and supplies 
are used on incorporated in the performance of this contract is:  046-001-163. 

 

ARTICLE 15: DESIGN FEE AND RESPONSIBILITY FOR MODIFICATIONS AND CHANGE ORDERS   

1. The Designer shall be compensated in accordance with the rates specified in 
ARTICLE 13, for the services of its employees or any Consultant listed in ARTICLE 3, 
ARTICLE 6, or in the attached RFP for the preparation of modifications, change 
orders and supporting data.  Neither the Designer nor his consultants shall be 
compensated for any services involved in preparing changes that are required for 
additional work that were occasioned by the Designer’s errors or omissions, as 
reasonably determined by the Owner.  The Designer shall not be compensated for 
any services involved in preparing changes required to make unit price adjustments 
due to existing conditions, nor for services involved in change orders for time 
extensions only.  Changes for which the Designer receives no compensation under 
this ARTICLE shall be called “no fee modifications” or “no fee change orders.”  The 
fact that the Designer receives no fee shall not limit the Owner’s legal remedies 
regarding such changes. 

 

2. Payments to the Designer for modifications or change orders shall be made upon 
completion of the contractor’s work under such modifications or change orders. 
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ARTICLE 16: METHOD OF PAYMENT TO THE DESIGNER 

Payments for this Contract shall be paid in accordance with SCHEDULE II, which is 
hereto attached.  

1. Except as the Owner may otherwise authorize upon written request of the Designer, 
the compensation payable under ARTICLE 12 above, for performance of all services 
specified in ARTICLE 5, shall be paid to the Designer by the Owner monthly for the 
proportion of work completed, not to exceed the amounts listed in schedule III. 

 

ARTICLE 17: FORCE MAJEURE 
1. The Contract shall be subject to Force Majeure considerations.  Either party hereto shall be 

excused from performance of any act under the contract if prevented from the 
performance of any act required  by reasons of strikes, lockouts, labor trouble, failure of 
power, fire, winds, Acts of God, riots, insurrections, war or other reason of a like nature not 
reasonably within the control of the party.   The period for the performance of such 
obligation shall be extended for an equivalent period for no additional cost. In the event 
that the extension is not possible, the Designer may be required to rebate to the City a 
portion of the fee. 

 
It is agreed, however, that since performance dates of this Contract are important to the 
implementation of requested services, continued failure to perform for periods aggregating 
thirty (30) or more days, even for causes beyond the control of the designer, shall be deemed 
to render performance impossible, and the City shall thereafter have the right to terminate this 
Contract in accordance with the provisions of the section entitled “Termination of Contract.” 
 

ARTICLE 18:  TERMINATION OF CONTRACT 

1. By written notice to the Designer, the Owner may terminate this contract in whole or in 
part at any time either for the Owner’s convenience or because of the failure of the 
Designer to fulfill his contract obligations.  If any such termination shall occur without 
the fault of the Designer, all compensation and reimbursement due to the Designer up 
to the date of termination, in accordance with all contract terms, including 
proportionate payment for partially completed work, including the actual cost of such 
termination of services shall be paid to the Designer by the Owner.  Such payment shall 
not exceed the fair value of the work, as the Owner shall determine.  No amount shall 
be allowed for anticipated profit on unperformed services. 

 

2. If the contract is terminated due to the failure to the Designer to fulfill his/her contract 
obligations, the Owner may take over the work and prosecute the same to completion 
of contract or otherwise.  In such cases, the Designer shall be liable to the Owner for any 
additional cost occasioned to the Owner thereby.  These rights and remedies of the 
Owner are in addition to any rights and remedies provided by law or under this contract. 
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3. Upon any termination of the contract, the Designer shall deliver to the Owner copies of 
all documents, including but not limited to records, studies, programs, data, designs, 
drawings, specifications, materials, reports, estimates, summaries, and submissions, and 
such other information and materials, whether completed or in process, as may have 
been accumulated by the Designer in performing this contract. The Owner shall have all 
right, title and interest in such submissions, including any rights under copyright law, 
whether express or implied. 

 

4. Subject to the provisions explaining Force Majeure, if the Designer shall fail to fulfill 
in a timely and satisfactory manner its obligations under this Contract, or if the 
Designer shall violate any of the covenants, conditions, or stipulations of this Contract, 
which failure or violation shall continue for seven (7) days after written notice of 
such failure or violation is received by the Designer, then the Owner shall 
thereupon have the right to terminate this Contract by giving written notice to the 
Designer of such termination and specifying the effective date thereof, at least seven (7) 
days before the effective date of such termination. 

 
5. The Mayor, by written notice, may terminate this contract, in whole or in part, when 

it is in the City’s best interest. If this contract is terminated, the municipality shall be 
liable only for payment under the payment provisions of this contract for services 
rendered before the effective date of termination. 

 

ARTICLE 19: RELEASE AND DISCHARGE  

        The acceptance by the Designer of the last payment for services paid under the 
provisions of the contract and/or in the event of termination of the contract, shall in each 
instance, operate as and be a release to the City and every member and agent 
thereof, from all claims and liability to the Designer for everything done or furnished 
for or relating to the work, or for any act or neglect of the City or of any person relating to 
or affecting the work and except that such acceptance shall not release the City from any 
liability it would otherwise have for injuries to third parties resulting from the 
negligent acts or omissions of the City or its employees. 

 

ARTICLE 20: NOTICES, APPROVALS, INVOICES 

1. Any notice required under this contract to be given by the Owner to the Designer, or by 
the Designer to the Owner shall be deemed to have been so given, whether or not 
received, if mailed by prepaid postage by, respectively, the Owner to the Designer at the 
address specified for the Designer on Page 2 above, or the Designer to the Owner at the 
address specified for the Owner on Page 2. 
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2. All invoices except for those made under the provisions of ARTICLE 13 may be submitted 
monthly and will be promptly processed by the Owner if they are in conformity with the 
contract terms and properly documented; if not they will be returned to the Designer.   

 
3. Invoices submitted for services not included as part of the Basic Fee and which have not 

been previously authorized in writing, shall be returned to the Designer. 
 

4. Invoices for services under ARTICLES 13, 14, and 15 shall be accompanied by a complete 
breakdown listing the name, payroll title, date, number of hours each day, hourly rate 
and extended amount. 

 
5. Requests for previously authorized expenses of any nature must be accompanied by a 

billing/receipt from the source of the expense, unless compensation for additional 
services is based upon a stipulated sum approved in writing by the Owner Project 
Manager. 

 

ARTICLE 21: INSURANCE 

1. General Requirements 
 

(a) The Designer shall, before commencing performance of the contract, be responsible for 
providing and maintaining insurance coverage in force for the life of the contract of the kind 
and in adequate amounts to secure all of the obligations under the contract and with 
insurance companies acceptable to the City of Greenfield.   All such insurance carried should 
not be less than the kinds and amounts designated herein, and the Designer agrees that the 
stipulation herein of the kinds and limits of coverage shall in no way limit the liability of the 
Designer to any such kinds and amounts of insurance coverage.   

 
(b) With the exception of Professional Services Liability for architects, designers and 
engineers, and Worker’s Compensation, the City of Greenfield must be named as an 
additional insured.  A certificate of insurance will be provided evidencing the existence of 
each insurance policy required by this contract and the inclusion of the City as an additional 
insured for each applicable policy.  Upon execution of the contract the Designer will provide 
copies of certificates of insurance to the City of Greenfield, Procurement & Risk 
Management.  The City reserves the right to request certified copies of any of the insurance 
policies required by this contract, which shall be provided to the City promptly.  

 
(c) Failure to provide and continue in force such insurance as aforesaid shall be deemed a 
material breach of this contract, and shall constitute sufficient grounds for immediate 
termination of the same.  All insurance maintained as provided for in the above shall be 
obtained and maintained at the sole expense of the Designer. Annually, at time of 
Designer’s policy renewal, updated insurance certificates shall be sent to the City of 
Greenfield, Procurement Office, 14 Court Square, Greenfield, MA 01301. 
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(d) No cancellations of such insurance, whether by the insurer or by the insured party shall 
be valid unless written notice thereof is given by the parties proposing cancellation to the 
other party and to the City of Greenfield at least thirty (30) days prior to the intended 
effective date thereof, which date shall be expressed in said notice, and which shall be sent 
out by registered mail, return receipt requested.  These provisions shall apply to the legal 
representatives, trustees in bankruptcy, receiver, assignee, and/or the successor in interest 
of the Designer. 

 
(e) All insurance coverage shall be placed with such company as may be acceptable to the 
City of Greenfield and shall constitute a material part of the contract documents. 

 

2. Commercial General Liability Insurance 
The designer shall at his own expense obtain and maintain the following insurance 
coverage: 
 
Commercial General Liability with policy limits of not less than one million dollars 
($1,000,000) for each occurrence and two million dollars ($2,000,000) in the aggregate for 
bodily injury and damages to or destruction of property. 
 

3. Automobile Liability and Property Damage Insurance 
 
Automobile Liability covering vehicles owned and non-owned vehicles used, by the Designer 
with policy limits of not less than one million dollars ($1,000,000) per accident for bodily 
injury, death of any person, and property damage arising out of the ownership maintenance 
and use of those motor vehicles along with any other statutorily required automobile 
coverage to cover contracted employees of the awarded Designer.   
 

4. Workers’ Compensation Insurance 
 
The Designer shall carry Workers’ Compensation Insurance as required by Massachusetts 
General Law, c. 152, and Section 25, with a minimum limit of Employer’s Liability as per 
Massachusetts General Law requirements. 
 

5. Excess Liability Insurance   
 
The Designer shall carry excess liability insurance of not less than One Million Dollars 
($1,000,000.00) covering over general liability, automobile, and worker’s compensation 
insurance. 
 

6. Professional Services Liability/Errors and Omissions Insurance    
 
(a) The firm/individual shall also carry Comprehensive Professional Services Liability/Errors 
and omissions insurance coverage in an amount no less than Two Million Dollars 
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($2,000,000.00) per claim and Three Million Dollars ($3,000,000.00) per claim and Three 
Million Dollars ($3,000,000.00) in the aggregate. Subject to the approval of the City, the 
Designer may have a professional liability policy with a deductible clause if, in the judgment 
of the City, the Designer’s financial resources are sufficient to directly absorb the possible 
expense without assistance. 
 
(b) The coverage shall be in force from the time of the Contract to the date when all 
contracted work being performed under the contract is completed and accepted by the 
City.  The Designer shall provide the Owner with a Certificate of Insurance documenting 
required coverage. And provide documentation of renewal on an annual basis. The Designer 
shall notify the City should the coverage become unavailable. 

 
7. Other Liability (as may be necessary) 

 
The aforementioned insurance coverage’s shall remain in full force and effect throughout 
the period of the contract. Similar insurance coverage shall be provided by or in behalf of 
any subconsultant to cover their operations with the same minimum limits as required of 
the Designer.  Designer’s insurance shall be primary insurance to all insurance carried by 
Owner. 
 

8. Certificates and any and all renewals substantiating that required insurance coverage is in 
effect shall be filed with the contract.  Any cancellation of insurance whether by the 
insurers or by the insured shall not be valid unless written notice thereof is given by the 
party proposing cancellation to the other party and to the Owner’s Project Manager at least 
fifteen days prior to the intended effective date thereof, which date should be expressed in 
said notice or for any other purpose.  The Designer or the Designer’s insurer shall indemnify, 
and hold harmless the Owner and all of its officers, agents, and employees against all suits 
and claims of liability of every name and nature, for or on account of any injuries to persons 
or damage to property to the extent that the same is the result of the negligence of the 
Designer in the performance of the work covered by this agreement and/or of failure to 
comply with the terms and conditions of this agreement, whether by himself or his 
employees or subcontractors, provided the Designer is notified of any claim within a 
reasonable time after the Owner becomes aware of it, is afforded an opportunity to 
participate in the defense of the claim, and is afforded an opportunity to disapprove any 
negotiated settlement of such claim.  
 

ARTICLE 22: INDEMNIFICATION 
 

To the fullest extent permitted by law, the Designer shall indemnify and save harmless 
the City and all of the City’s officers, agents and employees from and against all suits 
and claims of liability of every name and nature, including attorney’s fees and costs of 
defending any action or claim, for or on account of any claim, loss, liability or injuries to 
persons or damage to property of the City or any person, firm, corporation or 
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association arising out of or resulting from any act, omission, or negligence of the 
Designer, sub-consultants and its and their agents or employees in the performance of 
the work covered by this Contract and/or their failure to comply with terms and 
conditions of this Contract.  If the Designer is found negligent or in breach of contract, 
the duty to indemnify the City will include the duty to reimburse the City for its actual 
legal fees.  The foregoing provisions shall not be deemed to be released, waived or 
modified in any respect by reason of any surety or insurance provided by the Designer 
under the Contract.  The provisions of this paragraph shall survive the termination or 
expiration of this Contract. 

 

ARTICLE 23:  LEGAL REQUIREMENTS 

1. Non-resident Processing: Signatures 
Every Designer who is a nonresident of the Commonwealth of Massachusetts, or a 
nonresident co-partner of a Designer hereby appoints the Secretary of the Commonwealth 
of Massachusetts and his successor in office to be his true and lawful attorney in and for 
Massachusetts, upon whom all lawful processes in any action or proceeding arising out of 
this contract may be served.  When legal process against any such person is served upon 
the Secretary of State, a copy of such process shall forthwith be sent by registered mail with 
a return receipt requested by the Owner or its lawful Attorney to said Designer or 
nonresident co-partner at the address set forth in the contract.  Said Designer or said 
nonresident co-partner hereby stipulates and agrees that any lawful process against it 
which is served on said attorney shall be of the same legal force and validity as if served on 
said Designer or said co-partner.  Such authority shall continue in force so long as any 
liability remains outstanding against said Designer or said co-partner. 

 

2. Anti-Boycott Covenant 
The Designer warrants, represents and agrees that during the time this contract is in effect, 
neither it nor any affiliated company, as hereafter defined, will participate in or cooperate 
with an international boycott, as defined in Section 999 (b)(3) and (4) of the Internal 
Revenue Code of 1954, as amended, or engage in conduct declared to be unlawful by 
General Laws Chapter 151E, sections 2 and 3.  If there shall be a breach in the warranty, 
representation and agreement contained in this paragraph, then without limiting such other 
rights as it may have the Owner shall be entitled to rescind this contract.  As used herein, an 
affiliated company shall be any business entity of which at least 51% of the Ownership 
interests are directly or indirectly owned by the Designer or by a person or persons or 
business entity or entities directly or indirectly owning at 51% of the Ownership of the 
contract, or which directly or indirectly owns at least 51% of the Ownership interests of the 
Designer. 

 

3. Access to Designer's Records - The City shall have the right, at reasonable times and 
upon reasonable notice, to examine the books, records, and other compilations of 
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data of the Designer which pertain to the performance and requirements of this 
contract. 

 

4. Truth-In-Negotiations Certificate 
If the Designer’s fee is negotiated, the Designer will file a truth-in-negotiations certificate 
prior to being awarded the contract, which shall be incorporated into the contract.  The 
certificate shall contain: 

(a)  A statement that the wage rates and other costs used to support the Designer’s 
compensation are accurate, complete, and current at the time of contracting; 
and 

(b) An agreement that the original contract price and any additions to the contract 
may be adjusted within one year of completion of the contract to exclude any 
significant amounts if the Owner determines that the fee was increased by such 
amounts due to inaccurate, incomplete or non-current wage rates or other costs. 

 

ARTICLE 24: CHOICE OF LAW 

This contract shall be construed under and governed by the laws of the Commonwealth 
of Massachusetts.  The Designer, and the agents thereof, agree to bring any federal or 
state legal proceedings arising under this Contract, in which the Owner is a party, in a 
court of competent jurisdiction with the Commonwealth of Massachusetts.  Venue for 
any legal actions initiated concerning this Contract or arising in any way from and out of 
this Contract shall be brought in the appropriate state court sitting in Franklin County, 
having jurisdiction over said claim. The parties waive any right they may have to venue 
in any other jurisdiction.  

 

ARTICLE 25: WAIVERS 

The provisions of this contract can be waived only be written agreement, except where 
otherwise stated herein.  Forbearance or indulgence by a party shall not be construed as 
a waiver, nor in any way limit the legal or equitable remedies available to that party.  No 
waiver by either party of any default or breach shall constitute a waiver of any 
subsequent default or breach. 

 

ARTICLE 26: AMENDMENTS 

No amendments to this Contract shall be effective unless it is executed by the 
Designated Representative of both parties. 

 

ARTICLE 27: SEVERABILITY  

If any provision of this Contract is declared or found illegal, unenforceable, or void, then 
both parties shall be relieved of all obligations under that provision.  The remainder of 
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the Contract shall be enforced to the fullest extent permitted by law. 

 

ARTICLE 28:    DESIGNER'S CONTRACT SUPPLEMENTARY DATA 
 

1. No changes are to be made in this Article at any time during the life of this contract without 
written notification to the City and when required, receipt of written approval by the City. 

 
2. In accordance with the provisions of Massachusetts General Laws Chapter 7A, section 6, no 

contract to provide Designer services shall be awarded by the City, or by any department, 
board, commission, or other agency acting in its behalf, unless the person signing such 
contract on behalf of the party contracting to provide such services files with the City a 
statement under the penalties of perjury setting forth the names and addresses of all 
persons having a financial interest therein, not including, however, any person whose only 
financial interest therein consists of the holding of one percent or less of the capital stock of 
a corporation contracting to provide such services. 

 
NOTE:  Individuals who sign a contract in their own behalf must also complete the certification 
below as well as sign the contract.  For the purpose of this directive, the term "person having a 
financial interest" will generally refer to any person who, in some direct manner, will benefit 
financially from a given contractual relationship with the City.  However, this may not, in every 
case, preclude the possibility of an existing financial interest within the meaning of the statute 
where a financial benefit is to be realized in some indirect manner.  Where doubts arise in a 
specific case, it is advisable that names and addresses be included. 

 
By signing this Contract, the Designer certifies under the penalties of perjury that the following 
sets forth the names and addresses of all persons having a financial interest in this contract, in 
accordance with the provisions of Chapter 7A, section 6. 

 
 

3. By signing this Contract, the Designer certifies under the penalties of perjury that the 
following named (Principal) is registered by the Commonwealth as a _________________   
pursuant to the provisions of Massachusetts General Laws Chapter 112, sections 60A 
through 60O (architects), sections 81D through 81T (professional engineers and land 
surveyors), or sections 99 through 107 (registered landscape architects). 

 
 Name    Title      Mass. Registration No. 
  
  
 
 
NOTE:  The above information must be completed to also comply with the provisions of 
Massachusetts General Laws Chapter 7C, section 44 
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4. By signing this contract, the Designer certifies under the penalties of perjury that the 
following named (Principal) is the designated officer of the firm contracted for the:   

      __________________________________________________________________ 
 
IF A CORPORATION:  (Name Officers and Titles) 
 
 
 
 
IF A PARTNERSHIP:  (Name of all Partners) 
 
__________________________________________________________________ 
 
__________________________________________________________________ 
 
___________________________________________________________________ 

 
IF AN INDIVIDUAL:  (Name of Owner):      
  
____________________________________________________________________ 
 
MASSACHUSETTS REGISTERED PRINCIPAL OF FIRM RESPONSIBLE FOR THIS PROJECT IS:  
 J. Stewart Roberts (Notify Office of any changes) 
 
5. By signing this contract, the Designer certifies under the penalties of perjury that 1) in 

accordance with Chapter 7C, section 51, the Designer has not given, offered or agreed to 
give any person, corporation, or other entity any gift, contribution or offer of employment 
as an inducement for, or in connection with, the award of the contract for design services; 
and 2) that no consultant to or subcontractor for the Designer has given, offered or agreed 
to give any gift, contribution or offer of employment to the Designer, or to any other 
person, corporation, or entity as an inducement for, or in connection with, the award to the 
consultant or subcontractor by the Designer; and 3) that no person, corporation or other 
entity, other than a bona fide full-time employee of the Designer has been retained or hired 
by the Designer to solicit for or in any way assist the Designer in obtaining the contract for 
services upon an agreement or understanding that such person, corporation or other entity 
be paid a fee or other consideration contingent upon the award of the contract to the 
Designer; and/or 4) the undersigned certifies under penalties of perjury that this bid or 
proposal has been made and submitted in good faith and without collusion or fraud with 
any other person, and that as used in this certification the word "person" shall mean any 
natural person, business, partnership, corporation, union, committee, club or other 
organization, entity, or group of individuals. (Statutory reference: M.G.L. c.7C §51(d)) 
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6. By signing this contract, the Designer certifies under the penalties of perjury that, as a 

corporation, the majority of the directors or a majority of the stock ownership and the 
chief executive officer at ____________________________ are persons who are 
registered architects, and the person to have the project in his or her charge is a 
registered architect. 

 

7. By signing this contract, the Designer certifies under the penalties of perjury that it has 
internal accounting controls as required by subsection (c) of section thirty-nine R of chapter 
thirty and that the Designer filed and will continue to file an audited financial statement as 
required by subsection (d) of said section thirty-nine R of said Chapter 30. (Statutory 
reference: M.G.L. c.7, § 51(d)(iv)) 

 
8. By signing this contract, the Designer certifies under the penalties of perjury that the 

Designer and its consultants shall not be compensated for any services involved in preparing 
changes that are required for additional work that should have been anticipated by the 
Designer in the preparation of bid documents, as reasonably determined by the Awarding 
Authority. (Statutory reference: M.G.L. c.7, §38H(J)) 

 
9. By signing this contract, the Designer certifies under the penalties of perjury that pursuant 

to the General Laws of Chapter 62C section 49A, the Designer has filed all state tax returns, 
paid all taxes and complied with all laws of the Commonwealth relating to taxes reporting 
of contractors and employees and withholding and remitting of child support; and that 
pursuant to General Laws Chapter 151A, sec. 19A, the Designer has complied with all laws 
of the Commonwealth relating to contributions and payments in lieu of contributions to the 
Employment Security System. 

 
10. By signing this contract, the Designer certifies under the penalties of perjury that, if the 

Designer is a corporation, the Corporation has filed with the State Secretary all certificates 
and annual reports required by Chapter 156B, section 109 (Business Corporation), by 
Chapter 181, section 4 (Foreign Corporation), or by Chapter 180, section 26A (Non-Profit 
Corporation) of the Massachusetts General Laws. 

11. By signing this contract, the Designer certifies under the penalties of perjury that, the 
Designer is not currently debarred or suspended by the Commonwealth of Massachusetts, 
or any of its entities or subdivisions, under any Commonwealth law or regulation, including 
but not limited to M.G.L. c. 152, 25C. 

 
12. By signing this contract, the Designer certifies under the penalties of perjury that, the 

Designer is aware of the American with Disabilities Act which prohibits discrimination based 
upon disability and shall meet the standards applicable under the American with Disabilities 
Act 42 U.S.C. 12101 et seq.; 28 C.F.R. Part 35, as amended. 
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SIGNATURES 

IN WITNESS WHEREOF, on the day and year hereinabove first written the Designer (if 
individual) has hereunto set his hand and seal – (if partnership) has caused these presents 
to be signed and sealed by its partner in the name of the partnership – (if Corporation) has 
caused these presents to be signed and sealed in its name and behalf, and its corporate seal 
to be hereto affixed by the signatory below authorized so to do* -- and in each case the 
signatory makes the representations and certifications set forth in Article 26 under the 
pains and penalties of perjury, and the Owner has signed these presents in behalf of the 
Commonwealth. 

EXECUTED IN TRIPLICATE 

*If a Corporation, attach to each signed copy of this contract an attested copy of the vote of 
the Corporation authorizing the said signing and sealing. 

 

IN WITNESS WHEREOF, the parties to these presents have executed this contract in the year 
and day first above mentioned 
 
Approved as to form:                                                   By: DESIGNER 
 
__________________________                                _____________________________ 
Gordon D. Quinn, City Attorney                                    Authorized Signature           Date 
  

_____________________________ 
                                                                                           Print Name and Title 
 
       By: CITY OF GREENFIELD 
 

               __________________________ 
       Roxann Wedegartner, Mayor 
 
I hereby certify that the City of Greenfield has an appropriation to cover the cost of this contract 
in accordance with Ch 44 §31C of the Massachusetts General Laws. 
 
___________________________ 
Liz Gilman, Finance Director 
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Certification Form combined with Corporate Signatory Authorization 
 
At a duly authorized meeting of the Board of Directors held on  ____________________at 
which all the Directors were present or waived notice, it was voted that__________________ 
__ ___ of this company, be and he/she hereby is authorized to execute contracts and bonds in 
the name and behalf of said company, and affix its Corporate Seal thereto, and such execution 
of any contract or obligation in this company’s name on its behalf by__________________ __, 
shall be binding upon this company. 

A TRUE COPY ATTEST: 

__________________________________________       
(Clerk of the Corporation) (Print Name & Signature)  

Place of Business: __________________________________ 
                                 __________________________________ 
                   
I hereby certify that I am the clerk of the ___________________________________________ 
and that  
                        (Print Name of Corporation) 
________________________________ is duly elected 
__________________________________ of said    
    (Print Name of Officer)             (Print Signatory Name & Title) 
Company, and the above vote has not been amended or rescinded and remains in full force and 
effect as of the date of this contract.   

__________________________________________ 
      (Clerk of the Corporation)                      
 (CORPORATE SEAL) 
 

IF A FOREIGN CORPORATION: I hereby certify that I comply with the provisions of 
Massachusetts General Laws, Chapter 30, Section 39L and Chapter 156D as they relate to 
Foreign Corporations.   
(check one)       □   Not Applicable         □   I comply and am registered and in good stating with 

the Massachusetts Secretary of State. 
 
NOTARIZATION: 
 
On this ________ day of ______________, 2020, before me, the undersigned notary public, 
personally appeared ___________________________________, proved to me through 
satisfactory evidence of identification, which were ____________________________________, 
to be the person whose name is signed on the preceding or attached document in my presence. 
 
_____________________________________ 
Notary Public 
My commission expires: _________________________ 
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                                                    ATTACHMENT A 

 

The Designer Fee Schedule Breakdown dated ___________ is incorporated and made part 
of this Contract. 
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ATTACHMENT  B 
 

CERTIFICATE OF NON-COLLUSION 
 
 
 

The undersigned certifies under penalties of perjury that this bid or proposal has been made 
and submitted in good faith and without collusion or fraud with any other person.  As used in 
this certification, the word “person” shall mean any natural person, business, partnership, 
corporation, union, committee, club or other organization, entity or group of individuals. 
 
 
 
 
 
 
 
 

             
      (Name of person signing bid or proposal) 
 
             
      (Name of business) 
 
  
  



 

 

 

ATTACHMENT C 

 
CERTIFICATE OF COMPLIANCE WITH TAX LAWS 

 

Pursuant to M.G.L. c. 62C, § 49A, I certify under the penalties of perjury that, to the best of my 
knowledge and belief, I am in compliance with all laws of the Commonwealth relating to taxes, 
reporting of employees and contractors, and withholding and remitting child support. 
 
____________________________________         By:____________________________ 
Signature of person submitting bid or proposal* Signature of Corporate Officer 
            (mandatory, if applicable) 
      
Social Security Number or Tax I.D. ** 
 
*   Approval of a contract or other agreement will not be granted unless this certification    
clause is signed by the applicant. 
**This number will be furnished to the Massachusetts Department of Revenue to     
determine whether you have met tax payment obligations. 

 

 
 
  



 

 

 

ATTACHMENT D 

   

SCOPE OF DESIGNER’S SERVICES  
 

The following sets forth the scope of Services to be performed by the Designer.  The 
Designer’s Services shall be performed in the Phases as follows: 

Phase I:   Final Schematic Design 

A. Site Planning and Development 

 
A. Site planning and development shall consider all pertinent data and the parking, 

roadway, playground etc. requirements developed in the programming phase. 
B. Prepare a list of any needed site improvements that may not be identified and provide a 
      detailed cost estimate. 

B. Design Development 

A. Develop schematic floor plans, elevations, and perspective drawings. Prepare schematic 
building design plans including floor layout plans and elevations.  

 
B. Develop site criteria consistent with local zoning ordinances, with special attention to 

building footprint area(s), parking and vehicular circulation in order to determine the 
minimum buildable site area required.  

C. Create a master file of all pertinent state and local zoning by-laws, building codes  
        and building safety requirements and submit such file or copies thereof to the City. 

 
D. The Designer shall submit a detailed schedule indicating/confirming Project milestones. 

 
E. Update the program upon completion of a detailed square footage list. 

F. Meet with regulatory agencies as required including (State, Federal & Local Officials) 
regarding any concerns and prepare applications for permits and approvals.  

 
G. At the end of the Schematic Design Phase the Designer will prepare and submit to the 

Owner a revised construction cost estimate. 

C. Other Work: 

A.   Prepare a detailed statement of all probable costs for the creation of the design 
documents (including costs of plans and specifications) and estimated costs for 
development and construction of the Phase 1 – Fire Station, including estimated costs 
for Project oversight, Project administration, as well as producing documents as 
required by the bidding procedure. 

 This information will be used to seek funding for the design & construction phase. 

 
 



 

 

 

B.   Assist the Fire administration in determining estimated comparative 
operating costs associated with the various conceptual building designs. 

 
C.   Attend all meetings (including evening meetings) as necessary to assist in 

disseminating information and providing explanations. Provide all 
drawings, paperwork and Power Point presentations required.  

 
Phase II:  Design Development 

1. Sitework 

A. Update site plan to include firm placement of buildings on site and their 
relationship to each other (adjacent, connected to each other).  Identify 
appropriate spot elevations at buildings.  Firm up proposed contours.  Show all 
site utilities and drainage structures.  Indicate contract limit lines. 

B. Clarify parking capacities (staff, parents, volunteers, etc.) and vehicular 
circulation.  Also indicate service access sidewalks and interconnecting walking 
paths. 

C. Develop a landscape plan that indicates major elements such as berms, 
screens, planting groups, foundation plantings, walkway materials, bollards, 
fencing, lighting strategies and retaining structures. 

2. Building Design 

A. Show updated floor plans with all programmed spaces, key dimensions and 
proposed finish schedules.  Provide room names or numbering system with 
legend (show square footage by area). 

B. Provide updated elevations, indicating materials, window types, canopies, etc. 

C. Develop building sections as required to adequately explain internal volumes, 
circulation, major spaces, etc.  Also develop wall sections to indicate and 
understand floor to floor relationships, plenum spaces, materials, structural 
assemblies and wall penetrations.  Include dimensioning. 

D. Provide mechanical design drawings indicating proposed system design, 
equipment type and placement, main duct runs and mechanical rooms.  Show 
boiler room area with proposed boilers, pumps, compressors. Determine with 
the Owner all areas to be considered for air conditioning. 
1) Heating, Ventilating and Air Conditioning Drawings 

 
a) The heating and cooling systems indicating in sufficient detail the source of 

heat and cooling and method and location of heating and cooling distribution 
and controls within the building. 



 

 

 

b) Show locations and approximate sizes of piping systems. 
c) Provide electrical design drawings indicating proposed design.  Indicate main 

electrical room, sub-panel and transformer placement.  Show typical 
classroom distribution.  Coordinate with FF&E so as to accommodate 
computer placement, TV’s and video equipment.  Indicate head end room and 
cable junction points. 

 
2) Electrical Drawings 

 
a) All service connections and electrical equipment (panels, transformers and 

switch gear) shall be located on the drawings. 
 

b) Lighting shall be indicated as to type, location and intensities in foot-candles 
for each space, room, or typical space. 

 
c) All services for special purposes shall be located and indicated. 

 
d) Coordinate all emergency power circuits and emergency generators with the 

Owner. 
 

e) Show normal and emergency lighting distribution on reflected ceiling plan.   
 

f) Provide plumbing and fire protection design drawings indicating main and 
distribution piping, elementary classroom sinks, lavatory layout and 
placement.  Indicate service to related equipment. 

 
3.) Fire Protection Drawings 

 
a) Floor plans indicating wet or dry type systems hose racks or cabinets and fire 

department tie-ins.  For tile ceilings, sprinkler heads shall be located on 
centerline of tiles. 

 
b) Fire protection Systems over $10,000 shall be included as a filed sub-bid. 

 
4) Plumbing Drawings 

 
a) Floor plans indicating locations of all plumbing fixtures and special features, 

and approximate size of all piping systems, principal items of equipment and 
typical riser diagrams. 

E. Provide structural design drawings that indicate major structural components, 
manner of connection, bracing and deck work.  Determine foundation design 
and intended materials. 
1) Structural Drawings 



 

 

 

a) Locations and dates of test boring holes and results of soil investigation including 
water levels, allowable soil bearing pressure and bottom grades of footings and 
slabs. 

 
b) Alternate structural designs with comparative cost estimates as required. 

 
c) Structural drawings indicating type and character of structural systems, including 

sized of typical members. 

F. Provide outline specifications.  Identify Filed Sub-Bids and proprietary items. 
1) Specification Requirements 

 
a) Outline specifications that are to accompany Design Development 

Drawings shall consist of a comprehensive description of the project 
and the materials proposed for use in the work.  No detailed 
specification of materials or workmanship procedure need be included; 
however, the general scope shall be indicated by Sections as required 
for Construction Specifications.  The Design Development Outline 
Specification shall also include a comprehensive “BASIS OF DESIGN” for 
establishing control and coordinating the various criteria to satisfy the 
needs of the program.  The “BASIS OF DESIGN” shall be an narrative 
description of the project and shall include all applicable architectural, 
civil, structural, mechanical and electrical programs and/or system. 

b) The following is a list of items which shall be considered in this phase of 
design: 

 
1) Site Work; clearing, drives, walks, parking areas, fences, excavation, 

backfill, planting. 
 

2) Footings; on earth, rock, piles, caisson, proposed bearing pressures, boring 
logs, reasons for adopting system proposed. 

 
3)   Foundation walls; type of concrete, reinforced, type and extent of 

waterproofing. 
 

4)   Footing drains; type, disposal of drainage. 
 

5)   Exterior Walls; superstructure, type, materials, brick type and coursing, 
alternate cladding, back-up materials, damp proofing material and extent, 
special features. 

 
6)   Roofs; types, vapor barrier, insulation, flashing, materials. 

 
7)   Flashing; general types, materials, weights, where each type is to be used. 

 



 

 

 

8)   Sheet metal; gutters, leaders, other uses, except flashing. 
 

9)   Window; general types, materials, section weights, sub-frames finish, 
glazing, screens. 

 
10) Doors, exterior and interior; types and thicknesses. 

 
11) Steps, exterior; including platforms, landings, wall; materials and finishes. 

 
12) Partitions; materials, thicknesses, and finishes. 

 
13) Framing; wood or metal systems in according with general design 

requirements. 
 

14) Partitions; materials, thicknesses, and finishes. 
 

15) Cabinet and casework; types and materials. 
 

16) Food Service Equipment; types and materials 
 

17) Furring; lathing, plastering, materials and location. 
 

18) Insulation thermal; types, thicknesses, methods of application and 
location. 

 
19) Acoustical treatment; types, thicknesses, methods of application and 

location. 
 

20) Interior finishes; materials for floors, walls, bases, wainscots, trim, ceilings, 
ceiling heights. 

 
21) Fire Protection; standpipe systems, sprinkler systems, fire pumps and 

accessories. 
 

22) Water supply, source, location of main to which connection will be made, 
type of pipe for service main, load requirements, load factors and 
pressures. 

 
23) Sanitary sewer; sewage disposal system, pipe and other materials. 

 
24) Storm sewers; flowage disposal system, pipe and other materials. 

 
25) Gas main; material, size and location. 

 



 

 

 

26) Plumbing; systems such as wastes, vents, hot water, cold water, gas, air, 
oxygen, vacuum, main source of supply, materials for each, water heaters, 
pumps, thermal insulation, fixtures quality, all special features. 

 
27) Heating, ventilating and air conditioning; type of heating and refrigeration 

plants, types and capacity of boilers and cooling equipment, fuel, grade 
and oil, type of burners, fuel storage, beaters, feed water pumps and 
heaters, thermal insulation, type of heating medium, supply and return 
piping, radiation, unit heaters, radiant heating, air conditioning, special 
features. 

 
28) Electric work; service connection, location, institution or public utility, 

overhead or underground, transformers including type and location, types 
of conduit and wiring, types of fixtures, location of main switchboard, 
specials such as doctors and nurses call systems, radio, fire alarm, 
telephone, public address, emergency lighting and wiring, emergency or 
other generators, special features, including Master TV information 
retrieval and/or data processing system. 

 
29) Elevators, escalators, dumbwaiters, and platform lifts; capacities, speed, 

travel in feet, landings, operation, controls, platform sizes, machine type 
and location, car and entrance finishes, signals. 

 
30) Other built-in equipment, types and materials 

 
1) Estimating Requirements 

 
a) During the Design Development phase, cost estimates shall be 

developed in as much detail as the drawings and specifications 
permit. 

  
b) Cost estimates in the Design Development Document phase shall be 

prepared by competent estimators as required by the Designers 
Contract.  The estimator is subject to the City’s Approval. 

 
c) A total cost for each Section of the Specification shall be included. 

 
d) The estimate shall reflect the current construction cost.  The total cost 

shall include a contingency factor, as determined by the Designer.  The 
anticipated bid date will be verified by the City of Bedford with the 
Designer’s input.  The Designer shall include all inflation/escalation 
factors. 

 
e) Summary sheet shall be developed which shall contain each section of 

the work as well as the following: 



 

 

 

 
1) The date that the estimate was prepared. (Value Date) 

 
2) The anticipated bid date. 

 
3) The project and contract number 

 
4) The title and location of project 

 
5) The name of the Designer 

 
6) The name of the Estimator 

 
7) The site cost (including all utilities) 

 
8) The building cost (including fixed equipment 

 
9) The estimated construction cost of each section of the work 

totaled. 
 

10) The gross square footage of building. 
. 

11) The net square foot cost of building. 
 

12) Indicate ratio of net to gross square footage. 
 

13) Unit user cost (student, bed, inmate, etc.) 
 

14) Estimated number of calendar days required for construction of the 
project. 

Phase III: Construction Documents and Bidding 

1. Site Plans 

A. Coordinate with City planning, Zoning and Conservation Commission regarding 
local requirements. 

B. Site drawings showing contract limits, existing and proposed contours, water 
flow indicators, all significant topographical features, proposed utilities and 
connections to existing counterparts. 

 
Site Drawings shall indicate the following: 

2. Layout and location of all proposed work including buildings, structures, retaining 
walls and other site improvements with details. 



 

 

 

 
A. Existing and proposed grades and contours including floor elevations, existing 

structures and topography, survey base line, bench marks, and boring locations. 
 

B. Landscaping and planting including contract limit line and storage area for 
construction materials. 

 
C. All utility service lines, systems and structures for electricity, gas, oil, water, steam, 

telephone, sanitary and storm drainage including size, composition, grades and 
directions of flow.  (Note to the Designer: Use a separate site drawing to show utilities 
on projects with excessive layouts and details). 

 
D. The Designer shall certify, in writing, to the City that applicable local and state officials 

have been contacted regarding each utility connection and that the department 
responsible for permits or connection approval has agreed to the system’s use. 

 
E. On projects where walks are elevated by curbing, provide curb cuts with ramps to 

meet the physically handicapped requirements. 
 

F. Indicate location of transformers and generators and connections to offsite power 
source.  Show all underground service from buildings to sweeps at off-site pole.  Show 
all site lighting.  Include cabling and access.  Indicate proposed pole and fixture types. 

 

G. Proposed building placements, limits and spot elevations, show appropriate 
dimensioning. 

 

H. Pedestrian and vehicle circulation and all proposed landscaping elements. 
 

I. Indicate site amenities such as benches, site lighting and signage. 
 

J. Provide large-scale drawings to show intent as to configuration and installation of site 
elements.  Provide details for storm and sewer system elements, paving and curb 
requirements. 

3. Building Plans 

A. Foundation drawings indicating proposed configuration and construction of 
spread footings, frost walls, slabs, etc. and all other information as required.  
Include soil bearing requirements and reference borings schedule.  Indicate 
penetrations, steps, interior footings and reinforcement. 

B. Provide detail and/or section drawings as required.  Dimension all drawings 
and indicate all appropriate elevation references. 

C. Identify slab type, thickness and required finish.  Show expansion and 
construction joints.  Detail connections to foundation wall.  Dimension as 



 

 

 

required.  Provide necessary information regarding soil 
condition/requirements under slab. 

D. Provide reinforcement schedule.  Detail as required. 

E. Identify framing members by size and type.  Show location.  Include lateral 
bracing.  Include metal decking selection for floor decks and roofs. 

F. Detail connections to other members, to decking and to concrete 
footings/foundation.  Show lap and bearing minimums. 

G. Provide demolition plans identifying extent of demolition.   

H. Architectural drawings to include plans for all floors and roof areas.  Fully 
dimension all drawings.  Insure section, note and detail references are 
coordinated with other sheets.  Provide locus reference, scale and revision 
dates. 

I. Show all roof drains, expansion joints, indicate drainage flows and show all 
penetrations and all projections, including equipment.  All roof details should 
be discussed with specified manufacturers to ensure compliance with standard 
manufacturer standards. 

J. Clearly identify room names and numbers using a system approved by the 
Facilities Department.  

K. Take sections through the plans as necessary to explain intended design 
factors and technical assembly. 

L. Show all elevations in sufficient detail and scale to communicate intent.  
Ensure section, note and detail references are coordinated.  Call out all 
appropriate elevation references (top of foundation, floors, floor to floor 
distances, top of wall, etc.).  Coordinate with other drawings. 

M. Provide detail sheets and building section drawings sufficiently informative so 
as to provide information necessary to construct the project.  Closely review 
standard details for consistency with this project. 

N. Provide large scale drawings (plans, elevations, etc.) to explain intent as to 
interior features such as casework, stair construction, interior lights, tile 
patterns, wainscoting and recessed items.  Key accurately to plans. 

O. Provide reflected ceiling plan to indicate soffits, access panels and ceiling tile 
configuration. 

P. Keying/Locking plan acceptable to the Facilities Department. 



 

 

 

Q. Provide phasing plans to identify construction phasing. 

R) Legend of materials, abbreviations and symbols. 

S) Wall sections indicating dimensions, flashing, anchorage, reinforcing, coursing, 
cladding, and other details showing all conditions. 

T) Exterior and interior elevations and cross-sections including floors to ceiling 
heights.  Designate all items of materials. 

U) Details for roofing, flashing, insulation, windows, doors, entrances, interior and 
exterior walls, expansion, control or construction joints, water stops, stairs, 
handrails, millwork and built-in equipment. 

 
V) Locations of all mechanical and electrical penetrations through walls and floors. 

 
4. Structural Drawings 

 
A) Boring plans with dates, ground elevation water level, and bottom grades of footings and 

slabs plotted. 
 
B) Foundation plan with bottom grades showing layout of all footings, walls, slabs on grade 

including reinforcing, grade beams, and columns; include design soil bearing pressure and 
live loads for each area. 

 
C) Floor and roof plans of structural systems including framing, grades of finished floors and 

depressed areas, with locations and dimensions for all openings.  Also indicate design 
floor loads. 

 
D) Complete foundation wall elevation and typical sections, with reinforcing indicating 

location, dimension and grades for all footings, steps and wall openings. 
 
E) Complete details and section and dimensions for all construction including expansion and 

construction joints reinforcing and other embedded items. 
 
F) Schedule (with dimensions) for all lintels, beams, joists and columns. 
 
G) Unless detailed on the drawings, the following information shall appear in the general 

notes, Sheet S-1: class and 28 day strength of concrete’s for each portion, structural steel 
and concrete reinforcing design stresses for each type of structural member, concrete 
cover for each type of structural member, shrinkage and temperature steel requirements, 
reinforcing laps for main reinforcing and temperature steel, bend point, cutoff, and hook 
locations for all members, minimum beam and lintel bearing.  Reinforcing steel 
fabrication shall be in accordance with most recent ACI, “Manual or Standard Practice for 



 

 

 

Detailing Reinforced Concrete.” Structural steel fabrication shall be in accordance with 
the AISC “Manual of Steel Construction.” 

 
H) Roof structural systems shall be designed for a minimum of ¼ inch per foot pitch to roof 

drains. 
 

5. Fire Protection Drawings: 
 
A. Fire protection drawings shall indicate standpipe systems, sprinkler systems, access 

panels, fire pumps and accessories. 
 

B. Fire Protection work, other than site work, shall not be combined on the same sheets 
with the Plumbing, HVAC, Electrical, or other drawings except with the prior approval of 
the City’s Facilities Department.   

 

6. Mechanical Drawings 

A. Where applicable, provide demolition drawings identifying extent of 
demolition. 

B. Where applicable, indicate all proposed equipment, in place and complete.  
Show connected supply, return and vent piping distribution system.  Indicate 
flow diagram.  Show all supply and exhaust ductwork.  Call out insulated 
portions of system.  Identify unit ventilators, baseboard heat and cabinet 
heaters.  Provide a DDC controls system. 

C. Provide schedule and symbol legend for all abbreviations shown on drawings. 
 
7. Plumbing Drawings 

A. Where applicable, provide demolition drawings indicating extent of 
demolition. 

B. Show all piping.  Include riser diagrams and necessary venting. All piping shall 
be carefully sized and all sizes shall be indicated on drawings and riser 
diagrams. All directions of flow and pitch of piping. 

C. Where applicable, show all piping for the sanitary system.  Show all accessories 
necessary for installation and proper operation to and including all building 
fixtures and connections to site sewer piping.  Coordinate with site drawings. 

D. Show all system requirements necessary for gas or air systems. 

E. Coordinate with City Department of Public Works regarding local 
requirements, back-flow prevention and connection tie-ins. 



 

 

 

F. Diagram all necessary components for a complete fire protection system 
including main and secondary piping. See Fire Protection 

G. Show head location diagram.  Indicate connection and equipment located in 
Sprinkler head-in room. See Fire Protection 

H. Provide a schedule and symbol legend for all abbreviations on drawings.  

I. Plumbing work, other than site work, shall not be combined on the same 
sheets with the Fire Protection, HVAC, Electrical, or other drawings except with 
the prior approval of the City. 

J. Trapping and venting of all plumbing fixtures including floor drains.  
K. Clean-outs in accordance with the Mass. State Plumbing Code. 

 
8. Electrical Drawings 

A. Building Service: Indicate main panel and main breaker location. Coordinate 
with site drawings.  Show location of meter. 

B. Show control, telephone, public address, and cable and sound wiring.  Indicate 
locations of all receptacles.  Identify devices and their location. 

C. Indicate all necessary support equipment and methods.  Show cable trays, 
backboards, conduit supports, drops and wall penetrations to head end room 
and service points. 

D. Indicate type and location of all fixtures and switches.  Indicate circuit wiring to 
fixtures.  Indicate suspension requirements. 

E. Electrical drawings shall indicate the following: 
 

1) Electrical work, other than site work, shall not be combined on the same sheets 
with Fire Protection, Plumbing, HVAC, or other drawings except with the prior 
approval of the City. 

 
2) Interior lighting system; type of wiring, light fixture schedules, location and 

mounting heights of all fixtures, receptacle and switch outlets, sizes and types of 
all lamps, conduits, all other accessories and riser diagrams shall be indicated on 
the drawings.  Indicate details and method of supporting electrical fixtures and 
conduits.  Designer shall specify that all electrical lighting fixtures be supported 
from the building structure, and shall be independent of ducts, pipes, ceilings and 
their supporting members. 

 
3) Power System; locations, types, and methods of control for all motors, heaters, 

appliance, controllers, starters, branch circuits, feeder conductors and conduits.  
Indicate riser diagrams. 



 

 

 

 
4) Exterior lighting; location, size, and types of transformers, luminaries, poles, light 

standards, cables, ducts, and manholes, details or control equipment and 
connecting diagram. 

 
5) One line diagram indicating load in KVA, and available short circuit amperes at 

each transformer, switchboard, distribution panel board, branch circuit 
panelboard, and at major pieces of equipment. 

F. Indicate all fixtures connected to emergency lighting scheme. 

G. Provide demolition drawings indicating extent of demolition. 
 

9. Heating, Ventilation and Air Conditioning  

 Heating, Ventilation and Air Conditioning Drawings shall indicate the following: 

A. HVAC work, other than site work, shall not be combined on the same sheets 
with Fire Protection, Plumbing, Electrical or other drawings except with prior 
approval of the Owner. 

B. All piping and ductwork systems shall be located, sized and designed 
acoustically per the user’s needs. 

C. All systems shall be sized at all reductions and riser diagrams of piping and 
duct systems shall be indicated. 

D. All ductwork shall be shown double line unless otherwise approved in writing 
by the Owner. 

 

10. Bidding and Award 

A. Open bid packages at the appointed time and review them for proper format 
and inclusion (DCAMM certification, update sheet, bid bond, acknowledged 
addenda, etc.).  Compile bids in a spreadsheet format.  Provide 
recommendation to Owner. 

B. Prepare all addenda during the bid period. 

1) All questions by the prospective bidders as to the interpretation of the 
Notice to Contractors, forms of proposal, forms of contract, drawings, 
specifications or form of performance bond and labor and materials bond 
shall be submitted in writing to the Owner with a copy to the Designer. 

2) The Designer shall immediately draft a response to the Owner relative to 
all questions and shall include his recommendation for possible inclusion in 
an addendum. 



 

 

 

3) The Designer shall compute, establish and itemize the added cost or 
deduction to the estimated contract price for all items to be included in the 
addendum. 

4) The necessity and cost of the proposed addendum shall be written in a 
separate letter provided that the Owner has been verbally informed as to 
the necessity and cost. 

5) The addendum shall be clearly typed on good quality unfolded bond paper 
and delivered to the Owner at least seven working days prior to the receipt 
of sub-bids or if no sub-bids are involved, seven working days prior to the 
receipt of general bids. The Designer shall forward the addendum to sub-
bidders and general bidders. 

6) Addendum pages, including any drawings, shall be numbered consecutively 
with total attachments indicated on each page, i.e. page 1 of 8, page 2 of 8. 

C. Attend sub-bid openings 

D. Review and evaluate sub bids 

E. Attend General Contractors’ bid opening 

F. Review and evaluate general bids 

G. Review qualifications of the lowest responsible, eligible general bidder. 

Phase IV: Construction Administration 

1. Pre-Construction Conference: 

Upon acceptance of bids, assist Owner in preparation of the construction contract 
and hold a pre-construction conference with general and all available sub-bidders.  
The agenda will be the General and Special Conditions, scheduling and 
administrative requirements (e.g. weekly submission of prevailing wage sheets, 
schedule and as-built updates prior to requisition approvals, pencil requisition 
consideration, substitutions, etc.) of the project. The Designer shall take minutes 
of the pre-construction meeting and distribute to attendees. 

2. Construction Period: 

As the project commences, the Designer will visit the site as required, but not less 
than once a week, to become familiar with and ensure that the Work is 
proceeding according to the contract documents.  Additionally, the Designer will 
attend weekly project meetings, taking notes as required to provide weekly 
meeting minutes to be completed and distributed to all parties prior to the next 
meeting. 



 

 

 

3. Progress Schedule: 

The Designer shall include in the General Conditions a Contractor requirement to 
develop, submit and regularly update a progress schedule in a format acceptable 
to the Owner.  The Designer will review this schedule to ascertain its completeness 
and feasibility within the project timelines. 

4. Shop Drawings: 

The Designer shall be responsible for tracking, reviewing and approving all shop 
drawings required by the project.  A control document identifying the status of all 
required submissions shall be kept and attached to the meeting minutes. 

5. Requisitions for Payment: 

The Designer will include in the General Conditions, a requirement that the 
Contractor will submit a Schedule of Values and a Payment Schedule apportioned 
across the length of the project and consistent with the Construction Progress 
Schedule.  The Schedule of Values shall include a separate line for General 
Conditions as for all other aspects of the Work. 

The Designer will review a "pencil requisition" with all parties at the appropriate 
project meeting.  If it is acceptable as is or is amended reflecting only work 
completed in the previous pay period, and not anticipated to be done by the end 
of the month, the final requisition shall be submitted. 

6. Change Orders: 

The Designer shall develop change proposals, if any, as generated by his/her office 
or the Owner as well as reviewing and making recommendations regarding 
contractor-requested change proposals.   Such proposals shall be reviewed by the 
Designer and a written summary recommendation submitted to the Owner. 

The Designer shall develop the change order document for approval and signature 
by all parties.  A change order log shall be developed that tracks all requests and 
their status.  This log shall also be attached to the meeting minutes and reviewed 
weekly. 

In summary the Designer shall act as an agent of the Owner and administrate the 
project throughout the entire construction phase, as follows: 

(a) Attend pre-construction meetings 

(b) Take minutes of all meetings 

(c) Conduct weekly project meetings with consultants in attendance if 
required 



 

 

 

(d) Recommend approval of schedule of values 

(e) Approve progress schedule 

(f) Review and approve shop drawings and samples 

(g) Conduct timely work progress inspections with consultants 

(h) Review Record drawings monthly 

(i) Evaluate and recommend General Contractor’s monthly payments 

(j) Participate in the approval of payment for stored material. 

(k) Prepare request for proposals for change orders 

(l) Participate in change order process 

(m) Recommend on extensions of time 

(n) Contract for and monitor applicable construction testing 

(o) Arrange for periodic project progress photographs 

(p) Monitor General Contractor’s performance 

(q) Provide all clarification to Contract Documents. 

7. Project Close-Out: 

As operating and maintenance manuals are submitted, they are to be reviewed 
and approved by the Designer.  The Designer shall review all as-built documents 
for completeness and accuracy. 

The Designer shall certify that the Contractor has achieved Substantial Completion 
when the Work has thus proceeded and a provisional Certificate of Occupancy has 
been obtained.  The Designer shall develop a comprehensive punch list that, once 
completed, will satisfy the requirement to complete. 

8. Contract Close Out Procedures: 
  

a) The Designer shall submit a checklist of all closeout documents to the Facilities  
Department prior to the delivery of close out documents. 

b) Upon notification by the General Contractor that less than one percent of the  
work remains to be completed, conduct a semi-final inspection. 

c) Establish a final punch list and monetize it. 
d) Recommend mount of semi-final payment to the General Contractor 
e) Obtain all operations and maintenance manuals 



 

 

 

f) Confirm that all operations and maintenance instructions have been given to the 
Owner 

g) Obtain all guarantees and warranties beyond the normal one year guarantee 
h) Confirm that spare parts, maintenance materials and replacement products  
       have been delivered to the Owner 
i) Insure that appropriate documentation is submitted and proper inspections have 

taken place to secure an Occupancy permit. 
j) Sign final acceptance papers. Sign an affidavit of compliance that certifies that the  

construction has been inspected and that it complies with contract documents and 
all the regulations of the Massachusetts Building Code 

 k)   Evaluate General Contractor’s performance 
 



 

 

 

SCHEDULE I 
Schedule of Performance of Services  

 
 
         Phase                                                        Completion Date 
 
PHASE I Final Schematic Design: 
 
Design to proceed with chosen option ____________ 
 
Final Schematic Design Proposal ____________ 
 
PHASE II Design Development: 
 
Final Schematic Design Development ____________ 
 
PHASE III Construction Documents & Bidding: 
 
Contract Completion: Contractors/Designers                                   ____________ 
 
PHASE IV Construction Administration 
 
Sign final acceptance papers                                                                ____________ 
 
 

SCHEDULE II 
COMPENSATION TO DESIGNER 

 
 
         Phase                                                        Approx. % Amount 
 
Phase I: Final Schematic Design ___% $_______ 

Phase II: Design Development ___% $_______ 

Phase III: Contract Completion: Contractors/Designers ___% $_______ 

Phase IV: Bidding ___% $_______ 

 Phase V: Construction Administration ___% $_______  

Total (Without optional Additional Services)                 $_______  

   

  


