



William F. Martin
Mayor

City of
GREENFIELD, MASSACHUSETTS

Purchasing and Procurement

Town Hall • 14 Court Square • Greenfield, MA 01301
Phone: 413-772-1569
purchasing@greenfield-ma.gov

Audrey LaBonte' MCPPO
Procurement Officer

Phil Wartel
Chief Procurement Officer

19-27 RFQ Greenfield DPW Yard Facility Electrical Panel Upgrade Project Addendum #5

THE ORIGINAL PROPOSAL POSTED JANUARY 16, 2019 FOR THE ABOVE NOTED PROJECT IS AMENDED AS NOTED IN ADDENDUM #5.

RECEIPT OF THIS AND PREVIOUS ADDENDA SHALL BE ACKNOWLEDGED BY INSERTING ITS NUMBER IN THE SUBMITTED QUOTATIONS, e.g., "We acknowledge receipt of Addenda numbers _____."

This addendum is issued for the purpose of providing additional information and is hereby made part of the contract drawings and specifications to the same extent as though it were fully incorporated therein.

Failure to acknowledge any addendum may be cause for rejection.

Item #1 RFQ Due Date Change: Due to information recently received regarding an Eversource requirement that may substantially change the Scope of Work, the date for submission of this RFQ has been moved to Friday, April 19, 2019 @2:00 p.m. This will allow enough time to revise the scope as needed and send it to all known interested parties to provide additional time to review the changes in preparation of quote submissions. Once the revised Scope of Work has been completed, another addendum will be issued, distributed, and posted containing the details of the revision.

Issue Date: April 4, 2019